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Using The Construction Task Catalog®

CTC Information:

o

This Construction Task Catalog® was developed
and customized by The Gordian Group, Inc.
specifically for County of San Mateo, priced locally
using current labor, material and equipment costs,
and published in June 2018.

The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to County of San Mateo. Use
of The Gordian Group’s CTC and other proprietary
information and software for any other purpose or
any other entity is expressly prohibited without the
express written consent of The Gordian Group, Inc.

MasterFormat™

4]

The tasks in this Construction Task Catalog are
organized using CSI's MasterFormat.

s

Improving Project Delvery

MasterFormat® is produced jointly by CSl and Construction
Specifications Canada (CSC). U.S. copyright is held by CSI and
Canadian copyright by CSC. All Rights Reserved. For license
information, contact CS1 at csi@csinet.org. For more information on

Busitding Knowledge "
MasterFormat visit www.MasterFormat.com

The Unit Prices Include:

LABOR COSTS:

o

Labor costs include unloading equipment, materials,
and tools, and transporting the same up or down 2
1/2 stories and 125' to reach the project site; layout;
measuring and cutting to fit; performing the task;
disposal of excess material; and time for lunch and
breaks.

Labor costs include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and an allowance for
Social Security and Medicare taxes, worker's
compensation, unemployment insurance and
employee benefits.

June 2018

4]

Labor costs are based on workers familiar with and
skilled in the performance of the task following
OSHA requirements.

EQUIPMENT COSTS:

o

o

Equipment costs include all equipment required to
accomplish the task.

Mobilization is included for all equipment except
large equipment (e.g. cranes, pile drivers,
bulldozers, excavators, backhoes, bobcats etc.),
which exclude mobilization.

Equipment costs include all operating expenses
such as fuel, electricity, lubricants, etc.

MATERIAL COSTS:

o

Material costs include the cost of the material,
delivery, and all incidentals and accessories integral
to the installation.

Material costs include manufacturer's and/or

fabricator's shop drawings.

Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

Complete and In-Place Construction:

o

Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the task as described
in the CTC.

If the Contractor uses a crane or other lifting
equipment (except a truck mounted boom lift or
other equipment as part of the delivery process) to
lift material onto a roof, even if that roof is less than
2 Y stories, the contractor will be paid for such
crane or lifting equipment as a separate task.

copyright © 2018 The Gordian Group, Inc.
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Unit prices for imported materials (e.g. aggregate,
sand, soil, etc.) include delivery up to 15 miles from
the closest approved source.

Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) that are required. Fasteners listed separately
in the CTC are for use with Owner furnished
material and equipment or relocating or reinstalling
existing material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
flashing, pitch pockets, skylights, curbs, roofing, etc.
include sealant and caulking.

Unit prices include testing, calibration, balancing
and the like required to ensure proper installation,
construction and performance (e.g. compaction test
for backfill, balancing of heating ventilation and air
conditioning, pneumatic or hydrostatic testing,
soaping of joints, disinfection and flushing, others
as required). Use of owner supplied materials,
equipment or tying into existing equipment/piping
may justify testing, balancing, etc.

4]

Unit prices for demolition include all Ilabor,
equipment and material required for the complete
removal of the items; clean-up of the area; and
transporting the demolished items up or down 2 %
stories into a truck, dumpster, or to an owner
designated area, located within 125' of the project
site.

Unit prices for demolition exclude costs for hauling
(See 01741900), dump fees (See 01741900),
dumpsters (See 01741900), and trash chutes (See
01741900).

If the item being demolished is attached to another
item being removed and can be removed as one
item, then that item shall not be priced as a

copyright © 2018 The Gordian Group, Inc.

separate demolition task, unless the component
alone must be demolished to accomplish the task
(e.g. demolition of pipe includes pipe fittings unless
the fitting must be demolished separately to
accomplish the task; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

The description "replace" includes the demolition of
the existing item and the installation of the new
item.

The descriptions "remove and relocate" or "remove
and reinstall" includes the removal, cleaning of item
and installation of the existing item in either the
same location or another location.

The description "reinstall" includes the cleaning and
installation of the existing item.

Salvageable materials remain the property of the
Owner and shall be turned over as directed when
specified in the Job Order.

The Adjustment Factors Include:

BUSINESS COSTS:

4]

N N

Overhead costs, including, unless specifically
excluded in the Contract Documents, but not limited
to;

e home office overhead
e insurance, bonds, and indemnification

e project meetings, training, management and
supervision

e mobilization and close-out for the contract and
each Job Order and

e project office staff and equipment.
Profit.
Subcontractor's overhead and profit.

All taxes for which a waiver is not available
including material sales tax and equipment rental.

Employee or Subcontractor's wage rates that
exceed the prevailing wage rates.

June 2018

Page 00 - 2

County of San Mateo, General Construction



THE

G&RDOIAN

GROUP Using The Construction Task Catalog®
M Fringe benefits, payroll  taxes,  worker's M Sealing, windows, and openings with plastic to
compensation, insurance costs and any other contain construction dust and debris within the work
payment mandated by law in connection with labor area.
that exceeds the labor rate allowances. .
M Daily clean-up.
¥ Cost of financing the work. M Final professional project clean-up.
¥ Business risks such as the risk of a Iow.er- than M Costs resulting from inadequate supply of building
expected volume of work, smaller than anticipated . . .
materials, fuel, electricity, or skilled labor.
Job Orders, poor Subcontractor performance, and
inflation or material cost fluctuations. M Costs resulting from productivity loss.
M Working in extreme temperatures (below or above
normal) or adverse conditions such as excessive
CONSTRUCTION RELATED COSTS: rain, wind, sleet or snow.
M Services required to obtain filings and permits. M Differences in project size; complexity and location.
M Preparation and modification of proposals, [ All costs for other than discreet items of work
sketches, drawings, submittals, as-built drawings, specifically required to complete a particular Job
CADD drawings, microfilm, and other project Order.
records.
M Incidental engineering and architectural services.
i ) i PRICE VARIATIONS:
M Office trailer and portable toilets for Contractor’s
use. M Contractors may find differences in labor,
M Construction vehicles such as pick-up trucks, utility eqU|pm§nt and matgrk_al cgsts due to certain
. economic factors. Variations in labor cost can also
trucks, vans, flat bed trucks, tractors, trailers, etc. .. -
result from labor efficiency, labor restrictions,
M Storage devices or items such as gang boxes and working conditions and local work rules. Variations
containers for Contractor's tools, equipment and in material costs can also result from the quantity of
materials. material purchased, the existing relationship with
M Basic safety and warning signage, minor barricades ZPPP“GTS’ ‘an Eecaubse the n:)atelnals have been
(e.g., construction tape, etc.) and personnel safety Iscontinued or have become obsolete.
equipment (e.g., hard hats, safety harnesses with i While diligent effort is made to provide accurate and
lifeline or cabling, protective clothing, safety reliable up-to-date pricing, it is the responsibility of
glasses, face shields, etc.). the Contractor to review and analyze the unit prices,
M Meeting Owner security requirements. and 'Fo cak_:ulate . th_elr Adjustment  Factors
accordingly, prior to bidding.
M Excess waste including roofing, drywall, VCT,
carpet, wall covering, ceiling tile, pipe, conduit,
siding, concrete, etc. This list is not intended to be .
g, CONcrete, o GENERAL COSTS:
all inclusive, but descriptive of the types of
construction materials that are typically sold in  ® This list is not exhaustive and is intended to provide
standard lengths, sizes and weights. general examples of cost items to be included in the
M Removing and returning Owner's furniture and Contractor's Adjustment Factor as defined in the
furnishings (e.g. chairs, tables, pictures, etc. but Contract.
excluding modular furniture, wall or ceiling attached M The only compensation to be paid to a Contractor
or fastened devices or furnishings, safes or other for the unit price tasks will be:
furniture requiring disassembly).
June 2018 copyright © 2018 The Gordian Group, Inc.
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Published X Installation X Appropriate
Unit Price (or Demolition) Adjustment
Quantity Factor

M No additional payments of any kind whatsoever will
be made. All costs not included in the unit prices
must be part of the Adjustment Factors.

General Interpretations:

WORKING HEIGHT:

M Typical working height for work other than masonry
is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for work
below 14'.

M Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for masonry
work below 4'.

FIELD ENGINEERING:

M Surveying tasks shall be used only when the Owner
requests the Contractor to perform topographic
surveys, property line surveys or to establish
horizontal and vertical controls.

ASSEMBLIES:

M Assembly unit prices take precedence over
individual component pricing.

TESTING:

M Contractor will be paid for testing existing material,
as required by the technical specifications and as
directed by the Owner (record tests) at the unit price
for the appropriate task. The cost of process quality
control testing routinely performed by the Contractor
is included in the unit prices for the individual tasks.

copyright © 2018 The Gordian Group, Inc.

MISCELLANEOUS:

o

4]

For the purpose of calculating the quantity of a task,
quantities are calculated on a per project basis. The
quantity so determined shall be used for the task
and all appropriate modifiers, unless the task states
otherwise.

Whenever there are alternative tasks that may be
selected to complete work the Contractor shall
select the most practical and economical tasks
available (e.g. rental of equipment by weeks or
months rather than days or painting by roller or
spray rather than brush).

Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms where the
space to install the new work is congested as a
result of equipment and piping placement that meet
these dimensional restrictions. A Restricted
Working Space modifier is available for certain
mechanical piping and piping accessories tasks and
for certain electrical conduit and conduit
accessories tasks. Only those tasks with a modifier
for Restricted Working Space are eligible for a price
adjustment, and then only if the modifier applies to
the contemplated tasks. A non pre-priced task will
not be allowed because of Restricted Working
Space for any CTC task.

Confined Working Space is defined according to the
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any
space having limited means of egress, which is
subject to accumulation of toxic or flammable
contaminants or has an oxygen deficient
atmosphere, including, but not limited to, storage
tanks, process vessels, bins, boilers, ventilation and
exhaust duct, sewers, underground vaults, tunnels,
pipelines and open top spaces more than 4 feet in
depth such as pits and tubs." The Contractor shall
conform to all OSHA and Owner requirements for
working in Confined Working Spaces. Required
ventilation and air monitoring equipment tasks shall
be priced from the CTC.

Whenever a material, article or piece of equipment
is identified in the CTC or in the specifications by
reference to manufacturers’ or vendors’ names,

June 2018
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trade names, catalogue numbers, or make, the
identification is intended to establish a standard.
Any material, article or equipment of another
manufacturer or  vendor  which  performs
satisfactorily the duties imposed by the general
design may be considered equally acceptable
provided that, in the opinion of the Owner, the
material, article or equipment so proposed is of
equal quality, substance and function. The
Contractor shall not provide, furnish or install any
proposed material, article or equipment without the
prior written approval of the Owner. The burden of
proof and all costs related thereto concerning the
"or equal" nature of the substitute item, whether
approved or disapproved, shall be borne by the
Contractor.

SPECIFICATIONS:

M Specifications for tasks shall be interpreted as
follows: All labor, material, equipment, spare parts,
services, and work required by a specification shall
be considered part of the unit price, unless the task
description or technical specifications state
otherwise.

Useful Information:;

UNIT OF MEASURE DEFINITIONS:

ACR — Acre, BAG — Bag, BBL — Barrel, BCY - Bank
(In-place) Cubic Yards, BFE - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CEM - Cubic Feet Per
Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, FLR - Floor (Per Floor), ET — Foot,
GAL — Gallon, GSF - Ground Square Foot, HR — Hour,
HWT - Hundred Carton Weight, HYR — Half Year, IN —

Inch, JOB — Job, LAN — Lane, LB — Pound, LCY -
June 2018

Loose (Excavated) Cubic Yards, LF - Linear Foot, LED
- Linear Feet Per Day, LIT — Liter, LOT — Lot, MBF -
One Thousand Board Feet, MBH - One Thousand
British Thermal Units, MCE — One Thousand Cubic
Feet, ME3 - One Thousand Cubic Feet Per Minute,
MGL - One Thousand Gallons, Ml — Mile, MLF - One
Thousand Linear Feet, MO - Month, MSE - One
Thousand Square Feet, MSY - One Thousand Square
Yards, MT — Metric Ton, MTK — Metric Ton Kilometer,
M2 — Square Meter, M3K — Cubic Meter Kilometer, NTE
— Note, OPN — Opening, OUT - Outlet or Output (each),
0OZ — Ounce, PKG — Package, PNT — Point, PR — Pair,
QT — Quart, ROL - Roll (each), ROM — Room, ROW —
Row, RSR - Riser (Per Rise), SEA — Seat, SET — Set,
SFE - Square Foot, SHT — Sheet, Sl - Square Inch, STP. -
Stop (each), SQ - Square or One Hundred Square Feet,
SY - Square Yard, SYI — Inches per Square Yard, TNM
- Tons per Mile, TON — Ton, TRK — Truck Load, Ul -
United Inch, UNT — Unit, VLF - Vertical Linear Foot, WK
—Week, YD - Yard, YR — Year

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engineering values for establishing
shrink/swell factors shall be used unless otherwise
directed by the Owner.

Material Weight (Lbs Per CY)
Loose
(Excavated
Materials)

In-place

Material (Bank) Compacted

Earth, Common 3170 2536 3520

(Average)

Sand 2880 2590 3240

Egrth, Rock 3380 2370 3720
ix.

(75% E/ 25% R)

Egrth, Rock 3750 2710 4000
ix.

(50% E/50% R)

Egrth, Rock 4120 3140 3680
ix.

(25% E/ 75% R)

Gravel 3280 2730 3570

(Average)

Limestone 4380 2690 3220

Riprap Rock 4500 2610 3150

(Average)

Granite 4540 2640 3170

copyright © 2018 The Gordian Group, Inc.
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Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

BULK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolished material to be transported
from the project site.

e Asphalt=1.25
e Concrete =1.40

CONVERSIONS:
1 Acre = 43,560 Square Feet = 4046.8 Square Meters

1 Board Foot = 12" x 12" x 1" = 144 Cubic Inches
1 Centimeter = 0.3937 Inches = 0.0328 Feet

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches =.0929 Square

Meters

1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard = 9 Square Feet = 0.8361 Square

Meters
copyright © 2018 The Gordian Group, Inc.

1 Ton = 2000 Pounds = 907.185 Kilograms

1 Yard = 3 Feet = 0.9144 Meters

Sheet Metal Thickness (inches)

Gage Steel Galvanized  Stainless Aluminum
No. Sheet Steel Sheet Steel Sheet
Sheet
10 .135 .138 141
11 .120 123 125
12 .105 .108 .109
13 .090 .093 .094 .072
14 .075 .079 .078 .064
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

STANDARD GEOMETRY::

Circle

e Circumference = 2 1 radius = 11 diameter

e Area=Trradius’ = (diameter2 /4)
Cylinder

e Volume = (1 radiusz)height

e Surface Area=2Tr radiu52+(2 1T radius)height

Sphere

e Volume=(4Tm radius3) /3
e Surface Area = 4 T radius®
m = 3.14159

United Inch
e The industry standard for measuring windows is

the United Inch or Ul. The Ul is determined by
adding the width and the height in inches.

June 2018
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TRADEMARKS

M Gordian JOC Solution, JOC Complete Solution,
JOC Complete Solution Plus, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of
Construction Tasks, DMAP, The Standard for Job
Order Contracting and 6 Phase Development and
Implementation Process are either registered
trademarks or trademarks of The Gordian Group,
Inc. The names of actual companies and products
mentioned herein may be the trademarks of their
respective owners

June 2018 copyright © 2018 The Gordian Group, Inc.
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01 General Requirements

01 20 Price And Payment Procedures
01 22 Unit Pricesox»

Note: Provide digital copies of photographs.

012216 Unit Price Payment o2
01 22 16 00-0001 Reimbursable Fees o2 1

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional

warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as

explained in the Contract or The Construction Task Catalog®.

01 22 16 00-0002 EA  REIMDUISADIE FEES.... ..ttt ettt ettt ettt et et e e et bt e s e et e e s e e e 4o bt e et e eb e e et e bt e eb et e ebt et e eseemseebeenneeteannenneas 1.00

Note: Reimbursable Fees will be paid to the contractor for eligible costs. The base cost of the Reimbursable Fee
is $1.00. Insert the appropriate quantity to adjust the base cost to the actual Reimbursable Fee (e.g. quantity of
125 = $125.00 Reimbursable Fee). If there are multiple Reimbursable Fees, list each one separately and add a
comment in the "note" block to identify the Reimbursable Fee (e.g. sidewalk closure, road cut, various permits,
extended warranty, expedited shipping costs, etc.). A copy of each receipt shall be submitted with the Price
Proposal.

012220 Wage Rates o2
01 22 20 00-0001 Minimum Charge e:2220

Note: Use item exclusively for projects when the sum of line items is less than the minimum charge per
occurrence.  Item should not be used in conjunction with any other tasks utilizing this labor trade, unless
approved by owner. Item quantity is 1, unless approved by owner.

0122 2000-0002 EA Carpenter Minimum Charge.

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.

0122 20 00-0003 EA Carpet, Linoleum Minimum Charge .
Note: This task should not be used in conjunction with any other tasks utl izing thls labor trade,
by owner. Task quantity is 1, unless approved by owner.

01222000-0004 EA Cement Mason Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0005 EA Drywall FiniSher MiNIMUM CREIGE ........couiiiiiiiiiieeei ettt ettt ettt e et e be e s et e eas e et e e as et e ase e teaseenteaneeseaseenneanen 795.71
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0006 EA Drywall Installer MinIMUM CRATGE ........cuiuiiiiiiuiitiieiieie ettt ettt ettt ettt et b ettt e et et ebe et et ebe et e e ebeate e eneanens 897.30
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

012220 00-0007 EA  Electrician MinIMUM CRAIGE ........ctiuiiiuiitiieititiet ettt s ettt et bttt eb et et st et et e bt et e e e st et et st eteen et anean 1,009.73
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

012220 00-0008 EA  Glazier MINIMUM CREIGE .....c..oouiiiitiiieete ettt ettt ettt ettt e e st e e e bt e s e et e ese e b e es e e e e eb e e as e e b e aaseebeeae et e ase e beas e et eaneeseaneennennen 775.06
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0009 EA  INSUIAOr MIMIMUM CRAIGE .. ..eiuitiiiitiiteieie ettt ettt ettt ettt et e e et e bt et h e e et e bt et et eb e et et eb e et e e eb e et e e eneanenn 942.04
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0010 EA Laborer Minimum Charge .
Note: This task should not be used in conjunction with any other tasks utl |zmg this labor trade, unless approve
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0011 EA Landscape Maintenance Worker MiNimMUM Charge .........coouiouiiiiiiiieiieeeie ettt ettt et e steaneeneanes 702.64
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0012 EA Ornamental Metal Worker Minimum Charge............cooiiiiiiiiiiiiciccic s 830.77
Note: This task should not be used in conjunction with any other tasks utilizing this Iabor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0013 EA Painter, Ordinary MiniMUM CRaGE .........ooiiiiiiiitieiet ettt ettt e bt e e bt e e e et e e s e bt e st e beaseeabeaneeabeaneenneanee 695.44
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0014 EA  Plasterer MIiNIMUM CREIGE ........ooouiuiiiitiitet ettt ettt ettt et e st e e e s e ea s et e aae et e es e easeebeeaseebeeaseebeeas et e ase e beaseeteaseeneateanneanes 830.00
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0015 EA  Plumber MiNIMUM CRaGge .......o.iouiiiiiiiiitit ettt ettt sttt e ettt ee et eb et et bt et et bt eb et e bt et e e et ate e et et 1,135.53
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01 222000-0016 EA Roofer, Tile/Slate MiNIMUM CREIGE ... .....oitiiiiiiiiieiieie ettt e ettt e et et e e s e et e eaeeabeeae et e aseeeseaseenseaseeseaseenneanes 879.99
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0017 EA Roofer, Composite Built-Up Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approve
by owner. Task quantity is 1, unless approved by owner.

01222000-0018 EA  Sheet Metal Worker MiNIMUM CRage .......c.cutiuiiiiiiteeetiee ettt s et bttt e st e et et e et ete e et 1,057.86
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01 222000-0019 EA  Sprinkler Installer MiNIMUM CREIGE .........ooutiiiiiieteeie ettt ettt ettt et b e e e et e aas e bt es e et e e s e et e ase et e aseeneaseenenneas 1,086.59
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.
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TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 22 20 00-0020

01 22 20 00-0021

01 22 20 00-0022

01 22 20 00-0023

01 22 20 00-0024

01 22 20 00-0025

01 22 20 00-0026

01 22 20 00-0027

01 22 20 00-0028

01 22 20 00-0029

01 22 20 00-0030

01 22 20 00-0031

01 22 20 00-0032

01 22 20 00-0033

01 22 20 00-0034

01 22 20 00-0035

01 22 20 00-0036

01 22 20 00-0037

01 22 20 00-0038

01 22 20 00-0039

01 22 20 00-0040

01 22 20 00-0041

EA Tile Layer (Floor) Minimum Charge

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved

by owner. Task quantity is 1, unless approved by owner.

Local Labor/Wage Rates o2

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental.

HR  Asbestos Removal Worker

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Insulator
Note: For tasks not included in the Construction Task Catalog® and as directe
For Foreman, Add
For Apprentice, Deduct
HR Boilermaker............

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  BFCK LAY ...t

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Carpenter

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Carpet, Linoleum...

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Cement Mason

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Drywall FINISNET ......oviiiiiiiiiee e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  EIECHICIAN ...
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct

HR  Equipment Operator, Heavy (Crane)
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Medium (Bulldozer)

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Light (Backhoe, Skid-Steer Loader) .

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  GIAZIET ..ttt b ettt ettt et et b et et e et et e n e et e nn et e
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  LADOTEN ..o
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
HR Lather

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Marble Setter

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Millwright .
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Mold Removal WOTKET ..........ccccoiiiiiiiiiiiiiiie

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Painter, Ordinary.....

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Painter, Structural Steel........

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
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Price And Payment Procedures 01 20
Unit Prices 0122

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 22 20 00-0042  HR  PAPEINANGET ...ttt ettt ettt et e et a e et e e ot e e £ 24 e e s 4 e bt e s e bt e et e £t e e b4 et e et et e e bt et e et e et e et e ent e et e enneebeaneente e 80.68
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.03
For Apprentice, Deduct -16.14
01 2220 00-0043  HR  PilE DIIVELS ......oiiiiiiiiiieicic it h e e bbb e s 100.42
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.02
For Apprentice, Deduct -20.08
01 22 20 00-0044  HR  PIASTEIEN ...ttt ettt ettt e e e et e s et e 422 s e 482 2o s 2o E £ 4ot e £ £ 2ot 2o e 4 eb e 2 s e bt e e e e £ e e et e b e oo s et £ ee e et e et e emt e et e ent et e enteebeanbentean 91.25
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.56
For Apprentice, Deduct -18.25
0122 2000-0045 HR Plumber 116.94
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.85

For Apprentice, Deduct -23.39
012220 00-0046 HR  POWOEIMMAN.......ciitiiiiitieiieeeeit ettt sttt eseenannes
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 3.64
For Apprentice, Deduct -14.56
0122 2000-0047 HR Rodman (Reinforcing)/Ornamental STEEI WOTKET ..........c.iiiuiiiiiiiiiieieiietet ettt en et ees 82.10
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.11
For Apprentice, Deduct -16.42
01 22 20 00-0048  HR  ROOFEI, COMPOSITE. ... .eiuiitiiiiitieiiet ettt ettt ettt e s et e es e e et e s e et e e s e e s e eb e e e s e bt e es e £t e e e e bt e e s e e e e ot et e et e embeebeenn et e aneenbeaseeasean 85.99
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.30
For Apprentice, Deduct -17.20
012220 00-0049  HR  ROOFEI, MELAI ......couiiiiiiiiici st 144.43

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
0122 2000-0050 HR Roofer, Tile/Slate
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 4.56
For Apprentice, Deduct -18.25
01 22 20 00-0051  HR  SNEEE MELAI WOTKET ...ttt ettt ettt ettt et e b4 b e et 4o bt e e 2o b e et e eb e et et e e he et e es e et e aneeteaneenneanns 119.73
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.99
For Apprentice, Deduct -23.95
01222000-0052 HR Sprinkler Installer 110.82
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.54
For Apprentice, Deduct -22.16
01 22 20 00-0053  HR  SEEAM / PP FIEI ...ttt ettt ettt ettt ettt e e bt e s e et e e e e e bt e e e e b e e h e e s e e b e e a b2 b e e et e eb e eat et e es e et e es e et e eneeteaneenneanen 116.94
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.85
For Apprentice, Deduct -23.39
012220 00-0054  HR SEONE MASON.......cuouiiiiiiiiiiiiteicic st s 02 s e e s e e e e s e s e e e e s e e e s e b e s e s s s et s e 89.31
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.47
For Apprentice, Deduct -17.86
01 22 20 00-0055  HR  SErUCIUTAI STEEI WOTKET ...ttt ettt e st et eh e et e bt e e s e £t e e s e bt e e e e bt e bt et e et e et e et e ene et e asnebeaneentean 85.10
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.26
For Apprentice, Deduct -17.02
012220 00-0056  HR  THl@ LAY .......oiiiiiiieiicicicc et s b b e b e b bR 81.22
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.06
For Apprentice, Deduct -16.24
01 22 20 00-0057  HR TEITAZZO WOTKET ...ttt ettt ettt ettt ettt e e et e e s s e b £ e e e et e o422 E 2o bt et e bt e e s e £ 22 h e e e e e e e et e eb e e s e et e embeebeens et e eneeabeaneenbean 87.24
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.36
For Apprentice, Deduct -17.45
012220 00-0058  HR  TruCK DIV, LIGNt ......ouiiiiiiiic s e e 72.06
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.60
For Apprentice, Deduct -14.41
0122 2000-0059 HR Truck Driver, Heavy 72.89
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.64
For Apprentice, Deduct -14.58
012220 00-0060 HR Class | Diver 186.36
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
012220 00-0061 HR  Class I DIVEr TENOEY .........couiuiuiiiiiiicicccies s s s e b e s b s e s 114.72
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
0122 2000-0062 HR D1 Certified WEIHET .........ccoiiiiiieieeecc s a e se e 92.01

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

01 22 20 00-0063 Rates For Services o1 2220

0122 2000-0064 HR Watchman/Guard, Unarmed....................
0122 2000-0065 HR Watchman/Guard, Armed
0122 2000-0066 HR OSHA Testing
01 2220 00-0067  HR  SUIVEYOT ...ttt ne e

...27.51

.44.36
.71.25
.75.00

0122 2000-0068 HR On-Site Certified Materials Testing Technician .43.35
0122 2000-0069 HR Certified Industrial Hygienist... ..125.88
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0122 2000-0070 M

Mileage For Professional Services (Engineering, Surveying, Etcetera) BT USSP U PR URTPPPPROPRPPIIN 0.54
Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more
than 100 miles from the site. Quantity shall be miles that exceed 100.

01 22 20 00-0071 Rates For Architectural And Engineering Services o220
Note: For preparation of contract documents, structural and/or design drawings, special investigating
requirements or services outside required architectural and engineering services.
0122 2000-0072 HR Principal Architect
0122 2000-0073 HR Senior Architect.
0122 2000-0074 HR Architect
0122 2000-0075 HR Principal Engineer
01222000-0076 HR Senior Engineer
0122 2000-0077 HR Engineer
0122 2000-0078 HR Draftsman
0122 2000-0079 HR Project Manager

01 22 20 00-0080 Rates For Traffic Control e 22
0122 2000-0081 DAY Pilot Vehicle With Driver ettt eneas 829.40
Note: Includes CB and radio, "Follow Me" sign, "Wait For Pilot Car" signs on barricades where required.
01222000-0082 HR Flagperson For Traffic Control

012223 Equipment Usage o2
Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI
section 01 71 13 00-0000 for equipment delivery, pickup, mobilization and demobilization.

01 22 23 00-0001 Aerial Equipment e 222
01 22 23 00-0002 Manlifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0003 Telescoping Boom Manlifts o1 22 23 000002
01 22 23 00-0004 Engine Powered, Telescoping Boom Manlifts w22 2s 000003

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
0122 23 00-0005 DAY 40' Engine Powered, Telescoping Boom Manlift.............ccccviiiiiiiniiiineiiiiecee
0122 2300-0006 WK 40' Engine Powered, Telescoping Boom Manlift.............cccceviriiiriniiiininiiieseeees
0122 2300-0007 MO 40' Engine Powered, Telescoping Boom Manlift.............cccceiriiiineniinenciseceees
01 22 2300-0008 DAY 60' Engine Powered, Telescoping Boom Manlift
0122 2300-0009 WK 60" Engine Powered, Telescoping Boom Manlift............ccceeiriiiiiiniiniiiesececeeeee
0122 2300-0010 MO 60" Engine Powered, Telescoping Boom Manlift............ccccoviiiiiininiinieiieseceeeeeee
0122 2300-0011 DAY 80" Engine Powered, Telescoping Boom Manlift
01222300-0012 WK 80" Engine Powered, Telescoping Boom Manlift
0122 2300-0013 MO 80" Engine Powered, Telescoping Boom Manlift.............cccceiriiiiineniininiicseeees
0122 2300-0014 DAY 110' Engine Powered, Telescoping Boom Manlift
0122 2300-0015 WK 110' Engine Powered, Telescoping Boom Manlift
0122 2300-0016 MO 110' Engine Powered, Telescoping Boom Manlift

..10,822.14

0122 2300-0017 DAY 120' Engine Powered, Telescoping Boom Manlift ....2,197.35
0122 2300-0018 WK 120' Engine Powered, Telescoping Boom Manlift ....5,604.32
01222300-0019 MO 120' Engine Powered, Telescoping Boom Manlift ..12,740.35

01 22 23 00-0020 Articulating (Up/Over) Boom Manlifts 1 22 25 000002
01 22 23 00-0021 Engine Powered, Articulating (Up/Over) Boom Manlifts o 22 2s 000020,

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
0122 2300-0022 DAY 34'Engine Powered, Articulating (Up/Over) Boom Manlift.............cccooeveiiinennincniinens
0122 2300-0023 WK 34' Engine Powered, Articulating (Up/Over) Boom Manlift............cccocueoirinieniniicniiienns
0122 2300-0024 MO 34'Engine Powered, Articulating (Up/Over) Boom Manlift . .
0122 2300-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Manlift............ccccceeeniiiennniicninens
0122 2300-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Manlift............cccocueoerinieniniicniiienns
0122 2300-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Manlift s
0122 23 00-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Manlift.............cccocevevinininnincniinens
01222300-0029 WK 60" Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0030 MO 60" Engine Powered, Articulating (Up/Over) Boom Manlift . .
0122 2300-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Manlift............cccccoeeeniiiennniicninens
0122 2300-0032 WK 80" Engine Powered, Articulating (Up/Over) Boom Manlift............cccoceeviniiieninicniiienens
0122 2300-0033 MO 80" Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Manlift
01222300-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Manlift............ccccveiiininiincncninnnn.
01222300-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Manlift............ccccoveovrininiincncninnnns

01 22 23 00-0037 Electric, Articulating (Up/Over) Boom Manlifts 22 2s os0020)
Note: For use on paved surfaces.

012223 00-0038 DAY 30'Electric, Articulating (Up/Over) Boom Manlift

01222300-0039 WK 30 Electric, Articulating (Up/Over) Boom Manlift

0122 2300-0040 MO 30 Electric, Articulating (Up/Over) Boom Manlift

0122 2300-0041 DAY 35 Electric, Articulating (Up/Over) Boom Manlift

0122 2300-0042 WK 35 Electric, Articulating (Up/Over) Boom Manlift
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0122 2300-0043 MO 35' Electric, Articulating (Up/Over) Boom Manlift..
01 22 23 00-0044 DAY 40" Electric, Articulating (Up/Over) Boom Manlift..
0122 2300-0045 WK 40 Electric, Articulating (Up/Over) Boom Manlift..
012223 00-0046 MO 40 Electric, Articulating (Up/Over) Boom Manlift..
0122 2300-0047 DAY 45’ Electric, Articulating (Up/Over) Boom Manlift..
012223 00-0048 WK 45’ Electric, Articulating (Up/Over) Boom Manlift..
0122 2300-0049 MO 45" Electric, Articulating (Up/Over) Boom Manlift..

..1,833.97

01 22 23 00-0050 Platform Lifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0051 Electric, Scissor Platform Lifts e: 2225 co-0os0)
Note: For use on paved surfaces.
01 22 23 00-0052 DAY 17 Electric, Scissor Platform Lift.
0122 23 00-0053 WK 17 Electric, Scissor Platform Lift
0122 23 00-0054 MO 17 Electric, Scissor Platform Lift
01 22 23 00-0055 DAY 20 Electric, Scissor Platform Lift
0122 2300-0056 WK 20" Electric, Scissor Platform Lift
01 22 23 00-0057 MO 20 Electric, Scissor Platform Lift.
01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift.
01 22 23 00-0059 WK 25 Electric, Scissor Platform Lift.
0122 2300-0060 MO 25'Electric, Scissor Platform Lift
0122 2300-0061 DAY 30 Electric, Scissor Platform Lift
0122 2300-0062 WK 30" Electric, Scissor Platform Lift
0122 23 00-0063 MO 30 Electric, Scissor Platform Lift
01 22 23 00-0064 DAY 33'Electric, Scissor Platform Lift.
01 22 23 00-0065 WK 33' Electric, Scissor Platform Lift.
0122 23 00-0066 MO 33'Electric, Scissor Platform Lift.
01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift
0122 23 00-0068 WK 40" Electric, Scissor Platform Lift
0122 2300-0069 MO 40 Electric, Scissor Platform Lift

01 22 23 00-0070 Engine Powered, Scissor Platform Lifts o122 25 000050
Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved
surfaces.

0122 2300-0071 DAY 25'Engine Powered, Scissor Platform Lift..........cccooveiiiiiiiiiiiereseeseeseeee
0122 2300-0072 WK 25' Engine Powered, Scissor Platform Lift..........cccooiiiiriiieniiieeceescesecies
0122 2300-0073 MO 25'Engine Powered, Scissor Platform Lift
0122 2300-0074 DAY 33'Engine Powered, Scissor Platform Lift
01222300-0075 WK 33'Engine Powered, Scissor Platform Lift
01222300-0076 MO 33' Engine Powered, Scissor Platform Lift
01 22 2300-0077 DAY 40' Engine Powered, Scissor Platform Lift
01 22 2300-0078 WK 40' Engine Powered, Scissor Platform Lift
0122 2300-0079 MO 40' Engine Powered, Scissor Platform Lift
012223 00-0080 DAY 43' Engine Powered, Scissor Platform Lift...........cccoeoririniiiiniieceeeeees
01222300-0081 WK 43" Engine Powered, Scissor Platform Lift s
01222300-0082 MO 43" Engine Powered, Scissor Platform Lift............ccooiieiiiniinineieiseieesceee
012223 00-0083 DAY 50' Engine Powered, Scissor Platform Lift............ccoerririiiiiiiniiiecceeeeeees
01 22 2300-0084 WK 50' Engine Powered, Scissor Platform Lift U
0122 2300-0085 MO 50' Engine Powered, Scissor Platform Lift...........ccooeriiriiieniiieeeieeseeseees

..1,847.60
..395.30
..902.32
..1,976.50

01 22 23 00-0086 Personnel Lifts (01 22 23 00-0001)
Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces.

01 22 2300-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift ............cccoeiiiiiiiiiiienicesees
0122 2300-0088 WK 24, Push-Type, Electric Single Man Personnel Lift
0122 2300-0089 MO 24, Push-Type, Electric Single Man Personnel Lift
0122 2300-0090 DAY 30, Push-Type, Electric Single Man Personnel Lift
01222300-0091 WK 30, Push-Type, Electric Single Man Personnel Lift
01222300-0092 MO 30, Push-Type, Electric Single Man Personnel Lift
012223 00-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift ...........cccooeoiiiiiiiincniiiceiies
0122 2300-0094 WK 36', Push-Type, Electric Single Man Personnel Lift ............cccoeviiiiiiniiiinicceece
0122 2300-0095 MO 36', Push-Type, Electric Single Man Personnel Lift
0122 2300-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift ............ccooiiiiiiiiiiiiniccsiees
0122 2300-0097 WK 40, Push-Type, Electric Single Man Personnel Lift ............ccccoeviriiiiniiiinieeeeiee
01222300-0098 MO 40, Push-Type, Electric Single Man Personnel Lift
01222300-0099 DAY 15, Self-Propelled, Electric Single Man Personnel Lift............cccocooeiiiniiiiinincies
01222300-0100 WK 15, Self-Propelled, Electric Single Man Personnel Lift............cccccveiiininiininciies
0122 2300-0101 MO 15, Self-Propelled, Electric Single Man Personnel Lift .
0122 2300-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift...........ccccoooiviiieiiniiiciicees
0122 2300-0103 WK 20, Self-Propelled, Electric Single Man Personnel Lift...........ccccoooeiiiniiiininiciieieae
0122 2300-0104 MO 20, Self-Propelled, Electric Single Man Personnel Lift...........cccooeriiiiniiniiiciieiene

..514.90
..1,039.89

01 22 23 00-0105 Bucket Trucks (01 22 23 00-0001)
Note: Includes full-time operator, delivery, and removal.
0122 2300-0106 DAY 29" Bucket Truck With FUII-TIME OPEIALOT .........coutiiitiiieeete ettt ettt et e et et e e s e et e e et e e st et e eseeneaseenenneas 1,133.10
For Equipment Without Operator, Deduct -583.10
0122 2300-0107 WK 29' Bucket Truck With Full-Time Operator .
For Equipment Without Operator, Deduct
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01 222300-0108 MO 29" Bucket Truck With FUII-TIME OPEIALOT .......ccuitiiiiitietieieete ettt ettt ettt ettt e e et e se et e ese et e abeeteaseeneaneas 16,766.84
For Equipment Without Operator, Deduct -12,566.84

0122 2300-0109 DAY 48 Bucket Truck With FUI-TIME OPEIALOL .......c..eiuiitiriieteittet ettt ettt ettt et se et e ebe e b e es e e e e bt e e e steasnenbeaneenneanee 1,383.10
For Equipment Without Operator, Deduct -583.10

01222300-0110 WK 48" Bucket Truck With FUII-TIme OPEIALON ........c.eviuiriiiiiiitiieit ettt ettt ettt ettt ettt ee e aees 5,315.51
For Equipment Without Operator, Deduct -2,915.51

01222300-0111 MO 48’ Bucket Truck With FUI-TImME OPEIALON ........c.ciuiiiuiiiiieiieieiteie ettt ettt ettt ettt e bt e s enes 18,066.84
For Equipment Without Operator, Deduct -12,566.84

01 22 23 00-0112

DAY

62' Bucket Truck With Full-Time Operator ....

For Equipment Without Operator, Deduct

01222300-0113 WK 62" Bucket Truck With FUlI-TIme OPEIALON ........c.cuiuiiiiiiiiititeit ettt ettt ettt ettt ettt ettt eneaees 6,215.51
For Equipment Without Operator, Deduct -2,915.51

01222300-0114 MO 62" Bucket Truck With FUI-TIME OPEIALOT .......couitiiiiitietieete ettt ettt e ettt ettt e e et e e e e tease et e beebeaseenenneas 21,566.84
For Equipment Without Operator, Deduct -12,566.84

0122 2300-0115 DAY 85" Bucket Truck With FUII-TIME OPEIALOL .......c..eiuiiitiiuieieittet ettt ettt b et eb e b e et e e e e st e et e sbeeneenteaneenneanee 2,083.10
For Equipment Without Operator, Deduct -583.10

01 222300-0116 WK 85" Bucket Truck With FUI-TIME OPEIALOL .......cc.titiitiitetieit ettt ettt e b se et esbe e s e sbe e e et e e st enbeasnenteaseenneanne 7,115.51
For Equipment Without Operator, Deduct -2,915.51

0122 2300-0117 MO 85' Bucket Truck With Full-Time Operator ..24,066.84
For Equipment Without Operator, Deduct -12,566.84

01 22 23 00-0118 Air Equipment(mzzza)
01 22 23 00-0119 Air Compressors (01 22 23 00-0118)

Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0120 DAY 100 CFM Diesel Powered Portable Air Compressor
01 222300-0121 WK 100 CFM Diesel Powered Portable Air Compressor
01222300-0122 MO 100 CFM Diesel Powered Portable Air Compressor
01222300-0123 DAY 130 CFM Diesel Powered Portable Air Compressor
01222300-0124 WK 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0125 MO 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0126 DAY 185 CFM Diesel Powered Portable Air Compressor
0122 2300-0127 WK 185 CFM Diesel Powered Portable Air Compressor
0122 2300-0128 MO 185 CFM Diesel Powered Portable Air Compressor
01222300-0129 DAY 375 CFM Diesel Powered Portable Air Compressor
01222300-0130 WK 375 CFM Diesel Powered Portable Air Compressor
01222300-0131 MO 375 CFM Diesel Powered Portable Air Compressor
0122 2300-0132 DAY 600 CFM Diesel Powered Portable Air Compressor
0122 2300-0133 WK 600 CFM Diesel Powered Portable Air Compressor
0122 2300-0134 MO 600 CFM Diesel Powered Portable Air Compressor
01 22 2300-0135 DAY 750 CFM Diesel Powered Portable Air Compressor
01222300-0136 WK 750 CFM Diesel Powered Portable Air Compressor
01222300-0137 MO 750 CFM Diesel Powered Portable Air Compressor
0122 2300-0138 DAY 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0139 WK 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0140 MO 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0141 DAY 1,300 CFM Diesel Powered Portable Air Compressor
0122 2300-0142 WK 1,300 CFM Diesel Powered Portable Air Compressor....
0122 2300-0143 MO 1,300 CFM Diesel Powered Portable Air Compressor....
0122 2300-0144 DAY 1,600 CFM Diesel Powered Portable Air Compressor
01222300-0145 WK 1,600 CFM Diesel Powered Portable Air Compressor....
0122 2300-0146 MO 1,600 CFM Diesel Powered Portable Air Compressor....

01 22 23 00-0147 Negative Air Machines (01 22 23 00-0118)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 2300-0148 DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ...
01222300-0149 WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter
0122 2300-0150 MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ...
0122 2300-0151 EA Replacement HEPA Filter, 99.99% Efficient @ 0.3 Micron For Negative Air Machine
Note: Required if over 800 hours operation.
01222300-0152 LF Discharge Flexible Duct For Negative Air Machine....

01 22 23 00-0153 Portable Air Scrubbers (01 22 23 00-0118)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 23 00-0154 DAY 200 to 1,000 CFM Portable Air Scrubber..............ccooiiiiiiiiiiccccs
0122 2300-0155 WK 200 to 1,000 CFM Portable Air Scrubber
0122 2300-0156 MO 200 to 1,000 CFM Portable Air Scrubber
01 22 23 00-0157 DAY =>1,000 to 2,000 CFM Portable Air Scrubber
012223 00-0158 WK >1,000 to 2,000 CFM Portable Air SCrUBDET ...........ccooiiiiiieieeeiiee et eaaes
0122 2300-0159 MO >1,000 to 2,000 CFM Portable Air Scrubber..............cccccooiiiiiiiiic

01 22 23 00-0160 Compaction And Paving Equipment c: 2223
01 22 23 00-0161 Pavers And Rollers (01 22 23 00-0160)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 23 00-0162 Pavers o 22 23 00-0161)

0122 2300-0163 DAY 10'Wide Paving Machine With FUll-Time OPEIAtOr ............ccuriiuirieuiriiiei ettt enes 3,147.19
For Equipment Without Operator, Deduct -691.18
copyright 2018 The Gordian Group, Inc. June 2018
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0122 2300-0164 WK 10" Wide Paving Machine With FUIl-TIME OPEIAtOr .........ccuiuiiiiiieiieieetiee ettt et e e sbeaneeneean 13,279.94
For Equipment Without Operator, Deduct -3,455.90
0122 2300-0165 MO 10'Wide Paving Machine With FUIl-TIME OPEIAtOr .........ccuiuiiiiiiaiieieeie ettt a et e et et esteanneneean 49,982.56
For Equipment Without Operator, Deduct -14,896.10

01 22 23 00-0166 Ride-On Self-Propelled, Rubber Tire Rollers o 2 2s ooz

0122 2300-0167 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .............cccccueeveireneinnnns 1,104.43
For Equipment Without Operator, Deduct -691.18

0122 2300-0168 WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ............ccccoeeerveieneeniennnn 4,705.80
For Equipment Without Operator, Deduct -3,455.90

0122 2300-0169 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ............ccccceevrveneneennns 18,289.10

For Equipment Without Operator, Deduct

0122 2300-0170 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ..
For Equipment Without Operator, Deduct

01222300-0171 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time OpPerator .............ccccecureuerrenenreieneeeeneeas
For Equipment Without Operator, Deduct

01222300-0172 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ..............cccceeeueirenieineneinens
For Equipment Without Operator, Deduct

01222300-0173 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0174 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0175 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ...
For Equipment Without Operator, Deduct

01 22 23 00-0176 Ride-On Self-Propelled, Padfoot Rollers 2223 c00161

0122 2300-0177 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0178 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0179 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0180 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0181 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0182 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..
For Equipment Without Operator, Deduct

01222300-0183 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...............cccc.c.... 1,546.68
For Equipment Without Operator, Deduct -691.18

0122 2300-0184 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator..............ccccc.... 5,855.65
For Equipment Without Operator, Deduct -3,455.90

01222300-0185 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator....................... 21,950.35
For Equipment Without Operator, Deduct -14,896.10

01 22 23 00-0186 TOWed, Padfoot Rollers (01 22 23 00-0161)

0122 23 00-0187 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 2300-0188 WK 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 2300-0189 MO 48" Wide, 40" Diameter, Towed Padfoot Roller
012223 00-0190 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller
01222300-0191 WK 60" Wide, 60" Diameter, Towed Padfoot Roller
01222300-0192 MO 60" Wide, 60" Diameter, Towed Padfoot Roller

01 22 23 00-0193 Static Rollers (0122 23 00-0161)

0122 2300-0194 DAY 5 Ton, 2 Drum Articulated Roller With FUIl-Time OPEIALON ........co.eiiuiiieieeieeie ettt ettt sttt nne e eeeneeas 1,205.93
For Equipment Without Operator, Deduct -691.18

0122 2300-0195 WK 5Ton, 2 Drum Articulated Roller With FUIl-Time OPEIALON ........cc.uiuirieieeieeieeieete ettt ettt ettt sse e e seeeeeneeas 5,094.40
For Equipment Without Operator, Deduct -3,455.90

01222300-0196 MO 5 Ton, 2 Drum Articulated Roller With FUll-Time OPEIALON .........ccuiitiiiiiiiieeieet ettt ettt ste et aneeneean 19,753.60
For Equipment Without Operator, Deduct -14,896.10

0122 2300-0197 DAY 8 To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPErator ...........cceoueiririeiriiieeieieseee ettt 1,365.43
For Equipment Without Operator, Deduct -691.18

01222300-0198 WK 8 To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPErator ...........ccecueiriiieiriirieieieeeee ettt 5,529.40
For Equipment Without Operator, Deduct -3,455.90

01222300-0199 MO 8To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPErator ...........ccccurirueiiiniiieieieeeeii et 20,957.10
For Equipment Without Operator, Deduct -14,896.10

01 22 23 00-0200 Ride-On Self-Propelled, Smooth Drum Vibratory Rollers o122z oo

0122 2300-0201 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccccveeuerveruennnn 1,155.18
For Equipment Without Operator, Deduct -691.18
0122 2300-0202 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccccoveeververnennns 4,826.15
For Equipment Without Operator, Deduct -3,455.90
0122 2300-0203 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccecvervevennns 18,521.10
For Equipment Without Operator, Deduct -14,896.10
0122 2300-0204 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............c.ccccccevureneineens 1,249.43
For Equipment Without Operator, Deduct -691.18
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0122 2300-0205 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............cccceevererienennns 5,101.65
For Equipment Without Operator, Deduct -3,455.90
0122 2300-0206 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...........c.cccccceevevveruenenn 19,238.85
For Equipment Without Operator, Deduct -14,896.10

0122 2300-0207 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................c........
For Equipment Without Operator, Deduct

01222300-0208 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................c........
For Equipment Without Operator, Deduct

01222300-0209 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .
For Equipment Without Operator, Deduct

01 22 23 00-0210 Steel RoadWay PlateS(mzzzsoo-owm

Note: 3 day minimum. Excludes delivery. See CSI section 01 71 13 00-0001 for material delivery on truck.

01 222300-0211 EA Mobilization of Steel Roadway Plates
Note: Mobilization for each site location.

0122 2300-0212 EA Place And Remove Steel Roadway Plates
0122 2300-0213 DAY 1"x4'x 8 Steel Plate
0122 2300-0214 WK 1"x4'x 8 Steel Plate
01222300-0215 MO 1"x4'x 8 Steel Plate
0122 2300-0216 DAY 1"x4'x10' Steel Plate
01222300-0217 WK 1"x4'x10' Steel Plate
01222300-0218 MO 1"x4'x10' Steel Plate
0122 2300-0219 DAY 1"x5'x10' Steel Plate
01222300-0220 WK 1"x5'x10' Steel Plate
01222300-0221 MO 1"x5'x10' Steel Plate
0122 2300-0222 DAY 1"x6'x 8" Steel Plate
01222300-0223 WK 1"x6'x8' Steel Plate
01222300-0224 MO 1"x6'x8' Steel Plate
0122 2300-0225 DAY 1"x6'x 10" Steel Plate
01222300-0226 WK 1"x6'x10' Steel Plate
0122 2300-0227 MO 1"x6'x10' Steel Plate
0122 2300-0228 DAY 1"x6'x 12" Steel Plate
01222300-0229 WK 1"x6'x 12" Steel Plate
01222300-0230 MO 1"x6'x12' Steel Plate
0122 2300-0231 DAY 1"x8' x10' Steel Plate
01222300-0232 WK 1"x8'x10' Steel Plate
01222300-0233 MO 1"x8'x10' Steel Plate
0122 2300-0234 DAY 1"x8'x12' Steel Plate
01222300-0235 WK 1"x8'x12' Steel Plate
01222300-0236 MO 1"x8' x12' Steel Plate
0122 2300-0237 DAY 1"x8' x 16' Steel Plate
01222300-0238 WK 1"x8' x16' Steel Plate
01222300-0239 MO 1"x8' x16' Steel Plate

0122 2300-0240 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate 0.85
01222300-0241 EA Remove And Reset Steel Roadway Plate
01 22 23 00-0242 Street SWeeperS (01 22 23 00-0160)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0243 DAY 8' Road Broom, Self Propelled Street Sweeper With FUll-TIME OPErator ...........cc.ccveiruiirinieiieieieseeieieee e 919.05
For Equipment Without Operator, Deduct -650.99
01222300-0244 WK 8 Road Broom, Self Propelled Street Sweeper With FUll-TIME OPErator ...........cccetriieiiieiieinieeieieeesieeeie e 4,317.19
For Equipment Without Operator, Deduct -3,254.96
01222300-0245 MO 8 Road Broom, Self Propelled Street Sweeper With FUll-TIime OPerator..............coeeririeirenienieineseeieeeseeeeeseeeeieees 17,814.47
For Equipment Without Operator, Deduct -14,029.98
0122 2300-0246 DAY Self-Propelled Street Sweeper With Hopper And Full-Time OPEIator..........c.curiiieiriiriiiiieeieieieeeeeeiesee e 1,558.16
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -650.99
0122 2300-0247 WK Self-Propelled Street Sweeper With Hopper And Full-Time OPEIALON...........ccuiriiriieieieeiieee sttt aees 6,888.65
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -3,254.96
0122 2300-0248 MO Self-Propelled Street Sweeper With Hopper And FUll-TIME OPEIator..........c.coueieuirieiiiriiieiiriesieieeie et 26,997.74
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -14,029.98
01 22 23 00-0249 Earthmoving Equipment o 2229
01 22 23 00-0250 Skid-Steer Loaders (01 22 23 00-0249)
Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments
where necessary. Excludes delivery, set-up, and removal.
01222300-0251 DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0252 WK 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0253 MO 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0254 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0255 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
copyright 2018 The Gordian Group, Inc. June 2018
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0122 2300-0256 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With FUll-TIme OPerator ...........c.cuecueiierierriienieeesieeeesie e 15,638.44
For Equipment Without Operator, Deduct -14,029.98
01 22 2300-0257 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With FUll-TIMe OPerator ............ccooiiiirieiiereeienie e eneesees 943.44
For Equipment Without Operator, Deduct -650.99
01222300-0258 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With FUll-Time OPerator ..............cceirireirinieieiseeieeiseeseeesee e 4,082.04
For Equipment Without Operator, Deduct -3,254.96
01222300-0259 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time OPerator..............ccceirerieinenieinienieenesieeeeseeeaens 16,035.99

For Equipment Without Operator, Deduct -14,029.98

0122 2300-0260 DAY 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator .
For Equipment Without Operator, Deduct

01222300-0261 WK 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0262 MO 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0263 DAY 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0264 WK 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator

For Equipment Without Operator, Deduct -3,254.96
0122 2300-0265 MO 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator 17,754.12

For Equipment Without Operator, Deduct -14,029.98

0122 2300-0266 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders . ..182.78
0122 2300-0267 WK Hydraulic Hammer Attachment For Skid-Steer Loaders ..607.74
0122 2300-0268 MO Hydraulic Hammer Attachment For Skid-Steer Loaders ..1,617.60
0122 2300-0269 DAY Forklift Attachment For Skid-Steer Loaders ....39.30
0122 2300-0270 WK Forklift Attachment For Skid-Steer Loaders
0122 2300-0271 MO Forklift Attachment For Skid-Steer Loaders
0122 2300-0272 DAY Backhoe Attachment For Skid-Steer Loaders...............ccccouirriiriinnciniciscccsee
01222300-0273 WK Backhoe Attachment For Skid-Steer Loaders
01222300-0274 MO Backhoe Attachment For Skid-Steer Loaders
01222300-0275 DAY Broom Attachment For Skid-Steer Loaders
01222300-0276 WK Broom Attachment For Skid-Steer Loaders
0122 2300-0277 MO Broom Attachment For Skid-Steer Loaders
0122 2300-0278 DAY Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders
01222300-0279 WK Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders
0122 2300-0280 MO Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders
0122 2300-0281 DAY Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ..
0122 2300-0282 WK Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ..
0122 2300-0283 MO Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ..
01222300-0284 DAY >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger).
01222300-0285 WK >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger).
01222300-0286 MO >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)...
0122 2300-0287 DAY Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ...
0122 2300-0288 WK Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)
0122 2300-0289 MO Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ...
0122 2300-0290 DAY 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger)
01222300-0291 WK 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger)
01222300-0292 MO 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger)

01 22 23 00-0293 Bulldozers (0122 23 00-0249)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0294 DAY 70 HP, D3 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0295 WK 70 HP, D3 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0296 MO 70 HP, D3 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0297 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator.................
For Equipment Without Operator, Deduct

0122 2300-0298 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator....
For Equipment Without Operator, Deduct

01222300-0299 MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator...............
For Equipment Without Operator, Deduct

012223 00-0300 DAY 140 HP, D6 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0301 WK 140 HP, D6 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0302 MO 140 HP, D6 Bulldozer With FUll-TIimMeE OPEIAtOF .........ccceuiiuiiriiitiieieiteee ettt ettt se et e sa et e e e ete e e e enene 25,949.01
For Equipment Without Operator, Deduct -14,896.10

012223 00-0303 DAY 200 HP, D7 Bulldozer With FUll-TimMeE OPEIAtON .........ccueutiuiieiiitiieie ettt e ettt en et aeeeneneeneas 2,007.59
For Equipment Without Operator, Deduct -691.18

0122 2300-0304 WK 200 HP, D7 Bulldozer With FUII-TIME OPEIALOL ........ccutiiiiuiiieteeit ettt ettt ettt se et ebeabeeteeseeneaseanenneas 8,715.35
For Equipment Without Operator, Deduct -3,455.90

01 222300-0305 MO 200 HP, D7 Bulldozer With FUIl-TImMeE OPEIALOL ........couitiriieieiieiteeteee ettt ettt e e e e se e e ese e e e sbeaneesteannenneans 30,668.23
For Equipment Without Operator, Deduct -14,896.10

01 22 2300-0306 DAY 335 HP, D8 Bulldozer With FUIl-TIME OPEIALOL ........ccutitiitiiietieiieet ettt ettt ettt se et e se et e seeneaseeneaneas 2,473.31
For Equipment Without Operator, Deduct -691.18

0122 2300-0307 WK 335 HP, D8 Bulldozer With FUIl-TIME OPEIALON ........cotiitiruieieittiieeteee ettt ettt e e ee et sse e e e sbeaneesteanneneeans 10,578.20
For Equipment Without Operator, Deduct -3,455.90

01222300-0308 MO 335 HP, D8 Bulldozer With FUll-TIimMeE OPEIALOF .........ccccutiuiieiitiieieiteieeit ettt se et e sa et e enes e ete e e e eneee 36,256.78
For Equipment Without Operator, Deduct -14,896.10

0122 2300-0309 DAY 460 HP, D9 Bulldozer With FUll-TIiMeE OPEIAtON .........ccuetitiieiiitiieie ittt ettt ettt se et ee et aeeeneneaneas 2,734.11
For Equipment Without Operator, Deduct -691.18
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0122 2300-0310 WK 460 HP, D9 Bulldozer With FUIl-TIimMeE OPEIALOL ......c..ectiiiiiietieiteete ettt ettt ettt ie et e ae et ese et e teeneateaeeaseas 11,615.18
For Equipment Without Operator, Deduct -3,455.90
01222300-0311 MO 460 HP, D9 Bulldozer With FUIl-TIimMeE OPEIALOL ......c..cctiitirietieiteteee ettt ettt ettt ie et e se e b e teeseateeneaneas 39,361.53
For Equipment Without Operator, Deduct -14,896.10
01 22 23 00-0312 Motor Scraper(mzz 23.00-0249)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0313 DAY 11 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0314 WK 11 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0315 MO 11 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0316 DAY 18 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0317 WK 18 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0318 MO 18 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0319 DAY 24 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0320 WK 24 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0321 MO 24 CY Motor Scraper-Hauler With FUIl-TIME OPEIALOF ..........ccueiiuiriiiiiiieeieiesiee ettt s et eees 43,426.14
For Equipment Without Operator, Deduct -14,896.10
01 22 23 00-0322 Hydraulic Excavators o1 2 230020
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0323 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0324 WK 3/8 CY Hydraulic Excavator With Full-Time Operator............ccccceueerenieineneeiseseeneeenes
For Equipment Without Operator, Deduct
01222300-0325 MO 3/8 CY Hydraulic Excavator With Full-Time Operator............ccccceuevrenierneneeisesieeeeenes
For Equipment Without Operator, Deduct
01222300-0326 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0327 WK 1/2 CY Hydraulic Excavator With Full-Time Operator............ccccceuevrenieineneeiseneeneeenes
For Equipment Without Operator, Deduct
01222300-0328 MO 1/2 CY Hydraulic Excavator With Full-Time Operator............ccccceueirerreineneeiseeseeeeeenes
For Equipment Without Operator, Deduct
0122 2300-0329 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0330 WK 5/8 CY Hydraulic Excavator With Full-Time OPerator ...........ccccecuerierienieneeiesieieseeienees
For Equipment Without Operator, Deduct
01222300-0331 MO 5/8 CY Hydraulic Excavator With Full-Time OPerator ...........ccccoouerierieniesreieseeieseeienees
For Equipment Without Operator, Deduct
0122 2300-0332 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0333 WK 3/4 CY Hydraulic Excavator With Full-Time Operator............cccccoevrenieineneeisenieeeenes
For Equipment Without Operator, Deduct
01222300-0334 MO 3/4 CY Hydraulic Excavator With Full-Time Operator............cccceeuevrenreineneeisesieneeenes
For Equipment Without Operator, Deduct
01222300-0335 DAY 7/8To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0336 WK 7/8To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0337 MO 7/8To 1 CY Hydraulic Excavator With FUll-TIME OPEIatOr..........c.ecuetiuirieiriirieieiieteeeie ettt eseeees 21,645.70
For Equipment Without Operator, Deduct -14,896.10
0122 2300-0338 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With FUll-Time OPEIALON...........ccueriiiuiriiieeeiieie ettt nnenees 1,580.31
For Equipment Without Operator, Deduct -691.18
0122 2300-0339 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With FUll-Time OPEIALON...........ccutriiiuieiiieeiieee ettt neenees 6,992.95
For Equipment Without Operator, Deduct -3,455.90
01222300-0340 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With FUll-Time OPEIALON...........ccutriiiuiiieeieeieeieeiee sttt neeas 25,507.25
For Equipment Without Operator, Deduct -14,896.10
0122 2300-0341 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0342 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With FUll-Time OPEIALON...........ccuiriiiiriieteeiieee ettt aseeneennes 7,220.10
For Equipment Without Operator, Deduct -3,455.90
01222300-0343 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With FUll-Time OPEIator...........cc.cctruirieiririeieiieieieeie ettt 26,188.70
For Equipment Without Operator, Deduct -14,896.10
012223 00-0344 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct
01222300-0345 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct
01222300-0346 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct
01 22 2300-0347 DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct
0122 2300-0348 WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct
0122 2300-0349 MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct -14,896.10
copyright 2018 The Gordian Group, Inc. June 2018
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0122 2300-0350 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-Time OPEIALON .........cc.eiiiiiiiiieeiieieeie ettt see e 1,872.36
For Equipment Without Operator, Deduct -691.18
01222300-0351 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-Time OPEIALON .........cc.eiiiiiiiiieeiieeeeie ettt nneas 8,174.13
For Equipment Without Operator, Deduct -3,455.90
01222300-0352 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-Time OPErator ...........cc.ccurireiiiriieeiieiesieieeeese et eeeseeeenees 29,044.30
For Equipment Without Operator, Deduct -14,896.10

01 22 23 00-0353
01 22 23 00-0354
01 22 23 00-0355
01 22 23 00-0356
01 22 23 00-0357
01 22 23 00-0358
01 22 23 00-0359
01 22 23 00-0360
01 22 23 00-0361
01 22 23 00-0362
01 22 23 00-0363
01 22 23 00-0364
01 22 23 00-0365
01 22 23 00-0366
01 22 23 00-0367
01 22 23 00-0368
01 22 23 00-0369
01 22 23 00-0370
01 22 23 00-0371
01 22 23 00-0372
01 22 23 00-0373
01 22 23 00-0374
01 22 23 00-0375
01 22 23 00-0376
01 22 23 00-0377

01 22 23 00-0378
01 22 23 00-0379

01 22 23 00-0380
01 22 23 00-0381
01 22 23 00-0382
01 22 23 00-0383
01 22 23 00-0384
01 22 23 00-0385
01 22 23 00-0386
01 22 23 00-0387
01 22 23 00-0388
01 22 23 00-0389
01 22 23 00-0390
01 22 23 00-0391
01 22 23 00-0392
01 22 23 00-0393
01 22 23 00-0394
01 22 23 00-0395
01 22 23 00-0396
01 22 23 00-0397

01 22 23 00-0398

01 22 23 00-0399

June 2018

DAY 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct
WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
MO 3 To 3-3/4 CY Hydraulic Excavator With FUll-TIME OPEratOr. ...........ccuetriieiriiieieieseeteieeeeteee et eeseeeas 32,808.50
For Equipment Without Operator, Deduct -14,896.10
DAY 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
WK 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
MO 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
DAY Thumbs Or Grapple Attachment For Hydraulic Excavators
WK Thumbs Or Grapple Attachment For Hydraulic Excavators
MO Thumbs Or Grapple Attachment For Hydraulic Excavators
DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
DAY 24" Compaction Wheel Attachment For Hydraulic Excavators
WK 24" Compaction Wheel Attachment For Hydraulic Excavators
MO 24" Compaction Wheel Attachment For Hydraulic Excavators
DAY 36" Compaction Wheel Attachment For Hydraulic Excavators
WK 36" Compaction Wheel Attachment For Hydraulic Excavators
MO 36" Compaction Wheel Attachment For Hydraulic Excavators
DAY 48" Compaction Wheel Attachment For Hydraulic Excavators
WK 48" Compaction Wheel Attachment For Hydraulic Excavators
MO 48" Compaction Wheel Attachment For Hydraulic Excavators

Mini-Excavators (01 22 23 00-0249)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

DAY 2,000 LB Mini-Excavator With FUll-TImMe OPE IO ..........cuiiiiiiiiaieietietetetietetee ettt saest ettt es et et et e esesse s eseeeenneneene 963.76
For Equipment Without Operator, Deduct -691.18

WK 2,000 LB Mini-Excavator With FUl-TImMeE OPEIator. ........c..iiiiiiiiriiieiieeeteieet ettt ettt ettt enes 4,228.21
For Equipment Without Operator, Deduct -3,455.90

MO 2,000 LB Mini-Excavator With FUll-Time OPEIALOT. .........c.uouiiiuiriiieiirteteiietet ettt sttt ettt sr e ese e eseeeas 16,596.48
For Equipment Without Operator, Deduct -14,896.10

DAY 3,500 LB Mini-Excavator With FUIl-TImME OPEIALOL............ciuiiiiiiaieeteaie ettt ettt ettt sse e aesse s ate e e e abeasteeseasnenseeseenseaneas 970.25
For Equipment Without Operator, Deduct -691.18

WK 3,500 LB Mini-Excavator With FUIl-TIME OPEIaLOr..........ccuiiiiiiiieitieieeiieie ettt ettt e b et enesseeneneeans 4,247.68
For Equipment Without Operator, Deduct -3,455.90

MO 3,500 LB Mini-Excavator With FUIl-TImMeE OPEIALON........c..cuiiiiiieieeiteeieatt ettt ettt ste et ase s e ase e tesbeenesseasnenseanes 17,005.35
For Equipment Without Operator, Deduct -14,896.10

DAY 6,000 LB Mini-Excavator With FUll-Time OPEIALON. ..........ciutiiiiiiieeieeieeete ettt et esse s ate s este et esteaseesaeaseenseaseennesneas 1,002.70
For Equipment Without Operator, Deduct -691.18

WK 6,000 LB Mini-Excavator With FUl-TImeE OPEIator. ........c..iiiiiiiieieiieteteieetet ettt ettt sn e enes 4,338.54
For Equipment Without Operator, Deduct -3,455.90

MO 6,000 LB Mini-Excavator With FUll-Time OPEIALOT. .........c.uouitiuiiiieiiateteiietee ettt ettt e et sr e esesreseaees 17,063.76
For Equipment Without Operator, Deduct -14,896.10

DAY 7,500 LB Mini-Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

WK 7,500 LB Mini-Excavator With Full-Time Operator...
For Equipment Without Operator, Deduct

MO 7,500 LB Mini-Excavator With FUll-Time OPEIALOT. .........c.uouiiiiiiiieiirieteiietet ettt ettt en et se e s e eseanas 17,089.72
For Equipment Without Operator, Deduct -14,896.10

DAY 9,500 LB Mini-Excavator With FUll-TIme OPEIALON. .......c..iiuiiiiitiiteieeieeeteate ettt ateeseste st eseeste et esteaseenneaseeeseaseannesneas
For Equipment Without Operator, Deduct

WK 9,500 LB Mini-Excavator With FUIl-TIME OPEIaLOr..........ccuiiiiiiiieaiieieeeeie ettt ettt see et e s aseeaeeteene e e
For Equipment Without Operator, Deduct

MO 9,500 LB Mini-Excavator With FUIl-TImMeE OPEIALON...........iuiiiiiieiieiteeieait ettt ste et ese et sse et e ase e sesbeasesteaneenseanes
For Equipment Without Operator, Deduct

DAY 11,000 LB Mini-Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

WK 11,000 LB Mini-Excavator With FUll-TIme OPEIALOT. .........c.uciiiiiieiieteteieetet ettt ettt ese e eseenes
For Equipment Without Operator, Deduct

MO 11,000 LB Mini-Excavator With FUll-TIME OPEIaAtOr...........c.euiuiriiiiiirteieiieteteteeee ettt st ese et ss et aee e eseesesneseanes
For Equipment Without Operator, Deduct -14,896.10

Road Graders (0122 23 00-0249)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
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0122 2300-0400 DAY 60 HP Road Grader With FUI-TIME OPEIALOT ..........coueuiiuiriiieiiitee ittt ettt sttt ettt ettt ettt ee e eees 1,442.41
For Equipment Without Operator, Deduct -691.18
0122 2300-0401 WK 60 HP Road Grader With Full-Time Operator .....
For Equipment Without Operator, Deduct
0122 2300-0402 MO 60 HP Road Grader With Full-Time Operator .....
For Equipment Without Operator, Deduct
01 22 23 00-0403 DAY 80 HP Road Grader With Full-Time Operator .....
For Equipment Without Operator, Deduct
01 22 2300-0404 WK 80 HP Road Grader With Full-Time Operator .....
For Equipment Without Operator, Deduct
01222300-0405 MO 80 HP Road Grader With Full-Time Operator .....
For Equipment Without Operator, Deduct
012223 00-0406 DAY 130 HP Road Grader With Full-Time Operator ..........
For Equipment Without Operator, Deduct
0122 2300-0407 WK 130 HP Road Grader With Full-Time Operator ...
For Equipment Without Operator, Deduct
0122 2300-0408 MO 130 HP Road Grader With Full-Time Operator ..........
For Equipment Without Operator, Deduct
01 22 23 00-0409 Loader-Backhoes With Standard Bucket 12223 00029
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01 22 2300-0410 DAY 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time OPerator...........ccccveuerereenienienieseenienens 1,084.80
For Equipment Without Operator, Deduct -691.18
0122 2300-0411 WK 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time OPerator...........cccouruerieeeenienienieneenienens 4,390.76
For Equipment Without Operator, Deduct -3,455.90
01222300-0412 MO 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator..............coceeevrenrernenerneenns 17,096.18
For Equipment Without Operator, Deduct
0122 2300-0413 DAY 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time OPerator..............ccccueererieineineneieiseeeeees
For Equipment Without Operator, Deduct
01222300-0414 WK 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator..
For Equipment Without Operator, Deduct
01222300-0415 MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time OpPerator.............cccceceeeirenerneneieeneeneeeens
For Equipment Without Operator, Deduct
0122 2300-0416 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time OPErator............cccerieueneneenieaieneseenenens
For Equipment Without Operator, Deduct
0122 2300-0417 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time OPErator............cccerieienerieenenienieseeseaens
For Equipment Without Operator, Deduct
0122 2300-0418 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time OPerator............cccccevueruereerieneeieeneeeeneeas
For Equipment Without Operator, Deduct
0122 2300-0419 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator...
For Equipment Without Operator, Deduct
0122 2300-0420 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator..............cccuecuererrenenieneseenenens
For Equipment Without Operator, Deduct
01222300-0421 MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator.............ccceceeeoirenernenerneennes
For Equipment Without Operator, Deduct
01 22 23 00-0422 Heavy Duty Construction Loaders o1 22 2 co024)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01 22 2300-0423 DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time OPerator .............ccceeueririeniieiienieseesieseeseseenenees 1,155.93
For Equipment Without Operator, Deduct -691.18
0122 2300-0424 WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time OPerator .............ccceeueririeninienieeeesieseeseseesienens 5,293.45
For Equipment Without Operator, Deduct -3,455.90
0122 2300-0425 MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ..............ccoueeuieirieenriieeseeeeseeeeseeeeeea 20,401.60
For Equipment Without Operator, Deduct -14,896.10
0122 2300-0426 DAY 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ....1,542.03
For Equipment Without Operator, Deduct -691.18
0122 2300-0427 WK 3CY, 135 HP, Heavy Duty Construction Loader With FUll-TIime OPerator ............cccoiceirerieineneeieieeeeeeieseeeeeeeeseeeenes 5,715.30
For Equipment Without Operator, Deduct -3,455.90
01222300-0428 MO 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time OPerator ..............ccueireriririerieineneeeeeseeeeseeeeeeeees 20,616.10
For Equipment Without Operator, Deduct -14,896.10
01222300-0429 DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With FUll-Time OPerator .............ccccveeueirenrereienieieeeieeeieseeneeeeees 1,627.83
For Equipment Without Operator, Deduct -691.18
01222300-0430 WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With FUll-Time OPerator ............ccccoeoueirieniiieinieieeeeeeieeeeeneees 5,944.10
For Equipment Without Operator, Deduct -3,455.90
01222300-0431 MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With FUll-Time OPerator..............cccoueereoieinenieineneieeseeeieees 21,188.10
For Equipment Without Operator, Deduct -14,896.10
0122 2300-0432 DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time OPerator .............ccceeueririeniieienieseesieeeeseseeneenens 1,863.78
For Equipment Without Operator, Deduct -691.18
0122 2300-0433 WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time OPerator ..............ccoruererieneeieniesresieeeesieseesienees 6,566.15
For Equipment Without Operator, Deduct -3,455.90
0122 2300-0434 MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ..............cooueeirieierriieeseeieseeeeseeeeneea 22,761.10
For Equipment Without Operator, Deduct -14,896.10
0122 2300-0435 DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time OPerator ..............cceuueririenieeienesieseeeeeseseenienens 2,471.53
For Equipment Without Operator, Deduct -691.18
01222300-0436 WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With FUll-Time OPerator..............cccoueereririneneeiseenreeeeseeeeeees 10,563.00
For Equipment Without Operator, Deduct -3,455.90
01222300-0437 MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time OPerator..............ccccueereoirineneeineeneeeeseeeeeees 36,203.10
For Equipment Without Operator, Deduct -14,896.10
0122 2300-0438 DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time OPerator.............ccoccceirererneneinineeeeiseeeeenees 6,475.46
For Equipment Without Operator, Deduct -691.18
01222300-0439 WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator............c.ccceevueoirireneeiseeneeieeseeeeeees 22,238.75
For Equipment Without Operator, Deduct -3,455.90
copyright 2018 The Gordian Group, Inc. June 2018
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0122 2300-0440 MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With FUll-Time OPerator...........c.ccocveririerierrenieeeesieeiesieaeeneeens 66,084.45
For Equipment Without Operator, Deduct -14,896.10

01 22 23 00-0441 Shoring(mzz 2300-0249)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0442 Aluminum HydrauIiC Shoring (01 22 23 00-0441)
Note: Includes delivery to job site and pick-up when complete. Excludes sheeting.
0122 2300-0443 WK 2'Rails, 1 Cylinder, Aluminum Hydraulic Shoring...
Note: Up to 88" spread width.

0122 2300-0444 MO 2'Rails, 1 Cylinder, Aluminum HydrauliC SNOTNG .........coutiiitiiii ittt ettt et enbe e e neanee 171.52
Note: Up to 88" spread width.

0122 2300-0445 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SNOTING ........cc.coiiiiiiiiieeieeeee et 78.01
Note: Up to 88" spread width.

01222300-0446 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SHOFNG ..........couiiiiiiiiii e 230.08
Note: Up to 88" spread width.

012223 00-0447 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SHOMNG ........c.ccueiiiiiii e 144.65

Note: Up to 88" spread width.
01222300-0448 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring
Note: Up to 88" spread width.
01222300-0449 EA Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores
01222300-0450 EA Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores
01222300-0451 EA Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores

01 22 23 00-0452 Trench Boxes/Trench Shields (0122 23 00-0249)

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to

job site and pick-up when complete. For stackable units, combine multiple units for depth required.
0122 2300-0453 WK 4'x6' Trench Box With Up To 48" Spreader:
01222300-0454 MO 4'x6' Trench Box With Up To 48" Spreader:
01222300-0455 WK 6'x6' Trench Box With Up To 48" Spreader:
01222300-0456 MO 6'x 6' Trench Box With Up To 48" Spreader:
0122 2300-0457 WK 8'x6' Trench Box With Up To 48" Spreader:
0122 2300-0458 MO 8'x6' Trench Box With Up To 48" Spreader:
0122 2300-0459 WK 4'x8' Trench Box With Up To 48" Spreader:
0122 2300-0460 MO 4'x 8' Trench Box With Up To 48" Spreader:
01222300-0461 WK 6'x 8 Trench Box With Up To 48" Spreader:
01222300-0462 MO 6'x 8 Trench Box With Up To 48" Spreader:
0122 2300-0463 WK 8'x 8 Trench Box With Up To 48" Spreader:
01222300-0464 MO 8'x 8 Trench Box With Up To 48" Spreader:
0122 2300-0465 WK 4'x10' Trench Box With Up To 48" Spreaders
0122 2300-0466 MO 4'x10' Trench Box With Up To 48" Spreaders
0122 2300-0467 WK 6'x10' Trench Box With Up To 48" Spreaders
01222300-0468 MO 6'x 10" Trench Box With Up To 48" Spreader:
01222300-0469 WK 8'x 10" Trench Box With Up To 48" Spreader:
01222300-0470 MO 8'x 10" Trench Box With Up To 48" Spreader:
01222300-0471 WK 4'x12' Trench Box With Up To 48" Spreader:
0122 2300-0472 MO 4'x12' Trench Box With Up To 48" Spreaders
0122 2300-0473 WK 6'x12' Trench Box With Up To 48" Spreaders
0122 2300-0474 MO 6'x12' Trench Box With Up To 48" Spreaders
01222300-0475 WK 8'x12' Trench Box With Up To 48" Spreader:
01222300-0476 MO 8'x 12' Trench Box With Up To 48" Spreader:
0122 2300-0477 WK 4'x 14" Trench Box With Up To 48" Spreader:
01222300-0478 MO 4'x 14' Trench Box With Up To 48" Spreader:
0122 2300-0479 WK 6'x 14' Trench Box With Up To 48" Spreaders
0122 2300-0480 MO 6'x 14' Trench Box With Up To 48" Spreaders
0122 2300-0481 WK 8'x14' Trench Box With Up To 48" Spreaders
01222300-0482 MO 8'x 14' Trench Box With Up To 48" Spreader:
01222300-0483 WK 4'x16' Trench Box With Up To 48" Spreader:
01222300-0484 MO 4'x16' Trench Box With Up To 48" Spreader:
01222300-0485 WK 6'x 16" Trench Box With Up To 48" Spreader:
0122 2300-0486 MO 6'x16' Trench Box With Up To 48" Spreaders
0122 2300-0487 WK 8'x16' Trench Box With Up To 48" Spreaders
0122 2300-0488 MO 8'x16' Trench Box With Up To 48" Spreaders
01222300-0489 WK 4'x 20" Trench Box With Up To 48" Spreader:
01222300-0490 MO 4'x 20" Trench Box With Up To 48" Spreader:
01222300-0491 WK 6'x 20" Trench Box With Up To 48" Spreader:
01222300-0492 MO 6'x 20" Trench Box With Up To 48" Spreader:
0122 2300-0493 WK 8'x20' Trench Box With Up To 48" Spreaders
0122 2300-0494 MO 8'x20' Trench Box With Up To 48" Spreaders
0122 2300-0495 WK 4'x24' Trench Box With Up To 48" Spreaders
01222300-0496 MO 4'x 24' Trench Box With Up To 48" Spreader:
0122 2300-0497 WK 6'x 24" Trench Box With Up To 48" Spreader:
01222300-0498 MO 6'x 24' Trench Box With Up To 48" Spreader:
01222300-0499 WK 8'x 24" Trench Box With Up To 48" Spreader:
0122 2300-0500 MO 8'x24' Trench Box With Up To 48" Spreaders
0122 2300-0501 WK For Spreaders >48" T0 84", Add........c.cooiiiiiiiiiiiieeieee e
0122 2300-0502 MO For Spreaders >48" T0 84", Add........c.ocouiiiiiiiiiieie e
0122 23 00-0503 WK For Spreaders >84" To 120", Add
0122 23 00-0504 MO For Spreaders >84" To 120", Add
0122 2300-0505 WK For Spreaders >120", Add

..450.00
..1,350.00
..325.00
..975.00

..525.00
..1,575.00
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0122 2300-0506 MO For Spreaders >120", Add
0122 2300-0507 WK 8'x4' Manhole Box
01222300-0508 MO 8'x4' Manhole Box
012223 00-0509 WK 8'x 8" Manhole Box
0122 2300-0510 MO 8'x 8 Manhole Box

01 22 23 00-0511 Trenchers (0122 23 00-0249)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0512 DAY 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0513 WK 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0514 MO 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0515 DAY 5 Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0516 WK 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0517 MO 5" Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0518 Portable Sediment Tank(01222300-0249)
Note: Includes delivery to job site and pick-up when complete.
01222300-0519 WK Portable SEIMENT TANK ........ccciiiiiiiiiii bbb bbb bbb 106.64
01222300-0520 MO Portable SEIMENT TANK ........ccoiiiiiiiiii bbb e bbb bbb 312.82

01 22 23 00-0521 Heavy Equipment Mats o1 22 23 000249
Note: Rental price per mat. Excludes mobilization and demobilization. See CSI section 01 71 13 00-0001 for
equipment delivery, pickup, mobilization and demobilization.

01222300-0522 Day 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
0122 2300-0523 WK 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
0122 2300-0524 MO 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
0122 2300-0525 Day 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
01222300-0526 WK 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
0122 2300-0527 MO 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
01222300-0528 Day 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0529 WK 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0530 MO 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0531 Day 18 Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0532 WK 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
01222300-0533 MO 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0534 Day 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0535 WK 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0536 MO 20" Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0537 Day 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0538 WK 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0539 MO 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
01222300-0540 Day 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0541 WK 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0542 MO 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0543 Day 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0544 WK 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0545 MO 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0546 Day 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
012223 00-0547 WK 20" Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0548 MO 20" Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0549 Day 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0550 WK 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0551 MO 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0552 Day 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0553 WK 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0554 MO 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0555 Day 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0556 WK 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0557 MO 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0558 Day 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0559 WK 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0560 MO 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0561 Day 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0562 WK 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0563 MO 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0564 Day 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0565 WK 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0566 MO 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0567 Day 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0568 WK 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0569 MO 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0570 Day 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0571 WK 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
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01222300-0572 MO 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 120.00
0122 2300-0573 Day 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 18.39
0122 2300-0574 WK 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 45.97
0122 2300-0575 MO 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 137.90
01222300-0576 Day 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) 14.15
01222300-0577 WK 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) 35.37
0122 2300-0578 MO 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) 106.10
0122 2300-0579 Day 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 19.15
01222300-0580 WK 30" Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 47.88
01222300-0581 MO 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 143.65
0122 2300-0582 Day 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 16.56
0122 2300-0583 WK 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 41.40
01222300-0584 MO 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 124.20
01222300-0585 Day 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 27.62
0122 2300-0586 WK 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 69.05
0122 2300-0587 MO 40" Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 207.14
0122 2300-0588 Day 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 29.44
01222300-0589 WK 40" Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 73.60
0122 2300-0590 MO 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 220.80

01 22 23 00-0591 Electrical Equipment o: 2225
01 22 23 00-0592 Trlpod Mounted FlOOdlightS(01222300-0591)

Note: Includes delivery to job site and pick-up when complete.
0122 2300-0593 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........ccccceiiiiiiniiiciiiiene
0122 2300-0594 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .
01222300-0595 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod............ccccceuririniiinenciiens
0122 2300-0596 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0597 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0598 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0599 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0600 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0601 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod

01 22 23 00-0602 Trailer Mounted Floodlights e 22 23000501
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01 22 2300-0603 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light TOWer ...........ccccooiiiiieninicncnnns
0122 2300-0604 WK 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower .. .
0122 2300-0605 MO 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ..

01 22 23 00-0606 Generator Sets (01 22 23 00-0591)
01 22 23 00-0607 Portable, Gas Or Diesel Powered Generator Sets (: 22 2s so-0s06)

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator
and fuel costs. See CSI section 01 22 23 00-0714 for reimbursable fuel fees.

01 22 23 00-0608 DAY 3.6 KW, 8 HP Gas Powered Generator Set...........
For LP Or NG Gas, Add
For >160 To 320 Hours Usage Per Month, Add

012223 00-0609 WK 3.6 KW, 8 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 2300-0610 MO 3.6 KW, 8 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 2300-0611 DAY 5 KW, 11 HP Gas Powered Generator Set....
For LP Or NG Gas, Add

0122 2300-0612 WK 5KW, 11 HP Gas Powered Generator Set....
For LP Or NG Gas, Add

0122 2300-0613 MO 5KW, 11 HP Gas Powered Generator Set....
For LP Or NG Gas, Add

0122 2300-0614 DAY 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 2300-0615 WK 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 2300-0616 MO 6.5KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add

012223 00-0617 DAY 10 KW, 18 HP Gas Powered Generator Set...........
For LP Or NG Gas, Add

01 222300-0618 WK 10 KW, 18 HP Gas Powered Generator Set
For LP Or NG Gas, Add

01222300-0619 MO 10 KW, 18 HP Gas Powered Generator Set
For LP Or NG Gas, Add

01 22 23 00-0620 Towable, Diesel Powered Generator Sets e 2223 w0006
Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI
section 01 22 23 00-0714 for reimbursable fuel fees.
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012223 00-0621 DAY 20 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccioiuiiiiiiiiiiiiiiec s 193.03

Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 96.52
For >16 To 24 Hours Usage Per Day, Add 193.03
0122 2300-0622 WK 20 KW, 60 Hertz Towable Diesel Powered Generator Set s 504.69
Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 252.35
For >80 Hours Usage Per Week, Add 504.69
012223 00-0623 MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set. e e a———aa e 1,374.96
Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 687.48
For >320 Hours Usage Per Month, Add 1,374.96
01 22 23 00-0624 DAY 30 KW, 60 Hertz Towable DieSel POWEIEd GENETAIOr SEH..........ccoiiiiiieeeieeiitieeeeeeitteeeeeeeitteeeeeeiaeeaeeasitseeaeeaeaasaaeeaasraaaeaans 303.09
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 151.55
For >16 To 24 Hours Usage Per Day, Add 303.09
0122 2300-0625 WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set s 899.48
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 449.74
For >80 Hours Usage Per Week, Add 899.48
0122 2300-0626 MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set e 1,857.63
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 928.82
For >320 Hours Usage Per Month, Add 1,857.63
01 22 23 00-0627 DAY 40.0 KW, 60 Hertz Towable Diesel POWEIred GENEIAIOr SEL.........ccciuuiieiiiiiieeeeeeeitieeeeeeiteeeeeeeiteeaeeaaireeaeeaeiaaaaeeeaasaaaaeaans 332.42
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 166.21
For >16 To 24 Hours Usage Per Day, Add 332.42
0122 23 00-0628 WK 40.0 KW, 60 Hertz Towable Diesel POWEIred GENETAIOT SEL...........ccciiuieeiieiiiieeeeeeitteeeeeeiateeeeeeiaeeaeeaeiareaaeeseaaaeaeeaasaaaaeaans 928.82
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 464.41
For >80 Hours Usage Per Week, Add 928.82
012223 00-0629 MO 40.0 KW, 60 Hertz Towable Diesel POWEred GENETAIOr SEL...........ccciiuuieieeiiieeeeeeeiiteeeeeeeiteeeeeeeiaeeeeeeeiaaaaaeeasaaasaeesaraaaaes 2,053.17
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,026.59
For >320 Hours Usage Per Month, Add 2,053.17
01 22 23 00-0630 DAY 55.0 KW, 60 Hertz Towable Diesel POWEIred GENEIAIOr SEL.........cciiiuuiiiiiiiiieieeeeeiieeeeeeeiteeeeeeeiaeeaeeaeiasaeaeeaeaaaeeeesasasaaeaans 356.86
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 178.43
For >16 To 24 Hours Usage Per Day, Add 356.86
0122 2300-0631 WK 55.0 KW, 60 Hertz Towable Diesel Powered GENErator Set............c.ccoiiiiiiiiiiiiiiiiieccie s 977.70
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 488.85
For >80 Hours Usage Per Week, Add 977.70
0122 2300-0632 MO 55.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............ccccuiiriiiiiiniciciiieieiccesesiese s 2,346.48
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,173.24
For >320 Hours Usage Per Month, Add 2,346.48
01 22 23 00-0633 DAY 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......... . ....391.08
Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load -
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 195.54
For >16 To 24 Hours Usage Per Day, Add 391.08
0122 2300-0634 WK 70.0 KW, 60 Hertz Towable Diesel POWEred GENEIAIOr SEL...........cccciuuieiieiiiieeeeeeiitieeeeeeitieeeeeeiaeeeeeaeiaaaaaeeasaaeaeeeaaraaaaes 1,109.69
Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 554.85
For >80 Hours Usage Per Week, Add 1,109.69
0122 2300-0635 MO 70.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............ccccuiiriiiiiiniiiciiieiniece s 2,639.79
Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,319.90
For >320 Hours Usage Per Month, Add 2,639.79
01 22 23 00-0636 DAY 80.0 KW, 60 Hertz Towable Diesel Powered GENErator SEt..............cccviuiiriiiiiiiniciiiiesee e 439.96
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 219.98
For >16 To 24 Hours Usage Per Day, Add 439.96
012223 00-0637 WK 80.0 KW, 60 Hertz Towable Diesel POWEred GENEIAIOr SEL...........ccciiuuiiiieiiiieeeeeeiieieeeeeeitteeeeeeiaeeeeeaeiaaaaaeeassaaaaeeaaraneaes 1,173.24
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 586.62
For >80 Hours Usage Per Week, Add 1,173.24
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012223 00-0638 MO 80.0 KW, 60 Hertz Towable Diesel POWEIred GENEIAIOr SEL...........uueiieiiuiieeeeeiieeeeeeeiieeeeeeeateeeeeeraeeeeeaeaaeaaeaaeasaaseeaannens 2,933.10

Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 1,466.55
For >320 Hours Usage Per Month, Add 2,933.10
012223 00-0639 DAY 100.0 KW, 60 Hertz Towable Diesel POWEred GENEIAON SEL...........cociiiiuiiieieeiiieeeeeeeiiteeeeeeeeiaeeeeeaeaaaeaeaasaaeaaeasaaasaeeaaineens 454.63

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 227.32
For >16 To 24 Hours Usage Per Day, Add 454.63
0122 23 00-0640 WK 100.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............ccciiiiiiiiiiiiiicce i 1,222.12

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 611.06
For >80 Hours Usage Per Week, Add 1,222.12
0122 2300-0641 MO 100.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............ccciiieiiriiiiiiiincce e 3,324.18

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 1,662.09
For >320 Hours Usage Per Month, Add 3,324.18
012223 00-0642 DAY 120.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............ccccouiuiuriiiiiiiciiciieeecsis s 513.29

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 256.65
For >16 To 24 Hours Usage Per Day, Add 513.29
012223 00-0643 WK 120.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............ccciiiiiiiiiiiiiiiicce s 1,417.66

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 708.83
For >80 Hours Usage Per Week, Add 1,417.66
012223 00-0644 MO 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set . 3,813.03
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,906.52
For >320 Hours Usage Per Month, Add 3,813.03
01 22 23 00-0645 DAY 140.0 KW, 60 Hertz Towable Diesel POWEred GENEIAON SEL...........ccciiiiuriieeieeiiiieeeeeeiiteeeeeeeeiaeeeeeaeaaaeeeasiaaeeaeasassasaeeaannnens 537.74
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 268.87
For >16 To 24 Hours Usage Per Day, Add 537.74
012223 00-0646 WK 140.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............cceiiiuiiieeeiiiieeeeeciieeeeeeeteeeeeeeeaeeeeeaeaaeeeeaseaaaeeeaaannens 1,490.99
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 745.50
For >80 Hours Usage Per Week, Add 1,490.99
012223 00-0647 MO 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set . 4,204.11
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load -
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,102.06
For >320 Hours Usage Per Month, Add 4,204.11
01 22 23 00-0648 DAY 150.0 KW, 60 Hertz Towable Diesel Powered GeNerator Set.............ccccouiuiuriiiiiiiriciiciiee s 562.18
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 281.09
For >16 To 24 Hours Usage Per Day, Add 562.18
012223 00-0649 WK 150.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............ccciiiiiiriiiiiiiiicce i 1,613.20
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 806.60
For >80 Hours Usage Per Week, Add 1,613.20
0122 2300-0650 MO 150.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............cociiiiiiriiiiiiincce i 4,399.65
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,199.83
For >320 Hours Usage Per Month, Add 4,399.65
0122 23 00-0651 DAY 160.0 KW, 60 Hertz Towable Diesel Powered GeNerator Set.............ccccouiuiriiiiiiiiciiciieeeiisis s 586.62
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 293.31
For >16 To 24 Hours Usage Per Day, Add 586.62
012223 00-0652 WK 160.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............ccciiiuiieeeeiiieeeeeeciieeeeeeeaeeeeeeeiaeeeeeaeaaeaeeeaeaaaseeaaannens 1,710.98
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 855.49
For >80 Hours Usage Per Week, Add 1,710.98
012223 00-0653 MO 160.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............cceiiiuiiieeeiiieeeeeecitteeeeeeiteee e e e eaaeeeeeaeaaeeeeaaeaaaeeeeaannens 4,595.19
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,297.60
For >320 Hours Usage Per Month, Add 4,595.19
01 22 23 00-0654 DAY 175.0 KW, 60 Hertz Towable Diesel POWEred GENEIAON SEL...........ccciiiiuviieeieeiiiieeeeeeiitteeeeeeeiteeeaeeaeareeeeaseaaeaaeaaaaasaeesanneens 586.62
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 293.31
For >16 To 24 Hours Usage Per Day, Add 586.62
June 2018 copyright 2018 The Gordian Group, Inc.
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012223 00-0655 WK 175.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........ccuuviiiiiiiuiiieeeeeiieeeeeeeieeeeeeeeiaeeeeeaeiaaaeeeeasiaaaaesesaraaaaes 1,710.98

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 855.49
For >80 Hours Usage Per Week, Add 1,710.98
01 222300-0656 MO 175.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........ccuuueieiiiiiiieeeeeeiieeeeeeeieteeeeeeiaeeeeeaeiaaaaaeeaesaaaeeeaaraaaaens 4,595.19

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 2,297.60
For >320 Hours Usage Per Month, Add 4,595.19
01 22 23 00-0657 DAY 200.0 KW, 60 Hertz Towable Diesel POWEIed GENEIAOr SEl.........cccciuuieiieiiiieeeeeeiteeeeeeectaeeeeeeiaaeeaeeaeiaaeeaeeaeaaaaeeeaaaaaaaeaans 806.60

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 403.30
For >16 To 24 Hours Usage Per Day, Add 806.60
012223 00-0658 WK 200.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............ccccuiuiuiiiiiiiriciiciccesesiese s 2,004.28

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,002.14
For >80 Hours Usage Per Week, Add 2,004.28
012223 00-0659 MO 200.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccouiuiuiiiiiiiriciiciccecsisiess s 5,866.20

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 2,933.10
For >320 Hours Usage Per Month, Add 5,866.20
01 22 23 00-0660 DAY 250.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............coiriiiiiiiiiiiiiccciesisisss s 855.49

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 427.75
For >16 To 24 Hours Usage Per Day, Add 855.49
0122 2300-0661 WK 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set... . ...2,053.17
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,026.59
For >80 Hours Usage Per Week, Add 2,053.17
0122 2300-0662 MO 250.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........ccuuuiieiiiiuiiieeeeeiieeeeeeeieteeeeeeiaeeeeeeeeaaaeaeeaeaaaaeeesaranaaes 6,061.74
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,030.87
For >320 Hours Usage Per Month, Add 6,061.74
01 22 23 00-0663 DAY 275.0 KW, 60 Hertz Towable Diesel POWEIed GENEIAOr SEl.........cccciuuiiiieiiiieeeeeeiteeeeeeeetteeeeeeiaaeeeeeaeiaraeaeeaeaaaaeeesaaasaaeaans 904.37

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
01 22 23 00-0664 WK 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set...
Note: Fuel consumption: 100% load - 18.0 gallons per hour,
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,051.03
For >80 Hours Usage Per Week, Add 2,102.06
0122 2300-0665 MO 275.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........cccuuueieiiiiiiieeeeeeiieeeeeeeieeeeeeeeiaeeeeeaeiaaaeeeeaeaaaaeeesarasaaes 6,257.28

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 3,128.64
For >320 Hours Usage Per Month, Add 6,257.28
01 22 23 00-0666 DAY 300.0 KW, 60 Hertz Towable Diesel Powered GENErator Set............ccoiriiiiiiiiiiiiiicccie s 933.70

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 466.85
For >16 To 24 Hours Usage Per Day, Add 933.70
012223 00-0667 WK 300.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccociuriiiiiiiriiiiiicce s 2,248.71

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,124.36
For >80 Hours Usage Per Week, Add 2,248.71
012223 00-0668 MO 300.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccouiuiiiiiiiiriiiicinccesisess s 6,648.36

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 3,324.18
For >320 Hours Usage Per Month, Add 6,648.36
01 22 23 00-0669 DAY 350.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEl.........cccciuuieiieiiiieeeeeeiteeeeeeeiaaeeeeeeiaeeeeeeeiaraeeeeaeaaaaaeeaaaaaaaeaans 977.70

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 488.85
For >16 To 24 Hours Usage Per Day, Add 977.70
012223 00-0670 WK 350.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........cccuuuiieiiiiiiiieeeeeiieeeeeeeieeeeeeeeiaeeeeeesiaaaaeeeassaaaeeesaraneaes 2,542.02

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,271.01
For >80 Hours Usage Per Week, Add 2,542.02
01 222300-0671 MO 350.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........cccuuuiieiiiiiiiieeeeeiieieeeeeiateeeeeeiaeeeeeaeiaaaaaeeaesaaaeeeaaraeeaes 7,332.75

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 3,666.38
For >320 Hours Usage Per Month, Add 7,332.75
copyright 2018 The Gordian Group, Inc. June 2018
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01 22 23 00-0672 DAY 400.0 KW, 60 Hertz Towable Diesel POWEred GENEIAtOr SEL..........cccoiiuuiieeiiiiieeeeeeeiieeeeeeeiaeeeeeeeiaeeeeeaeaaeaaeaaesaaseeaainnens 1,143.91
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 571.96
For >16 To 24 Hours Usage Per Day, Add 1,143.91

01 22 23 00-0673

01 22 23 00-0674

01 22 23 00-0675

01 22 23 00-0676

01 22 23 00-0677

01 22 23 00-0678

01 22 23 00-0679

01 22 23 00-0680

01 22 23 00-0681

01 22 23 00-0682

01 22 23 00-0683

01 22 23 00-0684
01 22 23 00-0685

01 22 23 00-0686

01 22 23 00-0687
01 22 23 00-0688
01 22 23 00-0689
01 22 23 00-0690
01 22 23 00-0691
01 22 23 00-0692

01 22 23 00-0693

01 22 23 00-0694
01 22 23 00-0695
01 22 23 00-0696
01 22 23 00-0697
01 22 23 00-0698
01 22 23 00-0699

June 2018

WK  400.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% loa

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

..2,957.54

1,478.77
2,957.54

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 500.0 KW, 60 Hertz Container Diesel Powered Generator Set.

3,910.80
7,821.60
................... 1,466.55

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 500.0 KW, 60 Hertz Container Diesel Powered Generator Set.

733.28
1,466.55
..3,813.03

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% loa

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 500.0 KW, 60 Hertz Container Diesel Powered Generator Set.

1,906.52
3,813.03

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 640.0 KW, 60 Hertz Container Diesel Powered Generator Set.

4,399.65
8,799.30

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 640.0 KW, 60 Hertz Container Diesel Powered Generator Set

906.82
1,813.63
......................... 4,790.73

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 640.0 KW, 60 Hertz Container Diesel Powered Generator Set,

2,395.37
4,790.73
................ 11,732.40

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 750.0 KW, 60 Hertz Container Diesel Powered Generator Set,

5,866.20
11,732.40

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK  750.0 KW, 60 Hertz Container Diesel Powered Generator Set

980.15
1,960.29
......................... 4,516.97

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO  750.0 KW, 60 Hertz Container Diesel Powered Generator Set.

2,258.49
4,516.97
................ 13,550.92

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add

6,775.46
13,550.92

EA  Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up
EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up

Cabling For Generator Sets o1 2223 000606)

Note: Includes delivery to job site and pick-up when complete.

#1 Banded Cable, 50' With Camlock Ends For Generator Set ..
#1 Banded Cable, 50' With Camlock Ends For Generator Set ..

#1 Banded Cable, 50' With Camlock Ends For Generator Set ..

50', 4/0 Cable With Camlock Ends For Generator Set

50', 4/0 Cable With Camlock Ends For Generator Set

50', 4/0 Cable With Camlock Ends For Generator Set

Resistive Loadbanks For Generator Sets (o 222z oo-0s06)

Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0714 for

reimbursable fuel fees.
100 KW A/C Resistive Loadbank

100 KW A/C Resistive Loadbank

100 KW A/C Resistive Loadbank

650 KW A/C Resistive Loadbank

650 KW A/C Resistive Loadbank

650 KW A/C Resistive Loadbank
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01 22 23 00-0700 Sub-Distribution Panels (Spider Box) For Generator Sets 1222300006

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0701
01 22 23 00-0702
01 22 23 00-0703

01 22 23 00-0704

01 22 23 00-0705
01 22 23 00-0706
01 22 23 00-0707
01 22 23 00-0708
01 22 23 00-0709
01 22 23 00-0710
0122 23 00-0711
01 22 23 00-0712
01 22 23 00-0713

01 22 23 00-0714
01 22 23 00-0715

01 22 23 00-0716
01 22 23 00-0717

01 22 23 00-0718

DAY Sub-Distribution Panel (Spider Box)
WK Sub-Distribution Panel (Spider Box)

MO  Sub-Distribution Panel (Spider Box)

Portable Distribution Panels For Generator Sets 1222 000606
Note: Includes delivery to job site and pick-up when complete.

DAY 200 Amp Portable Spider Box Feeder Panel

WK 200 Amp Portable Spider Box Feeder Panel
MO 200 Amp Portable Spider Box Feeder Panel

DAY 100 Amp Portable Quad Box Panel

WK 100 Amp Portable Quad Box Panel
MO 100 Amp Portable Quad Box Panel

DAY 200 Amp Portable Quad Box Panel

WK 200 Amp Portable Quad Box Panel
MO 200 Amp Portable Quad Box Panel

Fuel Reimbursement For Generators o 22 2z oo.0s06)

EA  Fuel Reimbursement For Generators

Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost o

e

purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e.,
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a

comment in the "note" block to identify the purchase.

General Equipment o 2223
Jacks And Bracing (01 22 23 00-0716)

Note: Includes delivery to job site and pick-up when complete.

Manual Hyd raulic Jacks (012223 00-0717)

01222300-0719 DAY 12 Ton Manual Hydraulic Bottle Jack 1.33
01222300-0720 WK 12 Ton Manual Hydraulic Bottle Jack 6.33
01222300-0721 MO 12 Ton Manual Hydraulic Bottle Jack 22.76
0122 2300-0722 DAY 20 Ton Manual Hydraulic Bottle Jack 2.33
0122 2300-0723 WK 20 Ton Manual Hydraulic Bottle Jack 7.33
0122 2300-0724 MO 20 Ton Manual Hydraulic Bottle Jack 27.76
0122 2300-0725 DAY 50 Ton Manual Hydraulic Bottle Jack 8.33
01222300-0726 WK 50 Ton Manual Hydraulic Bottle Jack 32.34
0122 2300-0727 MO 50 Ton Manual Hydraulic Bottle Jack 116.34
0122 2300-0728 DAY 100 Ton Manual Hydraulic Bottle Jack 11.67
0122 2300-0729 WK 100 Ton Manual Hydraulic Bottle Jack 46.67
0122 2300-0730 MO 100 Ton Manual Hydraulic Bottle Jack 168.10

01 22 23 00-0731

01 22 23 00-0732
01 22 23 00-0733
01 22 23 00-0734

01 22 23 00-0735

Manual Screw Jacks e12223 000717
DAY 10 To 20 Ton Manual Screw Jack

WK 10 To 20 Ton Manual Screw Jack

MO 10 To 20 Ton Manual Screw Jack

Pressure Washers o1 2222 000716

Note: Includes full-time operator, delivery, set-up, and removal.

0122 2300-0736 DAY 2,000 PSI Pressure Washer With FUl-TIME OPEIALOT ........c.cvruiiiiuiriiiteieiieieieitete ettt ee et eee e eees 638.04
For Equipment Without Operator, Deduct -552.64
0122 2300-0737 WK 2,000 PSI Pressure Washer With FUll-TIME OPEIaLON ...........c.eiuiiiuiiuiiieiiteieeit ettt es ettt ee e enes 2,979.97
For Equipment Without Operator, Deduct -2,763.19
01222300-0738 MO 2,000 PSI Pressure Washer With FUll-TIME OPEIAtON ...........ccuiiruiiiiiiiiieieiieeetee sttt sttt eeneenes 12,462.11
For Equipment Without Operator, Deduct -11,910.31
0122 2300-0739 DAY 2,500 PSI Pressure Washer With FUIl-TIME OPEIALON ........c.cueuiiuiiriiiteieiieieteie ettt ee et eee e eees 638.04
For Equipment Without Operator, Deduct -552.64
0122 2300-0740 WK 2,500 PSI Pressure Washer With FUll-TIME OPEIALOr ..........ccueiiiiiiiiientieeeeie ettt e s e eneeaeee 2,979.97
For Equipment Without Operator, Deduct -2,763.19
0122 2300-0741 MO 2,500 PSI Pressure Washer With FUll-TIMeE OPEIALOr ..........cc.tiiiiiriieieeeeeee sttt te e e neeas 12,462.11
For Equipment Without Operator, Deduct -11,910.31
01 22 2300-0742 DAY 3,000 PSI Pressure Washer With FUll-TIME OPEIALOT ..........coutiiiiuiiiiiieieete ettt sttt ettt e et enteannenee e 638.04
For Equipment Without Operator, Deduct -552.64
01 22 2300-0743 WK 3,000 PSI Pressure Washer With FUll-TIME OPEIALOr ..........cc.eiiiiiiiiieitieieeee ettt enne e enneanee 2,979.97
For Equipment Without Operator, Deduct -2,763.19
0122 2300-0744 MO 3,000 PSI Pressure Washer With FUll-TIMeE OPEIALOT ..........cc.eiiiiiiiiieiieee ettt teeee e 12,462.11
For Equipment Without Operator, Deduct -11,910.31
0122 2300-0745 DAY 3,500 PSI Pressure Washer With FUIl-TIME OPEIALON ........c.cvruiiiiiriiiteieiieieteie ettt ee et ee e enes 644.61
For Equipment Without Operator, Deduct -552.64
01222300-0746 WK 3,500 PSI Pressure Washer With FUIl-TIME OPETALON ..........cc.iiuiiiuiriiieiiteieeii ettt ee e eees 2,999.67
For Equipment Without Operator, Deduct -2,763.19
0122 2300-0747 MO 3,500 PSI Pressure Washer With FUll-TIMeE OPEIAtON ...........ccueiiuiiiiitiiteieieseeit ettt sttt eee e enes 12,514.66
For Equipment Without Operator, Deduct -11,910.31
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01 22 23 00-0748 DAY 4,000 PSI Pressure Washer With FUIl-TIME OPEIALOT .........cc.eiiiuiiieieiiteie ettt ettt e eente e enbeasnenneanes 670.88
For Equipment Without Operator, Deduct -552.64
0122 2300-0749 WK 4,000 PSI Pressure Washer With FUll-TIME OPEIALOT ..........cueouiiiiiiiieieeiiete sttt e e see e e nneas 3,085.07
For Equipment Without Operator, Deduct -2,763.19
01222300-0750 MO 4,000 PSI Pressure Washer With FUIl-TIME OPEIALON ..........c.couiiririiieiiieeieiteest ettt sn et se e eneee 12,810.26
For Equipment Without Operator, Deduct -11,910.31

01222300-0751 DAY 5,000 PSI Pressure Washer With Full-Time Operator .
For Equipment Without Operator, Deduct

01222300-0752 WK 5,000 PSI Pressure Washer With Full-Time Operator .
For Equipment Without Operator, Deduct

01222300-0753 MO 5,000 PSI Pressure Washer With FUIl-TIME OPEIAtON ..........c.couiiruiriiieiiieeieie ettt sne et se e 12,908.80
For Equipment Without Operator, Deduct -11,910.31

01 22 23 00-0754 Confined Space Entry Equipment e: 2 2000716

Note: Includes delivery, set-up, and removal.

01 22 2300-0755 DAY Ventilation EqUipMent FOr CONMINEA SPACE .......couuiiuiiiiiiiiieie ettt ettt ae et e bt et e et e et e ste e e enbeaseensean 45.24
Note: Includes electric or gas blower and ventilation duct up to 25'.

01222300-0756 WK Ventilation EQuipment FOr CONfINEA SPACE ........c.cuiuiiiiiiiiiiieiet ettt ettt ettt ettt ee et 135.71
Note: Includes electric or gas blower and ventilation duct up to 25'.

0122 2300-0757 MO Ventilation EQuipMent FOr CONfINEA SPACE ........c.oiiuiiiiiiiiiitiet ettt ettt ettt ee et e e et 404.99

Note: Includes electric or gas blower and ventilation duct up to 25'.
0122 2300-0758 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
01222300-0759 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
0122 2300-0760 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
0122 2300-0761 DAY Confined Space Air MONItor PErSONNEL.........c.coiiiiiiiiiiiiiiiiesieeeesie e

Note: Per person day.

01 22 23 00-0762 Space Heaters o 22 23 000716

Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 2300-0763 DAY 150,000 BTU/Hour Space Heater
01222300-0764 WK 150,000 BTU/Hour Space Heater
01222300-0765 MO 150,000 BTU/Hour Space Heater
01 22 2300-0766 DAY 500,000 BTU/Hour Space Heater
0122 2300-0767 WK 500,000 BTU/Hour Space Heater
0122 2300-0768 MO 500,000 BTU/Hour Space Heater

01 22 23 00-0769 Mowers (01 22 23 00-0716)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.

01222300-0770 DAY 21" Walk Behind Lawn Mower
01222300-0771 WK 21" Walk Behind Lawn Mower
01222300-0772 MO 21" Walk Behind Lawn Mower
0122 2300-0773 DAY 32"Walk Behind Lawn Mower
0122 2300-0774 WK 32"Walk Behind Lawn Mower
0122 2300-0775 MO 32"Walk Behind Lawn Mower
0122 2300-0776 DAY 36" To 48" Walk Behind Deck Mower
01222300-0777 WK 36" To 48" Walk Behind Deck Mower
01222300-0778 MO 36" To 48" Walk Behind Deck Mower
01222300-0779 DAY 61" To 72" Walk Behind Deck Mower
01222300-0780 WK 61" To 72" Walk Behind Deck Mower
01222300-0781 MO 61" To 72" Walk Behind Deck Mower

....49.84

01 22 23 00-0782 Material Handling Equipment o 2225
01 22 23 00-0783 Truck Mounted Hydraulic Cranes 12223 00072

Note: Includes full-time operator. Include delivery, set-up, and removal time in rental period.
01 22 2300-0784 DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0785 WK 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0786 MO 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
012223 00-0787 DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0788 WK 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0789 MO 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPErator.............cccouririeirinieieeieieneeeseseeeeeeseeeeeee 19,969.11
For Equipment Without Operator, Deduct -15,737.22
0122 2300-0790 DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPerator ...........cocucouirierieiienieeieieseeese e 1,294.46
For Equipment Without Operator, Deduct -730.21
01222300-0791 WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPerator ...........c.ceouerierieiienieeeeieeieeese e 5,349.22
For Equipment Without Operator, Deduct -3,651.04
0122 2300-0792 MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ...........cccueoirieriiiienieeesieeee s 20,837.19
For Equipment Without Operator, Deduct -15,737.22
0122 2300-0793 DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPerator ...........ccccouerierierierienieieeeeese e 1,424.67
For Equipment Without Operator, Deduct -730.21
01222300-0794 WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPErator............cccctririeiririeiieinieieeiseeseeieeeeseeeeeen 5,739.86
For Equipment Without Operator, Deduct -3,651.04
01222300-0795 MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator............cccevveiririerieineneeisieseeeeeseeneeiene 22,003.67
For Equipment Without Operator, Deduct -15,737.22
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0122 2300-0796 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ............ccceiirieririiinieiesieeeesee e aeenienees 1,544.03
For Equipment Without Operator, Deduct -730.21

0122 2300-0797 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0798 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0799 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0800 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0801 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0802 DAY 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0803 WK 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0804 MO 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01 22 2300-0805 DAY 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0806 WK 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

012223 00-0807 MO 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0808 DAY 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0809 WK 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0810 MO 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0811 DAY 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0812 WK 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0813 MO 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

01 22 2300-0814 DAY 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0815 WK 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0816 MO 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01 22 23 00-0817 Cable Controlled Lattice Boom, Truck Mounted Mechanical Cranes ez 2w
0782)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0818 DAY 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator............. 2,032.33
For Equipment Without Operator, Deduct -730.21
0122 2300-0819 WK 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator............. 8,295.27
For Equipment Without Operator, Deduct -3,651.04
0122 2300-0820 MO 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator........... 29,669.90
For Equipment Without Operator, Deduct -15,737.22
0122 2300-0821 DAY 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator......... 3,036.05
For Equipment Without Operator, Deduct -730.21
0122 2300-0822 WK 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator..
For Equipment Without Operator, Deduct -3
0122 2300-0823 MO 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....... 34,683.07
For Equipment Without Operator, Deduct -15,737.22
01222300-0824 DAY 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator..................... 3,198.81
For Equipment Without Operator, Deduct -730.21
01222300-0825 WK 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 11,154.51
For Equipment Without Operator, Deduct -3,651.04

01222300-0826 MO 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct

012223 00-0827 DAY 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....
For Equipment Without Operator, Deduct

0122 2300-0828 WK 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 12,342.69
For Equipment Without Operator, Deduct -3,651.04
0122 2300-0829 MO 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 41,805.66

For Equipment Without Operator, Deduct
0122 2300-0830 DAY 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.....................
For Equipment Without Operator, Deduct
0122 2300-0831 WK 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct
0122 2300-0832 MO 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....
For Equipment Without Operator, Deduct
012223 00-0833 DAY 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.....................
For Equipment Without Operator, Deduct
01222300-0834 WK 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct
01222300-0835 MO 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct
0122 2300-0836 DAY 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.....................
For Equipment Without Operator, Deduct
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0122 2300-0837 WK 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.................. 27,723.98
For Equipment Without Operator, Deduct -3,651.04
0122 2300-0838 MO 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.................. 87,961.48
For Equipment Without Operator, Deduct -15,737.22

01 22 23 00-0839 Telescopic Boom, Hi-Reach, Rough Terrain Construction ForkIifts o122 2 o002
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

012223 00-0840 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0841 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0842 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 2300-0843 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0844 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0845 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

012223 00-0846 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0847 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0848 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0849 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ..............ccccccoc.... 1,088.73
For Equipment Without Operator, Deduct -650.99

0122 2300-0850 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ..............ccccce... 4,393.10
For Equipment Without Operator, Deduct -3,254.96

0122 2300-0851 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ...............cccc..... 16,698.14
For Equipment Without Operator, Deduct -14,029.98

01 22 23 00-0852 Straight Mast, Rough Terrain Construction Forklifts 1 2 2s e

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 23 00-0853 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator...............ccoeveirenieineneiieieiaeens 856.94
For Equipment Without Operator, Deduct -650.99
For Propane Instead Of Gas Or Diesel, Add 41.19
0122 2300-0854 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccoueveririenenreieseereeen 3,817.36
For Equipment Without Operator, Deduct -3,254.96
For Propane Instead Of Gas Or Diesel, Add 112.48
0122 2300-0855 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccccuererieneneeiieneaeneans 15,317.16
For Equipment Without Operator, Deduct -14,029.98
For Propane Instead Of Gas Or Diesel, Add 257.44
0122 2300-0856 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator...............ccoceoueireniiinenieiieieieen 867.78
For Equipment Without Operator, Deduct -650.99
For Propane Instead Of Gas Or Diesel, Add 43.36
0122 2300-0857 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccocuevereaienenreieseeneeeas 3,846.96
For Equipment Without Operator, Deduct -3,254.96
For Propane Instead Of Gas Or Diesel, Add 118.40

0122 2300-0858 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccccccevereiiinenieinenanns
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0859 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator....
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0860 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccoueveriaienenreieneeeees
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0861 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccccccvereiiienerieinenanns 15,760.12
For Equipment Without Operator, Deduct -14,029.98
For Propane Instead Of Gas Or Diesel, Add 346.03
0122 2300-0862 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccocoeireneineneiieseieeens 958.29
For Equipment Without Operator, Deduct -650.99
For Propane Instead Of Gas Or Diesel, Add 61.46
0122 2300-0863 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccccceeviienerieniniceeeas 3,995.62
For Equipment Without Operator, Deduct -3,254.96
For Propane Instead Of Gas Or Diesel, Add 148.13
01222300-0864 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator...............ccocueeiiinerieinenannns 15,873.76
For Equipment Without Operator, Deduct -14,029.98
For Propane Instead Of Gas Or Diesel, Add 368.76

01 22 23 00-0865 Straight Mast, Industrial Warehouse Forklifts o 2223 e0.0e2)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0866 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............ccueeoeiiireiieneieiseseeeeeeeeeeens 826.09
For Equipment Without Operator, Deduct -650.99
For Propane Instead Of Gas Or Diesel, Add 35.02

01222300-0867 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator..............ccceoirirerininenieiseseeseseeeeeen 3,655.18
For Equipment Without Operator, Deduct -3,254.96
For Propane Instead Of Gas Or Diesel, Add 80.04

0122 2300-0868 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............ccccooiiieiiiieneeeseeeesieeeeeees 14,988.85
For Equipment Without Operator, Deduct -14,029.98
For Propane Instead Of Gas Or Diesel, Add 191.77
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0122 2300-0869 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............cccooiiririiiiineeeseeeeseeeesee e 830.26
For Equipment Without Operator, Deduct -650.99
For Propane Instead Of Gas Or Diesel, Add 35.85
01222300-0870 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cocceiiireinineisineeeeeeeee 3,667.69
For Equipment Without Operator, Deduct -3,254.96
For Propane Instead Of Gas Or Diesel, Add 82.55
0122 2300-0871 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccocievereiienenieeseeeseeeeean 15,018.03
For Equipment Without Operator, Deduct -14,029.98
For Propane Instead Of Gas Or Diesel, Add 197.61

0122 2300-0872 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0873 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0874 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............cooieiereiienenieeseeeseeeeen 15,489.13
For Equipment Without Operator, Deduct -14,029.98
For Propane Instead Of Gas Or Diesel, Add 291.83
0122 2300-0875 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............ccoccoeirereineneieisereeseeeeeeees 926.14
For Equipment Without Operator, Deduct -650.99
For Propane Instead Of Gas Or Diesel, Add 55.03
01222300-0876 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccceoviireiiineninineeiseseeee 3,930.34
For Equipment Without Operator, Deduct -3,254.96
For Propane Instead Of Gas Or Diesel, Add 135.08
0122 2300-0877 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator............cccceeiereeiinieneeieseeeseeneneeas 15,739.27
For Equipment Without Operator, Deduct -14,029.98
For Propane Instead Of Gas Or Diesel, Add 341.86
0122 2300-0878 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............c.ccceoviireineneninineeeeeeeeeee 1,001.19
For Equipment Without Operator, Deduct -650.99
For Propane Instead Of Gas Or Diesel, Add 70.04

01222300-0879 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0880 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator....
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01 22 23 00-0881 Chain Hoists (0122 23 00-0782)

Note: Includes delivery to job site and pick-up when complete.
012223 00-0882 DAY 1 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0883 WK 1 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0884 MO 1 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0885 DAY 3 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0886 WK 3 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0887 MO 3 Ton, 20' Lift, Manual Chain Hoist
01 22 23 00-0888 DAY 5 Ton, 20' Lift, Manual Chain Hoist
012223 00-0889 WK 5 Ton, 20' Lift, Manual Chain Hoist
01222300-0890 MO 5 Ton, 20' Lift, Manual Chain Hoist
01222300-0891 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
01222300-0892 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
01222300-0893 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
0122 2300-0894 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0895 WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0896 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
012223 00-0897 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
01222300-0898 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
01222300-0899 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist

01 22 23 00-0900 Pumping Equipment o1 2225
01 22 23 00-0901 Gas Powered Portable Centrifugal PUMPS c: 22 23 000900

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-0925 for larger

diameter pumps.
01222300-0902 DAY 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump....
0122 2300-0903 WK 8,500 GPH, 2" Discharge, 108 Maximum Head, Gas Powered Portable Centrifugal Pump.
0122 2300-0904 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump.
0122 2300-0905 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump.
01222300-0906 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump.
0122 2300-0907 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump....

01 22 23 00-0908 Gas Powered Portable Diaphragm Pumps o1 22 2s eooso0)
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0909 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
01222300-0910 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
01222300-0911 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
01222300-0912 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
01222300-0913 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
0122 2300-0914 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
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01 22 23 00-0915 Gas Powered Portable Trash PUmps et 22 23 00000
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-0916 DAY 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump..
01222300-0917 WK 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump..
01222300-0918 MO 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump..
0122 2300-0919 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump.
0122 2300-0920 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump.
01222300-0921 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump....
01222300-0922 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump..
01222300-0923 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump..
01222300-0924 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump..

01 22 23 00-0925 Diesel Powered Portable Trash Pumps o122 23 co0s00)
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-0926 DAY 63,000 GPH, 4" Discharge, 153" Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-0927 WK 63,000 GPH, 4" Discharge, 153" Maximum Head, Diesel Powered Portable Trash Pump .
01222300-0928 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump
0122 2300-0929 DAY 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump
0122 2300-0930 WK 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump
0122 2300-0931 MO 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump
01222300-0932 DAY 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-0933 WK 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
01222300-0934 MO 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
01222300-0935 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ....
0122 2300-0936 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ....
0122 2300-0937 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ....

01 22 23 00-0938 Diesel Powered Portable Silenced Environmental Trash PUmps o122 2 co0s00
Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-0939 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump...
0122 2300-0940 WK 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump
0122 2300-0941 MO 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump...
0122 2300-0942 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump.........466.92
0122 2300-0943 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......1,163.61
01222300-0944 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump...... 3,164.71
0122 2300-0945 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

2T PSP TSP PS P PP PPN 563.27
01222300-0946 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

PUMID <ttt h e e h b e e b e e e bt e e bb e e bb e e b e e e be e e b e e e bb e e bb e e bb e e bb e e bb e e e ba e e bb e et e e 1,666.11
012223 00-0947 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

PUMID <ttt h b e e bt e e bt e e bt e e be e e bb e e bb e e be e e be e e bb e e b b e e b b e e bb e e bb e e e ba e e e b e e b e e 4,647.01
01 22 2300-0948 DAY 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

LT3 2T« TS T TS TSSOSO SR ST U PP PPTPPRUPPPRPRIOOY 847.88
0122 2300-0949 WK 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

Pump
0122 2300-0950 MO 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

PUMID <ot h e e bt e e bt e e bt e e be e e b b e e bb e e bt e e be e e be e e b b e e bb e e bb e e bb e e e ba e e e b e et e e

01 22 23 00-0951 3 Phase Electric Submersible PUumps et 2 23 000000
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-0952 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump...
0122 2300-0953 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump...
0122 2300-0954 MO 24,000 GPH, 3" Discharge, 78 Maximum Head, 3 Phase Electric Submersible Pump...
0122 2300-0955 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump
0122 2300-0956 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump...
0122 2300-0957 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump

01 22 23 00-0958 Suction Hose With COUplingS(mzz 23 00-0900)
Note: Includes delivery, set-up, and removal.
0122 2300-0959 DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
0122 2300-0960 WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0961 MO Up To 2"Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0962 DAY 3"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0963 WK 3"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0964 MO 3"Inside Diameter, 20' Length, Suction Hose With Coupling
0122 2300-0965 DAY 4"Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0966 WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0967 MO 4" Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0968 DAY 6" Inside Diameter, 20' Length, Suction Hose With Couplings.
01222300-0969 WK 6" Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0970 MO 6" Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0971 DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings...
0122 2300-0972 WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings
0122 2300-0973 MO 10" Inside Diameter, 20" Length, Suction Hose With Couplings...
0122 2300-0974 DAY 12" Inside Diameter, 20' Length, Suction Hose With Couplings...
0122 2300-0975 WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0976 MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings
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S 01 20 Price And Payment Procedures
0122 Unit Prices
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 22 23 00-0977 Discharge Hose With Couplings e 2223000000
Note: Includes delivery, set-up, and removal.
0122 2300-0978 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
01222300-0979 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
01222300-0980 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
0122 2300-0981 DAY 2"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0982 WK 2"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0983 MO 2"Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0984 DAY 3"Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-0985 WK 3"Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-0986 MO 3"Inside Diameter, 50' Length, Discharge Hose With Coupling:
0122 2300-0987 DAY 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0988 WK 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0989 MO 4"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0990 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0991 WK 6" Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-0992 MO 6" Inside Diameter, 50' Length, Discharge Hose With Coupling:
0122 2300-0993 DAY 10" Inside Diameter, 10' Length, Discharge Hose With COUPINGS...........ccccovririniiinenciinns
0122 2300-0994 WK 10" Inside Diameter, 10' Length, Discharge Hose With Couplings.
01222300-0995 MO 10" Inside Diameter, 10' Length, Discharge Hose With Couplings.
0122 2300-0996 DAY 12"Inside Diameter, 10' Length, Discharge Hose With Couplings...........cccceeveiieniineiicncnnns
0122 2300-0997 WK 12" Inside Diameter, 10' Length, Discharge Hose With Couplings.
01222300-0998 MO 12" Inside Diameter, 10' Length, Discharge Hose With Coupling
01 22 23 00-0999 HydrauIiC Submersible PUmpS(01222300-0900)
01 22 23 00-1000 Hydraulic Submersible Pumps o1 2223 00009)
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-1001 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-1002 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-1003 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-1004 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
01222300-1005 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
01222300-1006 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
01 22 23 00-1007 Hydraulic Submersible Pump Diesel Power Packs o122 2 o005
Note: Includes delivery, set-up, and removal. Excludes operator.
01 22 2300-1008 DAY 100 HP, Hydraulic Submersible Pump Diesel Power Pack.............ccceviiieniiiieiiiieseeeeas
01222300-1009 WK 100 HP, Hydraulic Submersible Pump Diesel Power Pack............ccccceereiiininiiiiicices
01222300-1010 MO 100 HP, Hydraulic Submersible Pump Diesel Power Pack............cccceireiiininiiniiccees
01 22 23 00-1011 HDPE Pipe With Couplings o1 22 2s co0s00)
Note: Includes delivery, set-up, and removal.
0122 2300-1012 DAY 4"x 20' HDPE Pipe With Couplings....
0122 2300-1013 WK 4" x 20' HDPE Pipe With Couplings
0122 23 00-1014 MON 4" x 20' HDPE Pipe With Couplings....
0122 2300-1015 DAY 6" x 20' HDPE Pipe With Couplings....
0122 2300-1016 WK 6" x 20" HDPE Pipe With Couplings
0122 2300-1017 MON 6" x 20' HDPE Pipe With Couplings
0122 2300-1018 DAY 8"x 20' HDPE Pipe With Couplings
0122 2300-1019 WK 8"x 20" HDPE Pipe With Couplings
0122 23 00-1020 MON 8" x 20' HDPE Pipe With Couplings
0122 2300-1021 DAY 10" x 20' HDPE Pipe With Couplings..
01222300-1022 WK 10" x 20' HDPE Pipe With Couplings..
0122 2300-1023 MON 10" x 20' HDPE Pipe With Couplings..
0122 2300-1024 DAY 12"x 10' HDPE Pipe With Couplings..
0122 2300-1025 WK 12"x 10' HDPE Pipe With Couplings..
0122 2300-1026 MON 12" x 10' HDPE Pipe With Couplings
0122 23 00-1027 DAY 4" Elbow For HDPE Pipe, Quick Connect
01222300-1028 WK 4" Elbow For HDPE Pipe, Quick CONNECE..........cccevveririeiiiinicicianes
0122 2300-1029 MON 4" Elbow For HDPE Pipe, Quick CONNECE..........cccevvevirieiiiinieicianes
0122 2300-1030 DAY 6" Elbow For HDPE Pipe, Quick Connect
0122 2300-1031 WK 6" Elbow For HDPE Pipe, QUICK CONNECL.........cc.evieiiniiaieniiaiieiaans
0122 2300-1032 MON 6" Elbow For HDPE Pipe, QUICK CONNECL.........cc.evieieniiaieiiaiieiaans
0122 2300-1033 DAY 8" Elbow For HDPE Pipe, Quick Connect
01222300-1034 WK 8" Elbow For HDPE Pipe, Quick Connect.
0122 2300-1035 MON 8" Elbow For HDPE Pipe, Quick Connect....
01222300-1036 DAY 10" Elbow For HDPE Pipe, Quick Connect
0122 2300-1037 WK 10" Elbow For HDPE Pipe, Quick Connect
0122 2300-1038 MON 10" Elbow For HDPE Pipe, Quick Connect
0122 2300-1039 DAY 12" Elbow For HDPE Pipe, Quick Connect
0122 2300-1040 WK 12" Elbow For HDPE Pipe, Quick Connect
0122 2300-1041 MON 12" Elbow For HDPE Pipe, Quick Connect
01222300-1042 DAY 4" Tee For HDPE Pipe, Quick Connect.
0122 2300-1043 WK 4" Tee For HDPE Pipe, Quick Connect.
01 22 2300-1044 MON 4" Tee For HDPE Pipe, Quick Connect.
0122 2300-1045 DAY 6" Tee For HDPE Pipe, Quick Connect.
copyright 2018 The Gordian Group, Inc. June 2018
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0122 2300-1046 WK 6" Tee For HDPE Pipe, Quick Connect ...
01 22 2300-1047 MON 6" Tee For HDPE Pipe, Quick Connect
0122 2300-1048 DAY 8" Tee For HDPE Pipe, Quick Connect

....41.00

..125.00

.20.00

01222300-1049 WK 8" Tee For HDPE Pipe, Quick Connect ...
0122 23 00-1050 MON 8" Tee For HDPE Pipe, Quick Connect ...
01222300-1051 DAY 10" Tee For HDPE Pipe, Quick Connect

.51.00

..155.00

.24.00

0122 2300-1052 WK 10" Tee For HDPE Pipe, Quick Connect

01 22 2300-1053 MON 10" Tee For HDPE Pipe, Quick Connect

0122 2300-1054 DAY 12" Tee For HDPE Pipe, Quick Connect

0122 2300-1055 WK 12" Tee For HDPE Pipe, Quick Connect
0122 2300-1056 MON 12" Tee For HDPE Pipe, Quick Connect

0122 23 00-1057 DAY 4" Cap For HDPE Pipe, Quick Connect

0122 2300-1058 WK 4" Cap For HDPE Pipe, Quick Connect
0122 2300-1059 MON 4" Cap For HDPE Pipe, Quick Connect

0122 2300-1060 DAY 6" Cap For HDPE Pipe, Quick Connect

0122 2300-1061 WK 6" Cap For HDPE Pipe, Quick Connect
0122 2300-1062 MON 6" Cap For HDPE Pipe, Quick Connect

0122 23 00-1063 DAY 8" Cap For HDPE Pipe, Quick Connect

0122 2300-1064 WK 8" Cap For HDPE Pipe, Quick Connect

0122 23 00-1065 MON 8" Cap For HDPE Pipe, Quick Connect

0122 2300-1066 DAY 10" Cap For HDPE Pipe, Quick Connect

0122 2300-1067 WK 10" Cap For HDPE Pipe, Quick Connect

0122 2300-1068 MON 10" Cap For HDPE Pipe, Quick Connect

0122 2300-1069 DAY 12" Cap For HDPE Pipe, Quick Connect

01222300-1070 WK 12" Cap For HDPE Pipe, Quick Connect

01222300-1071 MON 12" Cap For HDPE Pipe, Quick Connect

0122 2300-1072 DAY 4" Wye For HDPE Pipe, Quick Connect
0122 2300-1073 WK 4" Wye For HDPE Pipe, Quick Connect

01 22 2300-1074 MON 4" Wye For HDPE Pipe, Quick Connect

0122 2300-1075 DAY 6" Wye For HDPE Pipe, Quick Connect
0122 2300-1076 WK 6" Wye For HDPE Pipe, Quick Connect

0122 23 00-1077 MON 6" Wye For HDPE Pipe, Quick Connect

0122 2300-1078 DAY 8" Wye For HDPE Pipe, Quick Connect
01222300-1079 WK 8" Wye For HDPE Pipe, Quick Connect

0122 2300-1080 MON 8" Wye For HDPE Pipe, Quick Connect

0122 2300-1081 DAY 10"Wye For HDPE Pipe, Quick Connect

0122 2300-1082 WK 10" Wye For HDPE Pipe, Quick Connect

0122 2300-1083 MON 10" Wye For HDPE Pipe, Quick Connect

0122 2300-1084 DAY 12"Wye For HDPE Pipe, Quick Connect

01222300-1085 WK 12"Wye For HDPE Pipe, Quick Connect

0122 2300-1086 MON 12" Wye For HDPE Pipe, Quick Connect

01 22 23 00-1087 Temporary Building Services o122

01 22 23 00-1088 Boilers (01 22 23 00-1087)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-1089 Electric Boilers (01 22 23 00-1088)
01222300-1090 MO 40 MBH, 12 KW Electric Boiler Rental

01222300-1091 MO 60 MBH, 20 KW Electric Boiler Rental

01222300-1092 MO 95 MBH, 30 KW Electric Boiler Rental

01222300-1093 MO 135 MBH, 40 KW Electric Boiler Rental

01222300-1094 MO 165 MBH, 50 KW Electric Boiler Rental

01222300-1095 MO 215 MBH, 60 KW Electric Boiler Rental
01222300-1096 MO 365 MBH, 100 KW Electric Boiler Rental

01222300-1097 MO 510 MBH, 150 KW Electric Boiler Rental

01 22 23 00-1098 Qil/Gas Fired Boilers (01 22 23 00-1088)

01222300-1099 MO Up To 100 HP Gas/Oil Dual Fuel Boiler Rental

For >3 Months Rental, Deduct

0122 2300-1100 MO >100 HP To 250 HP Gas/Oil Dual Fuel Boiler Rental.

For >3 Months Rental, Deduct

01222300-1101 MO >250 HP To 500 HP Gas/Oil Dual Fuel Boiler Rental

For >3 Months Rental, Deduct

01222300-1102 MO >500 HP To 800 HP Gas/Oil Dual Fuel Boiler Rental

For >3 Months Rental, Deduct

01 22 23 00-1103 Qil Fired Boilers (01 22 23 00-1088)
01222300-1104 MO 250 HP Oil Fired Boiler Rental

............................................................................................................. 10,331.50

-1,549.73

01222300-1105 MO 350 HP Oil Fired Boiler Rental

01222300-1106 MO 500 HP Oil Fired Boiler Rental

01222300-1107 MO 600 HP Oil Fired Boiler Rental

01 22 23 00-1108 Boilers Setup(mzzzsoormam

01222300-1109 EA Setup Rental Boiler

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes

piping and electrical hookup. Excludes crane.

June 2018
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CSI_UOM DESCRIPTION
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01 22 23 00-1110
012223 00-1111

0122 23 00-1112

012223 00-1113

012223 00-1114

0122 23 00-1115

012223 00-1116

012223 00-1117

012223 00-1118

012223 00-1119

01 22 23 00-1120

0122 2300-1121

0122 23 00-1122

0122 23 00-1123

0122 23 00-1124

0122 23 00-1125

01 22 23 00-1126

01 22 23 00-1127
0122 23 00-1128

01 22 23 00-1129

01 22 23 00-1130

012223 00-1131

01 22 23 00-1132

012223 00-1133

0122 23 00-1134

01 22 23 00-1135

01 22 23 00-1136

Chillers (01 22 23 00-1087)

Note: Excludes operator, delivery, set-up, and removal.

Air Cooled Chillers (0122 23 00-1110)
MO 25 Ton Air Cooled Chiller Rental

........................................ 2,244.82

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 40 Ton Air Cooled Chiller Rental

-336.72
-561.21

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 60 Ton Air Cooled Chiller Rental

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 80 Ton Air Cooled Chiller Rental

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 100 Ton Air Cooled Chiller Rental

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 125 Ton Air Cooled Chiller Rental

-1,498.95
............................................ 6,946.25

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 155 Ton Air Cooled Chiller Rental

-1,041.94
-1,736.56

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 170 Ton Air Cooled Chiller Rental

-2,100.82
............................................ 8,986.07

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 200 Ton Air Cooled Chiller Rental

-1,347.91
-2,246.52
.......................................... 10,322.80

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 250 Ton Air Cooled Chiller Rental

-1,548.42
-2,580.70

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 300 Ton Air Cooled Chiller Rental

Note: Includes trailer.
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 400 Ton Air Cooled Chiller Rental

-2,149.95
-3,583.25

Note: Includes trailer, pump and 200' of 6" hose.
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
MO 500 Ton Air Cooled Chiller Rental

..18,907.35

-2,836.10
-4,726.84
.......................................... 23,403.77

Note: Includes trailer, pump and 200’ of 6" hose.
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
EA  Setup Air Cooled Chiller Rental Unit

-3,510.57
-5,850.94
....................................... 2,868.47

Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning,
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded.

Chiller Rental Accessories w2223 001110

MO 4" x 25' Flexible Water Hose For Chiller Rental ..
MO 6" x 25' Flexible Water Hose For Chiller Rental ..

COO"ng TOWer(tu 22 23 00-1087)

Note: Excludes operator, delivery, set-up, and removal.

MO 100 Ton Cooling Tower Rental

For >3 To 6 Months Rental, Deduct
For >6 Months Rental, Deduct
MO 200 Ton Cooling Tower Rental

For >3 To 6 Months Rental, Deduct
For >6 Months Rental, Deduct
MO 250 Ton Cooling Tower Rental

For >3 To 6 Months Rental, Deduct
For >6 Months Rental, Deduct
MO 300 Ton Cooling Tower Rental

For >3 To 6 Months Rental, Deduct
For >6 Months Rental, Deduct

MO 400 Ton Cooling Tower Rental
For >3 To 6 Months Rental, Deduct
For >6 Months Rental, Deduct

MO 500 Ton Cooling Tower Rental

For >3 To 6 Months Rental, Deduct
For >6 Months Rental, Deduct
MO Setup Rental Cooling Tower

................................................................................ 2,060.00
-309.00
-515.00
................................................................................ 3,750.00
-562.50
-937.50

-1,061.68

................................................................................ 4,800.00

-720.00
-1,200.00
.6,000.00
00.00
-1,500.00

-1,052.25
-1,753.76

Note: Includes delivery, setup, installation, startup,
piping and electrical hookup. Excludes crane.

copyright 2018 The Gordian Group, Inc.
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MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 22 23 00-1137 Emergency Cooler/Freezer o 220107

Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115V or 230V, freezer 208/230V, combo

115V or 230V.

01222300-1138 DAY 8x 6 x 7 Emergency Cooler Rental ...........ccccocoiiiiiiiineiieisiceeeeeeeceeeseeeeieees

01222300-1139 WK 8x6x 7 Emergency Cooler ReNtal ...........ccoiriiiiriiiiiniiieisiesiee s

01222300-1140 DAY 10 x 7 x 7 Emergency Cooler Rental
01222300-1141 WK 10 x 7 x 7 Emergency Cooler Rental

01222300-1142 MO 10x 7 x 7 Emergency Cooler Rental

0122 2300-1143 DAY 10 x 7 x 7 Emergency Freezer Rental
0122 2300-1144 WK 10 x 7 x 7 Emergency Freezer Rental

01222300-1145 MO 10 x 7 x 7 Emergency Freezer Rental

01222300-1146 DAY 6x8x7 Or6x6 x7, Emergency Combo Cooler/Freezer Rental

01222300-1147 WK 6x8x7Or6x6 x7, Emergency Combo Cooler/Freezer Rental

..1,814.85
..211.73
..846.93
..2,177.82
..241.98
..967.92

01222300-1148 MO 6x8x7Or6x6 x7, Emergency Combo Cooler/Freezer Rental

01 22 23 00-1149 Portable Spot Cooling Units (2223001087,

Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes operator.
01222300-1150 DAY 1 Ton Portable Spot Cooling Unit
01222300-1151 WK 1 Ton Portable Spot Cooling Unit
01222300-1152 MO 1 Ton Portable Spot Cooling Unit
0122 2300-1153 DAY 2 Ton Portable Spot Cooling Unit
0122 2300-1154 WK 2 Ton Portable Spot Cooling Unit
0122 2300-1155 MO 2 Ton Portable Spot Cooling Unit
01222300-1156 DAY 3 Ton Portable Spot Cooling Unit
0122 2300-1157 WK 3 Ton Portable Spot Cooling Unit
01222300-1158 MO 3 Ton Portable Spot Cooling Unit
01222300-1159 DAY 5 Ton Portable Spot Cooling Unit
0122 2300-1160 WK 5 Ton Portable Spot Cooling Unit
0122 2300-1161 MO 5 Ton Portable Spot Cooling Unit
0122 2300-1162 DAY 10 Ton Portable Spot Cooling Unit
01222300-1163 WK 10 Ton Portable Spot Cooling Unit
01222300-1164 MO 10 Ton Portable Spot Cooling Unit
01222300-1165 DAY 20 Ton Portable Spot Cooling Unit
01222300-1166 WK 20 Ton Portable Spot Cooling Unit
0122 2300-1167 MO 20 Ton Portable Spot Cooling Unit
0122 2300-1168 DAY 25 Ton Portable Spot Cooling Unit
0122 2300-1169 WK 25 Ton Portable Spot Cooling Unit
01222300-1170 MO 25 Ton Portable Spot Cooling Unit

01 22 23 00-1171 Fuel Oil Tank(01222300-1os7)
Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes Off-road
fuel costs. See CSI section 01 22 23 00-0714 for reimbursable fuel fees.

01222300-1172 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1173 MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1174 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1175 MO 1,000 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-1176 MO 2,300 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-1177 MO 5,000 Gallon Portable Double Wall Fuel Oil Tank Rental

01 22 23 00-1178 Truck And Trailer EQuipment 2223
01 22 23 00-1179 Trucks (012223 00-1178)

Note: Includes full-time driver, delivery, and removal.

01 22 23 00-1180 Flat Bed Trucks (01 22 23 00-1179)
Note: Includes hydraulic tilt bed.

01222300-1181 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1182 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1183 MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..
For Equipment Without Operator, Deduct

01 222300-1184 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1185 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DFVET ...........cccoirieriiriininieeseeeseeeean
For Equipment Without Operator, Deduct

01222300-1186 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DFVET ...........cccoiiiiriiiienieieseeieseaeeees
For Equipment Without Operator, Deduct

0122 2300-1187 DAY 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1188 WK 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ...
For Equipment Without Operator, Deduct

01222300-1189 MO 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIV ...........ccuoiiiiiiniiineieisesieieeseeeeees
For Equipment Without Operator, Deduct

01 22 23 00-1190 Light Off-Road Utility Passanger Vehicles o 2 2s o01179)
Note: Excludes operator
0122 2300-1191 DAY 4 Wheel, 2 Person, Light Off Road Utility Passanger VERICIE............cc.iiiiiiiiiieeee et 160.00

June 2018 copyright 2018 The Gordian Group, Inc.
County of San Mateo, General Construction Page 01 - 29




01 General Requirements

0120 Price And Payment Procedures
0122 Unit Prices

01

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01222300-1192 WK 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle
01222300-1193 MO 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle
0122 2300-1194 DAY 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle
01222300-1195 WK 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle
01222300-1196 MO 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle

01 22 23 00-1197 nght Duty Trucks (0122 2300-1179)

0122 2300-1198 DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1199 WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1200 MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1201 DAY 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1202 WK 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1203 MO 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01 22 23 00-1204 Rear Dump TrUCkS(01222300-1179)

0122 2300-1205 DAY 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1206 WK 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1207 MO 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1208 DAY 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1209 WK 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1210 MO 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1211 DAY 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1212 WK 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1213 MO 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1214 DAY 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1215 WK 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1216 MO 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1217 DAY 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1218 WK 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1219 MO 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct -12,566.84

01 22 23 00-1220 Vacuum Trucks (0122 23 00-1179)

0122 2300-1221 DAY 5,000 Gallon Vacuum Truck With FUI-TIME TIUCK DIIVET ........uvviiiiiiiiieee e e ettt eetaee e e e e eaaea e e e eeaaaaa e e e snaaaaeesaraaaaens 1,696.62
For Equipment Without Operator, Deduct -583.10

0122 2300-1222 WK 5,000 Gallon Vacuum Truck With FUI-TIME TIUCK DIIVET .........vviieiiiiieeeeeeeiieee e e e e e aaeee e e e eaaaa e e e e eaaaaaeeaenaaaaeeaanranaaens 6,268.99
For Equipment Without Operator, Deduct -2,915.51

01 222300-1223 MO 5,000 Gallon Vacuum Truck With FUIl-TiMeE TIUCK DIIVET .........eeiiiiiiieiee e eeceee e et e e e e e e eaaea e e e saaaaaeeaenaaeaes 22,462.66
For Equipment Without Operator, Deduct -12,566.84

01 22 23 00-1224 Water Trucks (01 22 23 00-1179)
See CSI section 01 22 23 00-1240 for water trailer, 31 23 23 23-0001 for compaction water as required for
earth/aggregate backfill.

012223 00-1225 DAY 2,000 Gallon Water Truck With FUI-TIME DIIVET........cccoiuieiie e eeeiiee e e et e e e e eaaeae e e e eaaaeaeaaeaaaaaeeaasssasaesaasssaseeeearanaaes 1,068.42
For Equipment Without Operator, Deduct -583.10
For Each 1,000 Gallon Of Purchased Water, Add 2.55
01222300-1226 WK 2,000 Gallon Water Truck With FUIFTIME DIIVET........ccciuiiiie et eeeiteee et e e e e eaaee e e e e eaaeeaeeaeaaaaaeeasiaaaaeeeaaasaaeeeaassaaaes 4,193.53
For Equipment Without Operator, Deduct -2,915.51
For Each 1,000 Gallon Of Purchased Water, Add 2.55
0122 2300-1227 MO 2,000 Gallon Water Truck With FUll-TIime DIVET...........ccccoiiiiiiiiiiiice s 15,586.64
For Equipment Without Operator, Deduct -12,566.84
For Each 1,000 Gallon Of Purchased Water, Add 2.55
0122 2300-1228 DAY 3,700 To 4,000 Gallon Water Truck With FUll=-TImME DIIVET ..........oeiiiiiiiiee ettt eeecttee e e et e e e e e eaaaae e e e eaaaaaeeearaaeaens 1,305.70
For Equipment Without Operator, Deduct -583.10
For Each 1,000 Gallon Of Purchased Water, Add 2.55
01222300-1229 WK 3,700 To 4,000 Gallon Water Truck With FUll-TIMe DIVEN ...........coiiiiiiiiiiiicccic s 4,905.34
For Equipment Without Operator, Deduct -2,915.51
For Each 1,000 Gallon Of Purchased Water, Add 2.55
copyright 2018 The Gordian Group, Inc. June 2018
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01222300-1230 MO 3,700 To 4,000 Gallon Water Truck With FUI-TIME DIIVET ........ccccuiiie et eeettee et e e e e aaaea e e e eaaaaa e e s eaaaaaeaaans 17,420.09
For Equipment Without Operator, Deduct -12,566.84
For Each 1,000 Gallon Of Purchased Water, Add 2.55

01 22 23 00-1231 Asphalt Distribution Trucks (0122 23 00-1179)

0122 2300-1232 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DIiVEr ...........cociiiiiininieesieeseeeeeeeee 1,577.65
For Equipment Without Operator, Deduct -583.10
0122 2300-1233 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DIiVEr ...........cocuiiiiiiiiiieieeieee e 5,886.39
For Equipment Without Operator, Deduct -2,915.51
0122 2300-1234 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver . 21,349.50
For Equipment Without Operator, Deduct -12,566.84
01 22 23 00-1235 Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions
And Arrow Board (0122 23 00-1179)
0122 2300-1236 DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion, Arrow Board With Full-Time Truck Driver ......... 1,211.44
For Equipment Without Operator, Deduct -576.44
01222300-1237 WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
L= TP 4,154.22
For Equipment Without Operator, Deduct -2,882.22
01222300-1238 MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
DIV <.ttt ettt e e e ettt e e e e e tteeeeeeeaaaeeeeeeaaaeaeeaaassesaeeaaaseeseeaannsesaeeaanaseseeeaanaeeaeeaaatteaaeaaaateaeeaatataaeaaatrraeeaainree 15,512.40
For Equipment Without Operator, Deduct -12,423.40

01 22 23 00-1239 Trailers (01 22 23 00-1178)
Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-1240 Water Trailers With Pump(01222300-1239)

0122 2300-1241 DAY 500 To 600 Gallon Water Trailer With PUMP .........ccooiiiiiiiieineeeeeseeseees
01222300-1242 WK 500 To 600 Gallon Water Trailer With Pump
01222300-1243 MO 500 To 600 Gallon Water Trailer With Pump

01 30 Administrative Requirementsw

01 32 Construction Progress Documentation e
013233 Photographic Documentation o s
01 32 33 00-0001 Aerial Survey And Photography :s:ss

Note: Cost per single location, 15 to 20 photos, up to 6 proofs developed, pictures 8" x 10" or 8-1/2" x 11".

01 323300-0002 EA Aerial Photography, 1 Site Within City, 15-20 PhOt0S, 6 PrOOfS. ..ottt 1,325.84
For Each Additional City Location, 15-20 Photos, 6 Proofs, Add 175.00
For Each Mile Outside The City Area, Add 3.00
For Color Prints Instead Of Black And White, Add 397.75
01323300-0003 EA 5 Minute Aerial Video With 3 Tapes And 11 X 14 Still Photograph ............coeiiiiiiiiiiiiniseeeeseeee s 1,477.60
For Each Additional City Location, 15-20 Photos, 6 Proofs, Add 175.00
For Each Mile Outside The City Area, Add 3.00
01 32 3300-0004 HR Aerial Tour Of Project Site Up To 3 Passengers (HElICOPLEI) .....c..oiiiiiiiiiieiee ettt 998.38

01 40 Quality Requirementsa,

01 45 Quality Control e«
014523 Testing And Inspecting Services o«

Note: For application to existing materials/site conditions only. Includes acquisition and maintenance of sample (for laboratory
tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports.

01 45 23 00-0001 Soils/Aggregate Testing o2
01 45 23 00-0002 Field Soils Tests (01 45 23 00-0001)

01 4523 00-0003 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test
01 452300-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 452300-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 452300-0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test

01 45 23 00-0007 EA  Soils Classification Test, ASTM D-2487, Field Soils Test
01 4523 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils TeSt.........ccccuveriineniinenciniens
01 4523 00-0009 EA Moisture Content, Field Soils Test.............cccceuenene
014523 00-0010 EA UBC Or Swell Test, Field Soils Test
01 452300-0011 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test
01 452300-0012 EA Proctor Compaction 6" Standard Mold, Field Soils Test
01 452300-0013 EA Density And Classification Test, Field Soils Test
01 4523 00-0014 EA Percolation Test, Field Soils Test
01 452300-0015 EA Infiltration Test, Field Soils Test

01 45 23 00-0016 Soil Borings Laboratory Tests o s 23 o000
See CSI section 02 32 13 00-0000 for soil borings.
01 452300-0017 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test........... 80.98
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01 452300-0018 EA Shrinkage Limit, Soil Borings Laboratory Test 25.84
01452300-0019 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test.. .

01 452300-0020 EA Consolidation, Soil Borings Laboratory Test
01 452300-0021 EA  Swell Test, Soil Borings Laboratory Test................
01 452300-0022 EA In Place Density, Soil Borings Laboratory Test

01 4523 00-0023 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test......
01 452300-0024 EA Hydrometer Analysis, Soil Borings Laboratory Test.

01 452300-0025 EA Specific Gravity, ASTM D854, Soil Borings Laboratory Test.................
01 452300-0026 EA Partial Sieve Analysis, Soil Borings Laboratory Test
01 452300-0027 EA Laboratory Permeability, Soil Borings Laboratory Test
01 4523 00-0028 EA Sieve Analysis, ASTM D422, Soil Borings Laboratory Test..................
01 452300-0029 EA Sulfate Soundness, Soil Borings Laboratory Test
01 452300-0030 EA Los Angeles Abrasion, Soil Borings Laboratory Test
01 452300-0031 EA California Bearing Ratio, ASTM D1883

01 452300-0032 EA Compaction Test Subgrade, Soil Borings Laboratory Test.........
01 452300-0033 EA Compaction Test Base Course, Soil Borings Laboratory Test .
01 452300-0034 EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test................... 254.94
01 452300-0035 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test...........ccceceerireeniiinenieieeseeeeens 39.63

01 45 23 00-0036 Aggregate Testing o: s 2 o001

01 452300-0037 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01 452300-0038 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01452300-0039 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01 4523 00-0040 EA Sieve Analysis, Pit Run, ASTM C136
Note: Includes wash.

01 4523 00-0041 EA Specific Special Gravity, Course, ASTM C127 93.44
Note: Includes absorption test.
01452300-0042 EA Special Gravity, Fine, ASTM C127 83.80

Note: Includes absorption test.

01 452300-0043 EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
01 4523 00-0044 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
01452300-0045 EA Aggregate Cleanness Value, ASTM C-128, CA 227
01 4523 00-0046 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217
01 452300-0047 EA Fine Aggregate Durability Index, CA 229
01 452300-0048 EA Sodium And Magnesium Soundness, ASTM C88.
01 452300-0049 EA Los Angeles Rattler, ASTM C-131, CA 211
01 452300-0050 EA Los Angeles Rattler, ASTM C-535
01 452300-0051 EA Unit Weight Of Aggregates, ASTM C29
01 4523 00-0052 EA Organic Impurities In Sand, ASTM C40
01 4523 00-0053 EA Crushed Particle, ASTM California Test Method . .
01 452300-0054 EA Clay Lump And Friable Particles, ASTM CLA2 ........ouiiiiiiiieieeie ettt ettt ettt et b et e b e et e et e ete et e eteaseenbeannensean

01 45 23 00-0055 Permeability Tests (01 45 23 00-0001)
01 45 23 00-0056 In-Place Tests (01 45 23 00-0055)

01 4523 00-0057 EA Double Ring Infiltrometer Test, ASTM D3385
01 4523 00-0058 EA Unconfined Compressive Strength (Pocket Penetrometer) Test ..

01 45 23 00-0059 Lab Tests (01 45 23 00-0055)
01 452300-0060 EA Falling Head Rigid Wall Consolidometer Technique CAE
01 452300-0061 EA Falling Head Permeability Test EPA-9100
01 452300-0062 EA Constant Head Permeability Test For Granular Soils, ASTM D2432

01 45 23 00-0063 Concrete/Cement/Asphalt Testing o sz
01 45 23 00-0064 Concrete TeSting(ouszsoorooes)

01 452300-0065 EA Prepare 6 x 12 Concrete Cylinder And Deliver To Lab
01 452300-0066 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633
01 452300-0067 EA Concrete Cores Compression Test, ASTM C-42...
01 4523 00-0068 EA 6 x6 x 18 Concrete Flexural Test, ASTM C-78
01 4523 00-0069 EA  Unit Weight Of Concrete Cylinder, ASTM C-567
01 4523 00-0070 EA Concrete Mix Design Review
01 4523 00-0071 EA Trial Concrete Batch Prepared In Laboratory ....
01 452300-0072 EA Concrete Shrinkage, ASTM C-157 MOdIfied ...........cooeiiriiriiiieiieieeseee s
01 452300-0073 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496
01 452300-0074 EA Concrete SIump Test, ASTM CLA3.......ooiiiiiiiiieie ettt
01 452300-0075 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231

01 45 23 00-0076 Cement Testing(m 45 2300-0063)

01452300-0077 EA Cement Grab Sample (CCR TItle 24) .......oiii ittt ettt et e bt e e et e e et e eae et e e be et e ebe e s e ebeenbenteannanneas 29.41
Note: Includes sealing and storing 1 year.
01 452300-0078 EA 2"x2"x2"Cube Compression Test, All TYPE MALETIAIS. .......c.eiuiiiiiirieiieite ettt sbe e e seeeeanneas 47.06

01 45 23 00-0079 Asphaltic Concrete Testing o: s 23 000063
01 452300-0080 EA Hveem Asphaltic Concrete Stability TESE, CA 366 .........ccueiiuiriiiiiiieieieei ettt ettt ete et et e e e eneee 58.82
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01 45 23 00-0081
01 45 23 00-0082
01 45 23 00-0083
01 45 23 00-0084

01 45 23 00-0085
01 45 23 00-0086
01 45 23 00-0087
01 45 23 00-0088
01 45 23 00-0089
01 45 23 00-0090
01 45 23 00-0091

01 45 23 00-0092

01 45 23 00-0093

01 45 23 00-0094
01 45 23 00-0095
01 45 23 00-0096
01 45 23 00-0097

01 45 23 00-0098

01 45 23 00-0099
01 45 23 00-0100
01 45 23 00-0101
01 45 23 00-0102

01 45 23 00-0103

01 45 23 00-0104

01 45 23 00-0105
01 45 23 00-0106
01 45 23 00-0107

01 45 23 00-0108

01 45 23 00-0109

01 45 23 00-0110
01 4523 00-0111
01 45 23 00-0112
01 45 23 00-0113
01 45 23 00-0114
01 45 23 00-0115
01 45 23 00-0116

01 45 23 00-0117
01 45 23 00-0118

01 45 23 00-0119

01 45 23 00-0120
01 45 23 00-0121

01 45 23 00-0122

01 45 23 00-0123

01 45 23 00-0124

01 45 23 00-0125

01 45 23 00-0126
01 45 23 00-0127

01 45 23 00-0128

01 45 23 00-0129

June 2018

EA  Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927
EA  Stability Tests, Premixed, ASTM D1559 .
EA  Stability Tests, Lab. Mixed, ASTM D1559 ..........
EA  Swell Test, CA 305
Note: Includes compaction.
EA % Asphalt Extraction Test, ASTM D-2172 B
EA  Maximum Theoretical Unit Weight, ASTM C2041
EA  Unit Weight Sample Requiring Compaction, California Test Method 308
EA  Asphalt Unit Weight On Core Test, CA 308C
HR  Nuclear Field Density Testing, 4 Hour Minimum
EA  Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664
EA  Penetration, ASTM D5

Masonry/Concrete Block/Tile Testing o425

Mason ry Testi NQ (01 45 23 00-0092)

2" x 4" Cylinder Mortar Compression Test
4" x 4" x 8" Grout Prisms Compression Test.
Masonry Cores Compression Test
Composite Grouted Prism Compression Test...............

EA
EA
EA
EA

Concrete Block Testing (ASTM C140 Or CMA Per Specimen) o1 4 23 o.00e2)

EA Up To 8" x 8" x 16" Concrete Block Compression Test, ASTM C-140

EA  Absorption Test, Moisture Content And Unit WeIght............ccuoiiiiiriiiiiieieie e

EA  Moisture Condition By Relative Humidity, ASTM C427, First Unit

EA  Moisture Condition By Relative Humidity, ASTM C427, Additional UNit ............ccooiiiiniiiiniiieseeieeseeee e

Metals Testing o429
Tank Line Tightness Testing o142 000103

EA  Up To 12,000 Gallons, Tank Line Volumetric Tightness Testing
EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing
EA  >29,999 Gallons, Tank Line Volumetric Tightness Testing

Other Testing o423
Special Testing (01 45 23 00-0108)

EA  Asphalt Roofing Cut-out Samples, To Determine Unit Weight

EA  Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617

EA  Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria)

EA Testing For The Presence Of PCBs In Caulk, Analysis Per Sample

EA Testing For The Presence Of PCBs In Soil, Analysis Per Sample

EA Testing For The Presence Of PCBs Using Wipe Sampling, Analysis Per Sample
EA Testing For The Presence Of PCBs In Air, Analysis Per Sample

Nondestructive Field Testing Services o s 2300108
Infrared Thermography e s 23 000119

123.49

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The

contractor is entitled to the mobilization charge and the appropriate square foot or hourly task.
Roof Investigation And Moisture Survey Using Infrared Thermography e 2

00-0118)
Note: For on the roof surveys.

EA  Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge.............ccccceevienenns
CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ...........cccccoevveeveieniennne

For CADD Drawings, Add

CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...........c.cccccvevveeene

For CADD Drawings, Add

CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography............ccccccoveeene

For CADD Drawings, Add
For Elevated Infrared Thermography Roof Investigation, Add
For Aerial Infrared Thermography Roof Investigation, Add
CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography.

2,052.72
................ 3.42
0.68
................ 2.28
0.46
................ 171
0.34
0.43
0.43

For CADD Drawings, Add
For Elevated Infrared Thermography Roof Investigation, Add
For Aerial Infrared Thermography Roof Investigation, Add

Building Moisture Investigation Using Infrared Thermography o: s 23000116
Note: For finding moisture in walls and windows.
EA  Building Moisture Investigation Using Infrared Thermography, Mobilization Charge
CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography

For Digital Or Analog Recording Of All Items, Add
CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography

For Digital Or Analog Recording Of All Items, Add
CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography

For Digital Or Analog Recording Of All Items, Add
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01 45 23 00-0130 General Building Investigation Using Infrared Thermography o142 ccois

Note: For finding missing or misplaced insulation, air leakage and delamination.

01452300-0131 EA General Building Investigation Using Infrared Thermography, Mobilization Charge ... ....2,223.78

01 452300-0132 CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography ..3.42
For Digital Or Analog Recording Of All Items, Add 1.71

014523 00-0133 CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography ..2.28
For Digital Or Analog Recording Of All Items, Add 1.14

01 452300-0134 CSF >5,000 SF, General Building Investigation Using Infrared Thermography ............cccoeoririiiieniiecseseeese e 1.14
For Digital Or Analog Recording Of All Items, Add 0.57

01 45 23 00-0135 Electrical /Mechanical Equipment Scanning Using Infrared Thermography e
45 23 00-0118)
Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty
breakers, damaged switches, faulty fuses, etc. For diagnosing electrical issues caused by resistance and
mechanical issues caused by friction.
01452300-0136 EA Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge .. ....1,083.38
01 4523 00-0137 HR Electrical /Mechanical Equipment Scanning Using Infrared Thermography.
For Digital Or Analog Recording Of All Items, Add

01 45 23 00-0138 Concrete Block Wall Investigation Using Infrared Thermography o s 2s 00119

Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block

walls.
01 452300-0139 EA Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge ............ccccceeveriiiieniniciciienes 1,083.38
01 452300-0140 CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography. .3.42
For Digital Or Analog Recording Of All Items, Add 0.51
01 452300-0141 CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography .. ...2.28
For Digital Or Analog Recording Of All Items, Add 0.34

01 45 23 00-0142 Other Nondestructive Field Testing Services o1 4s2s oo

01 4523 00-0143 HR ASNT Certified Level | NDT Consultant
01 4523 00-0144 HR ASNT Certified Level Il NDT Consultant.............ccccouiriiirincciisncccseeecns
01 4523 00-0145 HR ASNT Certified Level Il NDT Consultant............c.cccoeiiiiinicininiccccnceens
01 452300-0146 HR Certified Industrial Radiography Radiation Safety Personnel

01 45 23 00-0147 Testing Professional Services o s 23000108

01 4523 00-0148 HR Concrete, Steel, Masonry, Expansion Anchor And Soils Inspection
01452300-0149 HR Laboratory Technician
01 452300-0150 HR Portable Digital Reinforcement Scanner
01 452300-0151 HR Subsurface Detection Radar System
01452300-0152 HR Pavement Rehabilitation Analysis Using Deflectors.
01 4523 00-0153 HR  ASSOCIAtE ENGINEET .....c..cuiiiiiiiiiiieieit ettt
014523 00-0154 HR Staff Engineer
014523 00-0155 HR Project Manager
01452300-0156 HR  PrinCipal ENQINEET .......ccuiiiuiiiiieiiieieie ettt
01 452300-0157 HR Consulting Engineer.

01 50 Temporary Facilities And Controlsa

Note: Tasks in this section shall be used as directed by owner.
01 51 Temporary Utilitiesaus
015113 Temporary Electricity sy
01 51 13 00-0001 Service Switch And/Or Building Feeder Switch o:s: 13

Note: Includes all connections and removal after use.
0151 1300-0002 EA Temporary 100 Amp, NEMA 1 Or 3R Disconnect Switch With Fuses
0151 1300-0003 EA Temporary 200 Amp, NEMA 1 Or 3R Disconnect Switch With Fuses
01511300-0004 EA Temporary 400 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses ...
01511300-0005 EA Temporary 600 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses
0151 1300-0006 EA Temporary 800 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses ...
015113 00-0007 EA Temporary 1,200 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses.
0151 1300-0008 EA Temporary 2,000 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses....

01 51 13 00-0009 120/208 Volt Main Lug Panelboard Complete With Branch Fuses o si1s
Note: Includes removal after use.

01511300-0010 EA Temporary 100 Amp Panelboard Complete With GFCI Circuit Breakers...

01511300-0011 EA Temporary 200 Amp Panelboard Complete With GFCI Circuit Breakers...

01511300-0012 EA Temporary 400 Amp Panelboard Complete With GFCI Circuit Breakers...

01511300-0013 EA Temporary 600 Amp Panelboard Complete With GFCI Circuit Breakers...

....1,273.09
....1,823.15
....2,840.23
...4,107.63

01 51 13 00-0014 Temporary Conduit And Cable For Temporary Disconnect Switches And

Temporary Panelboards c:s: 13
Note: Includes all connections, fittings, supports and removal after use.
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MINOR TOTAL DIRECT DEMOLITION
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01511300-0015 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards.............. 6.29
01511300-0016 LF  Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards.............. 6.89

0151 13 00-0017 Cord Grlp Plug(015113>
Note: Includes installation, a maximum of 50 of cord, connection to source and removal after use.

0151 1300-0018 EA Temporary 2 Pole Cord Grip Plug With Installation
01511300-0019 EA Temporary 3 Pole Cord Grip Plug With Installation
01511300-0020 EA Temporary 4 Pole Cord Grip Plug With Installation
01511300-0021 EA Temporary 3 Pole (30 A) Cord Grip Plug With Installation..............cccceeoviineniinciiinns
01511300-0022 EA Temporary 4 Pole (30 A) Cord Grip Plug With Installation..............ccccoeoviinenniinciinnns

0151 1300-0023 EA Temporary 3 Pole (50 A) Cord Grip Plug With Installation...............ccceririininicniniene

015126 Temporary Lighting e:sy
01 51 26 00-0001 Temporary Devices sz

Note: Includes removal after use.
015126 00-0002 EA Temporary Exit Light
015126 00-0003 EA Temporary Light Socket With Branch Wiring Connection And Lamp
015126 00-0004 EA Temporary 10 Light String With Cages.........ccoverieiriniiiiiicinesecreeeeeeeeeees
015126 00-0005 EA Temporary GFI Device With Enclosure And Branch Wiring............coeerennineneinnncieenes
0151 26 00-0006 EA Temporary Trailer Socket With Branch Wiring
01 51 26 00-0007 EA Temporary High Bay Light

01 52 Construction Facilitiesus

Note: Tasks in this section shall be used as directed by owner for owner's use.

015213 Field Offices And Sheds ws»
0152 13 00-0001 Field Offices ois219

Note: Excludes furniture, utility connections and service. Minimum 6 months rental.

0152 1300-0002 MO 8'x 24' Office, With Toilet 163.97

For Each Delivery And Removal, Round Trip, Add 638.13

For Each Set-Up (Block And Level), Add 82.73

For Each Anchoring Into Dirt, Add 134.99

For Each Anchoring Into Asphalt Or Concrete, Add 202.49

For Office Trailer Without Toilet, Deduct -32.79
0152 13 00-0003 MO 8'x 32' Office, With Toilet 185.82

For Each Delivery And Removal, Round Trip, Add 638.13

For Each Set-Up (Block And Level), Add 82.73

For Each Anchoring Into Dirt, Add 134.99

For Each Anchoring Into Asphalt Or Concrete, Add 202.49

For Office Trailer Without Toilet, Deduct -37.16
015213 00-0004 MO 10'x 36' Office, With Toilet 251.41

For Each Delivery And Removal, Round Trip, Add 1,057.96

For Each Set-Up (Block And Level), Add 134.97

For Each Anchoring Into Dirt, Add 134.99

For Each Anchoring Into Asphalt Or Concrete, Add 202.49

For Office Trailer Without Toilet, Deduct -50.28
015213 00-0005 MO 10'x 40" Office, With Toilet 267.81

For Each Delivery And Removal, Round Trip, Add 1,057.96

For Each Set-Up (Block And Level), Add 134.97

For Each Anchoring Into Dirt, Add 134.99

For Each Anchoring Into Asphalt Or Concrete, Add 202.49

For Office Trailer Without Toilet, Deduct -53.56
0152 1300-0006 MO 10'x 44' Office, With Toilet 295.14

For Each Delivery And Removal, Round Trip, Add 1,057.96

For Each Set-Up (Block And Level), Add 134.97

For Each Anchoring Into Dirt, Add 134.99

For Each Anchoring Into Asphalt Or Concrete, Add 202.49
0152 13 00-0007 MO 10'x 50" Office, With Toilet 311.53

For Each Delivery And Removal, Round Trip, Add 1,057.96

For Each Set-Up (Block And Level), Add 134.97

For Each Anchoring Into Dirt, Add 134.99

For Each Anchoring Into Asphalt Or Concrete, Add 202.49
015213 00-0008 MO 12'x 44' Office, With Toilet 563.92

For Each Delivery And Removal, Round Trip, Add 1,057.96

For Each Set-Up (Block And Level), Add 134.97

For Each Anchoring Into Dirt, Add 134.99

For Each Anchoring Into Asphalt Or Concrete, Add 202.49
0152 1300-0009 MO 12'x50' Office, With Toilet 366.19

For Each Delivery And Removal, Round Trip, Add 1,057.96

For Each Set-Up (Block And Level), Add 134.97

For Each Anchoring Into Dirt, Add 134.99

For Each Anchoring Into Asphalt Or Concrete, Add 202.49
0152 1300-0010 MO 12'x 60" Office, With Toilet 398.98

For Each Delivery And Removal, Round Trip, Add 1,057.96

For Each Set-Up (Block And Level), Add 134.97

For Each Anchoring Into Dirt, Add 134.99

For Each Anchoring Into Asphalt Or Concrete, Add 202.49
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0152 1300-0011 MO 24'x 60" Office, With Toilet 874.47
For Each Delivery And Removal, Round Trip, Add 2,015.16
For Each Set-Up (Block And Level), Add 217.70
For Each Anchoring Into Dirt, Add 134.99
For Each Anchoring Into Asphalt Or Concrete, Add 202.49

0152 1300-0012 MO 24'x 72' Office, With Toilet
For Each Delivery And Removal, Round Trip, Add
For Each Set-Up (Block And Level), Add
For Each Anchoring Into Dirt, Add
For Each Anchoring Into Asphalt Or Concrete, Add
0152 1300-0013 MO 30'x 30' Office, With Toilet
For Each Delivery And Removal, Round Trip, Add
For Each Set-Up (Block And Level), Add
For Each Anchoring Into Dirt, Add
For Each Anchoring Into Asphalt Or Concrete, Add

0152 13 00-0014 Accessories For Field Office Trailerses:1s
Note: Costs includes installation or placement in trailer.
0152 1300-0015 MO Desk For Field Office Trailer
0152 1300-0016 MO Rolling Desk Chair For Field Office Trailer.
0152 1300-0017 MO File Cabinet For Field Office Trailer
0152 1300-0018 MO Table For Field Office Trailer
0152 1300-0019 MO Folding Chair For Field Office Trailer
01521300-0020 EA Phone Hook-Up For Field Office Trailer.
0152 1300-0021 MO Local Phone Service Per Phone Line For Field Office Trailer
0152 1300-0022 MO Security System With Monitoring For Field Office Trailer.
0152 1300-0023 LF Perimeter Trailer Skirting For Field Office Trailer
0152 1300-0024 LF Insulated Perimeter Trailer Skirting For Field Office Trailer
01521300-0025 MO Steps For Field Office Trailer..........ccouiiiiiiiniiiieicecceeesesceeee
0152 1300-0026 MO Fax Machine For Field Office Trailer
0152 1300-0027 MO Copier For Field Office Trailer

01 52 13 00-0028 Storage Containers sz

01521300-0029 MO  8' X 8" X 10" StOraQgE CONLAINMET .......eueiuiiitiieetiteet ettt ettt ettt te ettt eee e es e et eae et e s et es e ee et eb e et et et e et e e ebeeb et ese et eeensebennenratene 96.25
For Delivery And Pick-up Of Container, Add 175.14
For >12 Months, Deduct -28.88
0152 1300-0030 MO  8'X 8' X 20" STOrAGE CONTAINEN .....utiiueitieieeieeteete st ettt et estease e et as e et e ese e s e eseeas e s e aa s et e es e e bt eae e s e es e easeebeenseabeensaabeaseensaaneeseans 100.62
For Delivery And Pick-up Of Container, Add 192.65
For >12 Months, Deduct -30.19
01521300-0031 MO 8" X 8" X 40" StOrage CONMAINMET .......cuviuitiueeuieteeett ettt ese et estesees st et e s ese et e s es e et e s eae et e e eat et e s es e et et esb et et essebe et eseeteaeeeeteanes 119.00
For Delivery And Pick-up Of Container, Add 387.99
For >12 Months, Deduct -35.70

015219 Sanitary Facilities o5
01 52 19 00-0001 Portable Toilets eis19

Note: Includes delivery, set-up, servicing once per week and removal.

015219 00-0002 WK Portable Toilets, ChEMICAL ............c.ciiiiiic s 31.66
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Delivery, Add 50.00
0152 1900-0003 MO Portable TOIletS, CREMICAL...........oiiiiiiiii ettt e et e e e et e e e e eta e e e e e e eateeaeeaaaaeaeeaaaasasaeeaaaasasaeeaassssaeaaassasaaeaaassesaeeaanrens 94.99
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Delivery, Add
0152 19 00-0004 WK ADA Portable Toilets, Chemical .
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Delivery, Add 50.00
015219 00-0005 MO ADA Portable Toilets, ChEMICAL............cccciiiiiii s 110.82
For Each Additional Servicing Per Unit Per Week, Add 25.00

For Delivery, Add
015219 00-0006 WK Two Station Portable Handwash
015219 00-0007 MO Two Station Portable Handwash
0152 19 00-0008 MO Portable Toilets, Multi Trailer - 16" .............ccocooeiiiiiiiiiccecee
Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink)
015219 00-0009 WK Service Trailer Restrooms, 3 TIMeS Per WEEK ............cccciuiiiiiiiiiiiiiiicc s 1,996.75

01 54 Construction Aids s
0154 23 Temporary Scaffolding And Platforms oisq
01 54 23 00-0001 Scaffolding(015423>

Note: Additional scaffolding rental for work above the normal working height of 14'. See CSI section 04 05 26 00-
0000 for masonry scaffolding.

01 54 23 00-0002 Scaffolding Rental - Rental Only o154 2 co0001)

Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54
23 00-0006 for scaffolding erection and dismantling.
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0154 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide Sections (CCF / MONth)..........ccooiviiiiniiiineiiiseeeeees 30.57
For Up To 25, Add 12.23
For >25 To 50, Add 7.64
For >50 To 150, Add 3.06
0154 23 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / MONth)..........ccooioiiiiiniinineiiiseeees 34.37
For Up To 25, Add 13.75
For >25 To 50, Add 8.59
For >50 To 150, Add 3.44
01 54 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide Sections (CCF / MONth)..........cccueiiriiiiriiiienieeeeeeiene 45.85
For Up To 25, Add 18.34
For >25 To 50, Add 11.46
For >50 To 150, Add 4.59

01 54 23 00-0006 Scaffolding Erection And Dismantling - Labor Only 1 s4 2s co-0001)
Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSlI section 01 54 23 00-0002 for scaffolding rental.
01 54 23 00-0007 CCF Up To 20" Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ....
01 54 23 00-0008 CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories
01 54 23 00-0009 CCF >40' To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories
01 54 2300-0010 CCF >60' To 80" Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories..
0154 2300-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories.............cccccveune..
0154 2300-0012 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling Set Up On Stairs, Per CCF Of Scaffolding And
AACCESSOTIES ...ttt b bbb bbb 0o b b0 b e 00 b bbb e b d e b e b b e b ee bbbt 54.50

01 54 23 00-0013 Heavy Duty Masonry Scaffolding Rental - Rental Only o1 s 2 000009
Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps, flat plate, connectors and building ties, etc.
See CSl section 01 54 23 00-0020 for erection.
01 54 23 00-0014 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month).
015423 00-0015 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 2' Wide Sections (CCF / Month).
01542300-0016 LF  Aluminum Joists (LF / Month) TR .
0154 2300-0017 LF  Aluminum Stringers (LF / Month)
0154 2300-0018 EA Screw Jack With U-Plate For Stringers (EA / Month)
0154 2300-0019 CSF Netting for Exterior Building Scaffolding, Installation, Rental and Removal
For Each Additional Month Of Usage, Add

01 54 23 00-0020 Heavy Duty Masonry Scaffolding Erection And Dismantling - Labor Only e s
23 00-0001)
Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSl section 01 54 23 00-0013 for scaffolding rental.
0154 2300-0021 CCF Up To 20' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding
And Accessories. 72.66
01 54 2300-0022 CCF >20' To 40' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of

Scaffolding And Accessories. . ....90.82
01 54 23 00-0023 CCF >40'To 60' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And

AACCESSOTIES. ..ttt b e b bbbt b bbb bbb 0 bbb e b e b e d b bbb bbbt 108.98
01 54 23 00-0024 CCF >60'To 80" Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And

Aot T =T TSP TPO PO 118.06
01 54 2300-0025 CCF >80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And

AACCESSOMIES. ...ttt e e s e e s e E e h o0 e 0 b h 00 E e E e E e h e h e 131.69

01 54 23 00-0026 Rolling Scaffolding e ss2s
Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of
scaffold.

01 54 23 00-0027 DAY Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section)
01 54 2300-0028 WK Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ...
0154 2300-0029 MO Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section)
0154 23 00-0030 DAY Rolling Scaffolding >20" To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ...
0154 2300-0031 WK Rolling Scaffolding >20" To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ...
0154 2300-0032 MO Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section)
0154 2300-0033 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >14' To 20'
0154 2300-0034 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >20' To 40'

01 54 23 00-0035 Shoring POStS 15425
Note: Includes moving to perform task. No additional cost for relocating will be allowed.
01 54 2300-0036 DAY 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring POSt ...........ccccceiieieriniieniaieens
01 54 2300-0037 WK 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post e
0154 2300-0038 MO 6'-6"To 11' Extension, 5,000 LB Capacity, Steel Shoring POSt ..........c.cccevirieniniieninienne

01 54 23 00-0039 Temporary Lumber For Platforms, Scaffolding And Bracing sz

0154 2300-0040 SF 5/16" CD Grade Plywood - Temporary Lumber 0.62
0154 2300-0041 SF 1/2" CD Grade Plywood - Temporary Lumber ..............c.cceue. 0.62
0154 2300-0042 SF 5/8" CD Grade Plywood - Temporary Lumber ... 0.62
0154 2300-0043 SF 3/4" CD Grade Plywood - Temporary Lumber ... 0.62
01542300-0044 SF 1" CD Grade Plywood - Temporary Lumber 0.92
01542300-0045 LF 2"x4"Temporary Lumber.. 1.28
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.1.58 1.28
211 1.28
.2.64 1.28
.3.16 1.28
.3.16 1.28
.3.96 1.28
.4.75 1.28
.2.26 0.64
.3.19 0.80
411 0.96

0154 2300-0046 LF 2"x6" Temporary Lumber..
01 54 2300-0047 LF 2"x8" Temporary Lumber..
0154 2300-0048 LF 2"x 10" Temporary Lumber ...
01542300-0049 LF 2"x12" Temporary Lumber...
01542300-0050 LF 3"x8"Temporary Lumber..
0154 2300-0051 LF 3"x10" Temporary Lumber...
0154 2300-0052 LF 3"x 12" Temporary Lumber ...
0154 2300-0053 LF 4"x4" Temporary Lumber ..
0154 2300-0054 LF 4"x6" Temporary Lumber..
0154 2300-0055 LF 6"x6" Temporary Lumber..

0154 2300-0056 LF 6"x8"Temporary Lumber.. 1.19
0154 2300-0057 LF 12"x 12" Temporary Lumber .. 1.91
01 54 23 00-0058 Temporary Precast Concrete Blocks oisiz
Note: Includes removal after use.
0154 2300-0059 EA 2'x2'x2' Temporary Precast Concrete Block....
01542300-0060 EA 2'x2' x4' Temporary Precast Concrete Block.
01542300-0061 EA 2'x2' x8 Temporary Precast Concrete Block....
0154 26 Temporary Swing Staging e:ss
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for
personnel and anchoring to existing roof anchors. Excludes installing roof anchors.
01 54 26 00-0001 Swing Stage oz
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety
equipment for personnel. Excludes installing roof anchors.
015426 00-0002 MO 7' Swing Stage, EIeCtric OPerated ...........ccoveeuririiririniinieieieseeieieeeeeeeeee e
0154 26 00-0003 MO 24' Swing Stage, Manually Operated..............ceeeuririemeinieniiineneee e
0154 26 00-0004 EA Swing Stage Erection And Dismantling
Note: Includes both erection and dismantling of swing stage.
0154 26 00-0005 EA Move Swing Stage To Different Roof At Same Site et 189.44
015426 00-0006 EA Move Swing Stage To Different LOCAtion At SAME ROOF.........c.cuiiiiiiiieieiieei ettt 87.44
0154 29 Temporary Sidewalk Protection o:sq
01 54 29 00-0001 Sidewalk Brldge(015429)
01 54 29 00-0002 Installation of Sidewalk Bridge o1 s 2 oo-0001)
015429 00-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDIY ..........cciiiiiiiiiiiiiieeeeese e 77.20
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 6.00
For Each Additional Foot Over 8' Wide, Add 3.00
For Each Additional Foot Over 8' High, Add 2.00
015429 00-0004 LF Installation of Netting for Sidewalk Bridge 3.71
01 54 29 00-0005 Monthly Rental of Sidewalk Bridge c: s«20 00000
015429 00-0006 LF Monthly Rental Of Up To 8" Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ...ttt ettt ettt 8.00
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.20
0154 29 00-0007 LF  Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 9.01
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.35
015429 00-0008 LF  Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 10.01
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.50
015429 00-0009 LF Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
AASSEIMBIY ..ttt ettt ettt 10.01
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.50
01542900-0010 LF  Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY .ttt ettt ettt 11.00
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.65
01542900-0011 LF Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 13.02
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.95
0154 2900-0012 LF Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY .ttt ettt 12.02
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.80
01542900-0013 LF Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 14.02
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.10
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0154 2900-0014 LF  Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk

BrIAGE ASSEIMBIY .. ...ttt ettt et e ettt e bttt s et b £ e e e E e E e b4 E Rt b £t R btttk bbb e n et 15.00
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.25
01542900-0015 LF  Monthly Rental of Netting for SIdeWalK BIrOGE. ..........couitiiiiiiiiiieiiie ettt aees 1.50

01 54 29 00-0016 Removal of Sidewalk Bridge(msAzeoo-oom)

0154 2900-0017 LF Removal of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDBIY .........c.cooiiiiiiiiiiiiiiciesese e 30.25
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 2.50
For Each Additional Foot Over 8' Wide, Add 1.25
For Each Additional Foot Over 8' High, Add 0.75
01542900-0018 LF Removal of Netting for SIAEWAIK BIIGE ........oouiiiiiiieiie ettt ettt et e b e se et et e en et e aneenneas 1.85

01 55 Vehicular Access And Parking s
015523 Temporary Roads c:ss
01 55 23 00-0001 Temporary Stabilized Construction Entrance o:sszs

Note: As per Caltrans detail.
01 552300-0002 SF 3" To 4" Rock Temporary Stabilized Construction Entrance ASSEMBDIY ...........cuiiiiiiiiiriiiesieeee e 3.53
Note: Includes up to 12" excavation of pit, hauling and disposal of sail, filter fabric at base and sides, filled with
rock, and compaction.
01 552300-0003 SF >4"To 6" Rock Temporary Stabilized Construction Entrance ASSEMDBIY ............oouiiiiiiiiiiiirieeee e 4.23
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with
rock, and compaction.

01 55 23 00-0004 Rumble Trench Plate eiss2s)

01552300-0005 MO 8'x 10" Steel Rumble Trench Plate ReNtal.............cooiiiiiiiiiiiiiii 213.08
01552300-0006 EA Place And Remove Rumble Plate .75.46
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
01 552300-0007 EA Relocate And Adjust Location Of RUMDBIE PIALE. ........c.iiuiiiiiiiiei ettt ettt e enne e 18.87
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

01 55 23 00-0008 Temporary Road Ramps (Godwin) e1ss 23

Note: Excludes asphalt and gravel.

01 552300-0009 EA 4"Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin)... 164.22
01552300-0010 EA 6"Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin)... 246.34
01552300-0011 EA 8"Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin)... 328.45
01552300-0012 EA 12" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin).. . 410.56
01552300-0013 EA 24" Pipeline, 15' Passable Vehicle Width, Temporary Road Ramp (Godwin).. ...16,719.41 492.67
01 55 26 Traffic Control ess
01 55 26 00-0001 Removable Preformed Traffic Black Line Mask c:ssz)
Note: Includes installation and removal after use.
015526 00-0002 LF 6" Removable Traffic Black Line Mask
015526 00-0003 LF 8" Removable Traffic Black Line Mask
01 55 26 00-0004 Temporary Preformed Traffic Line Tape eissz
Note: Includes installation and removal after use.
015526 00-0005 LF 4" Reflective Removable Traffic LINE TAPE......c.ui ittt ettt ettt e e b et et e s e et e et e e e e eteannenneas 3.25
01 5526 00-0006 LF 6" Reflective Removable Traffic Line Tape
01 5526 00-0007 LF 8" Reflective Removable Traffic Line Tape
01 55 26 00-0008 Temporary Painted Traffic Lines i ssz
Note: Includes installation and removal after use.
015526 00-0009 LF 4" Temporary Painted Traffic Lines......
For Not Removed, Deduct
015526 00-0010 LF 6" Temporary Painted Traffic Lines......
For Not Removed, Deduct
015526 00-0011 LF 8" Temporary Painted Traffic Lines......
For Not Removed, Deduct
015526 00-0012 EA 2" High x 2" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad...
015526 00-0013 EA 2" High x 4" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad...
01 55 26 00-0014 Pedestrian Traffic Control o sz
015526 00-0015 CLF 1", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange ....10.97
015526 00-0016 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .14.97
015526 00-0017 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow. ...7.68
01 5526 00-0018 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow. ..9.71
015526 00-0019 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent .10.99
01 5526 00-0020 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent ....16.14
June 2018 copyright 2018 The Gordian Group, Inc.
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015526 00-0021 CLF 1" Exterior Vinyl Tape (Warning Tape)
01 5526 00-0022 CLF 2" Exterior Vinyl Tape (Warning Tape)
01 5526 00-0023 CLF 3" Exterior Vinyl Tape (Warning Tape)
015526 00-0024 CLF 4" Exterior Vinyl Tape (Warning Tape)

01 55 26 00-0025 Linear Delineation System, Temporary Or Permanent o:sszs
Note: High visibility reflective sheeting strips. Scotchlite as manufactured by 3M.

015526 00-0026 LF 4" Linear Delineation System

01 5526 00-0027 LF 6" Linear Delineation System

.6.47
.8.60

01 55 26 00-0028 Traffic Protection :ssz
01 55 26 00-0029 Portable Traffic Control Device Usage o: s 2s 000028

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0104 for delivery, placing and

removal.
01 55 26 00-0030 DAY 28" Cone With Reflective Collar
01 55 26 00-0031 WK 28" Cone With Reflective Collar
01 5526 00-0032 MO 28" Cone With Reflective Collar
01 5526 00-0033 DAY Vertical Panel...
0155 26 00-0034 WK Vertical Panel
015526 00-0035 MO Vertical Panel
015526 00-0036 DAY Channelizer Drum
01 55 26 00-0037 WK Channelizer Drum
01 55 26 00-0038 MO Channelizer Drum
01 55 26 00-0039 DAY Stackable Channelizer Panel
015526 00-0040 WK Stackable Channelizer Panel
015526 00-0041 MO Stackable Channelizer Panel
01 5526 00-0042 DAY Type | Barricade, Up To 3' Wide With Reflective Rail Each Side..
01 5526 00-0043 WK Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
015526 00-0044 MO Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
01 55 26 00-0045 DAY Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ...
015526 00-0046 WK Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 5526 00-0047 MO Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 5526 00-0048 DAY Type lll Barricade, Up To 5' Wide With Three Reflective Rails
01 5526 00-0049 WK Type lll Barricade, Up To 5' Wide With Three Reflective Rails
01 5526 00-0050 MO Type lll Barricade, Up To 5' Wide With Three Reflective Rails
015526 00-0051 DAY Type Ill Barricade, >5' To 10" Wide With Three Reflective Rails
015526 00-0052 WK Type Ill Barricade, >5' To 10" Wide With Three Reflective Ralils...........cccccoviviiiincninnnne
01 55 26 00-0053 MO Type Ill Barricade, >5' To 10" Wide With Three Reflective Ralils...........ccccccvviniiiincninnne
01 5526 00-0054 DAY Up To 10' Wide A Frame Barricade
01 5526 00-0055 WK Up To 10' Wide A Frame Barricade
01 5526 00-0056 MO Up To 10' Wide A Frame Barricade
01 55 26 00-0057 DAY Type A Or C Flasher
01 55 26 00-0058 WK Type A Or C Flasher
015526 00-0059 MO Type A Or C Flasher
01 55 26 00-0060 DAY Type B Flasher (High Intensity)
015526 00-0061 WK Type B Flasher (High Intensity)
01 5526 00-0062 MO Type B Flasher (High Intensity)

01 55 26 00-0063 Traffic Barriers Usage o1 ss 26000028
Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0104 for delivery, placing and
removal.

015526 00-0064 DAY 6' Long Portable Parking Curbs
015526 00-0065 WK 6' Long Portable Parking Curbs
015526 00-0066 MO 6' Long Portable Parking Curbs
01 5526 00-0067 DAY 6'Long Portable Speed Bumps
01 5526 00-0068 WK 6'Long Portable Speed Bumps
015526 00-0069 MO 6'Long Portable Speed Bumps
015526 00-0070 DAY Up To 12.5' Concrete Traffic Barrier
015526 00-0071 WK Up To 12.5' Concrete Traffic Barrier
015526 00-0072 MO Up To 12.5' Concrete Traffic Barrier
01 55 26 00-0073 DAY >12.5'To 20' Concrete Traffic Barrier ...........
01 5526 00-0074 WK >12.5'To 20' Concrete Traffic Barrier
01 5526 00-0075 MO >12.5'To 20' Concrete Traffic Barrier
015526 00-0076 DAY 6'x 32" Tall Plastic Water Barrier
01 55 26 00-0077 WK 6'x 32" Tall Plastic Water Barrier
01 5526 00-0078 MO 6'x 32" Tall Plastic Water Barrier
01 55 26 00-0079 DAY 6'x 46" Tall Plastic Water Barrier
01 5526 00-0080 WK 6'x 46" Tall Plastic Water Barrier
015526 00-0081 MO 6'x 46" Tall Plastic Water Barrier
015526 00-0082 DAY Sand Filled Crash Attenuator Barrels
015526 00-0083 WK Sand Filled Crash Attenuator Barrels
01 55 26 00-0084 MO Sand Filled Crash Attenuator Barrels

01 55 26 00-0085 Portable Signs And Message Displays Usage o ss 2 00.0029)
Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0104 for delivery, placing and
removal.

015526 00-0086 DAY Mesh Or Vinyl ROI-UP SigN WIth STANG .........oiiuiiiiiiiii ettt ettt ettt ee et e e e eneee 4.42
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01 5526 00-0087 WK Mesh Or Vinyl Roll-up Sign With Stand ....13.25

01 55 26 00-0088

.39.75

MO Mesh Or Vinyl Roll-up Sign With Stand

01 5526 00-0089 DAY Aluminum Sign And Post 2.44
015526 00-0090 WK  Aluminum Sign And Post 7.31
015526 00-0091 MO  Aluminum Sign And Post .21.92
015526 00-0092 DAY Aluminum Sign And A Frame Stand 3.34
01 5526 00-0093 WK Aluminum Sign And A Frame Stand .10.02
015526 00-0094 MO Aluminum Sign And A Frame Stand ...........ccceeeiiiiiinienieeeeseee e ....30.06

01 5526 00-0095 DAY Trailer Mounted Flashing Arrow Board
01 5526 00-0096 WK Trailer Mounted Flashing Arrow Board
015526 00-0097 MO Trailer Mounted Flashing Arrow Board
01 55 26 00-0098 DAY Trailer Mounted Portable Variable Message Sign (PVMS)
015526 00-0099 WK Trailer Mounted Portable Variable Message Sign (PVMS)
01 5526 00-0100 MO Trailer Mounted Portable Variable Message Sign (PVMS)
015526 00-0101 DAY Two Head, Trailer Mounted Traffic Signal System (Set Of Two) . .
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
015526 00-0102 WK Two Head, Trailer Mounted Traffic Signal System (St Of TW0) ........c.couiiriiiiiiieiiieieieieie ettt 2,256.24
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
015526 00-0103 MO Two Head, Trailer Mounted Traffic Signal System (Set Of TWO) .......cueiiiiiriiiierieieriiei e 6,768.72
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.

01 55 26 00-0104 Place And Remove Traffic Protection Using Truck c: ss 2s oo-002e)
Note: Includes delivery and return up to 15 miles. See CSI section 01 74 19 00-0037 for delivery >15 miles.
015526 00-0105 EA Place And Remove Up To 250 Cones Using Truck
015526 00-0106 EA Place And Remove >250 Cones Using Truck
015526 00-0107 EA Place And Remove Up To 250 Panels/Channelizers Using Truck
015526 00-0108 EA Place And Remove >250 Panels/Channelizers Using Truck
015526 00-0109 EA Place And Remove Up To 250 Barricades Using Truck ....
015526 00-0110 EA Place And Remove >250 Barricades Using Truck
01552600-0111 EA Place And Remove Curbs/Speed Bumps Using Truck
015526 00-0112 EA Place And Remove Portable Sign And Stand Using Truck
015526 00-0113 EA Place And Remove Aluminum Sign And Post Using Truck ............cccceovviniinincinennns
015526 00-0114 EA Place And Remove Trailer Mounted Boards And Signals Using Truck
015526 00-0115 EA Place And Remove Up To 12.5' Concrete Traffic BAITI.........cuiiiiiiiiiiieee ettt
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

For 1 Barrier, Add 188.65
For 2 Barriers, Add 67.91
For 3 Barriers, Add 22.64
015526 00-0116 EA Place And Remove >12.5' Concrete Traffic Barrier.............coociiiiiiiiiiiicc s 113.18
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
For 1 Barrier, Add 282.95
For 2 Barriers, Add 101.86
For 3 Barriers, Add 33.95
015526 00-0117 EA Place And Remove Plastic Water BAITIET .............cciiiiiiiiiiiiiccc s 39.32
Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rental
tasks, 01 71 13 00-0000 for mobilization tasks.
For 1 Barrier, Add 94.30
For 2 Barriers, Add 33.95
For 3 Barriers, Add 11.32
015526 00-0118 EA Place And Remove Crash AeNUALOr BAITEIS.............cocoiiiiiiiiiiiiicicci s 56.59
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
For 1 Barrier, Add 141.48
For 2 Barriers, Add 50.93
For 3 Barriers, Add 16.98

01 55 26 00-0119 Place And Remove Traffic Protection From Roadside (Daily) o1 ss 26 00-0028)

015526 00-0120 EA Place And Remove Up To 250 Cones By Hand From Roadside.............ccceeiriveniiiieneeiicnieiees
015526 00-0121 EA Place And Remove >250 Cones By Hand From Roadside
01 552600-0122 EA Place And Remove Up To 250 Panels/Channelizers By Hand From Roadside
015526 00-0123 EA Place And Remove >250 Panels/Channelizers By Hand From Roadside
015526 00-0124 EA Place And Remove Up To 250 Barricades By Hand From Roadside
015526 00-0125 EA Place And Remove >250 Barricades By Hand From Roadside
015526 00-0126 EA Place And Remove Portable Sign And Stand From Roadside.
015526 00-0127 EA Place And Remove Trailer Mounted Boards And Signals From Roadside
015526 00-0128 EA Roadside Relocation Of Concrete Traffic Barrier.............cccooeviiiiiiiiiiiiciiiicccs
Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
rental tasks, 01 71 13 00-0000 for mobilization.

01 55 26 00-0129 Temporary Rumble Strips o1 ss 2
Note: Includes removal after use.
015526 00-0130 LF  1/4" High, 4" Wide, Polymer Tape Temporary Rumble Strip

015526 00-0131 LF  1/2" High, 3-1/2" Wide, Polycarbonate Temporary Rumble Strip
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01 56 Temporary Barriers And Enclosuresos

Note: Includes removal after use.

0156 16 Temporary Dust Barriers oisq
01 56 16 00-0001 Temporary Sheeting For Protection e:ss1s

Note: Includes removal after use.

0156 16 00-0002 SF 6 Mil, Plastic Sheeting, Applied To Floors
0156 16 00-0003 SF 6 Mil, Plastic Sheeting, Applied To Walls
0156 16 00-0004 SF 6 Mil, Plastic Sheeting, Applied To Ceilings
01 56 16 00-0005 SF 6 Mil, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0006 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Floors
01 56 16 00-0007 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Walls
0156 16 00-0008 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Ceilings
0156 16 00-0009 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0010 SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0011 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To FIOOrS.........ccccceviiririenenis
0156 16 00-0012 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Walls..........cccceiiiiininnenins
0156 16 00-0013 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Ceilings
0156 16 00-0014 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0015 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Floors
0156 16 00-0016 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Walls
0156 16 00-0017 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Ceilings.
0156 16 00-0018 SF 6 Mil, Reinforced, Plastic Sheeting, Applied TO SCAfOITING. ... .. ioiiiiiie et 0.51
0156 16 00-0019 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Floors
0156 16 00-0020 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Walls
0156 16 00-0021 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Ceilings
0156 16 00-0022 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0023 SF  Burlap, Applied To Floors
0156 16 00-0024 EA 7' Zipper Door For Plastic Sheeting
0156 16 00-0025 LF  Zip Wall Kit And ICRA Dust Control Awareness Barrier (Per LF Of Wall)

Note: Includes up to 12' long spring loaded poles, side clamps, foam rails and 6 mil poly barrier. Excludes zip

doors.

0156 16 00-0026 EA  Up To 1 SF INdividUal CritiCal BAITIETS ........couitiuiiiiieiiitieteieieeie ettt ettt e bt et e b et et e e e st et e e e e anene 10.25
Note: For Outlets And Receptacles

0156 16 00-0027 EA  >1To 4 SF Individual CHtICAl BAITIETS ...........couiiiiiiiciciiieicceec s 15.48
Note: For diffusers, ceiling speakers, return grilles, etc.

0156 16 00-0028 EA >4 To 8 SF Individual CHtICAl BAITIETS ...........ciiiiiiiiiiiiieic s 20.78

Note: For diffusers, return grilles, access doors, light fixtures, etc.
0156 16 00-0029 EA >8 To 32 SF Individual Critical Barrier:
Note: For doors, windows, etc.

01 56 16 00-0030 Temporary Stud Wall e:5s16)
01 56 16 00-0031 Temporary Stud Wall With Drywall o1 s 16 000030

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, drywall taped and finished and removal after use. Excludes paint.

01 56 16 00-0032 Temporary Stud Wall With Drywall e: s 16 0s-00a1)

0156 16 00-0033 SF  3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET.........cc.cruirririirieieiiesieeiesie e sieenenees 5.37
For Metal Studs 24" On Center, Add/Deduct 0.11

0156 16 00-0034 SF  1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET...........ccevuiiruirieieiieeieiseeeeeeeeseeeeeeseeeenees 5.37
For Metal Studs 24" On Center, Add/Deduct 0.11

0156 16 00-0035 SF  5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET...........ccceriiririeiieiinieieiseeseeeee e eeeeeiees 5.44
For Metal Studs 24" On Center, Add/Deduct 0.11

0156 16 00-0036 SF  3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CeNET .........cocueiririeieiiieiieeieeeeeeeee e seeeeiees 7.40
For Metal Studs 24" On Center, Add/Deduct 0.19

0156 16 00-0037 SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CeNET .........c.oouiiririeiieiieiiiieiseesieeee e seeeeiees 7.40
For Metal Studs 24" On Center, Add/Deduct 0.19

0156 16 00-0038 SF  5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CeNLET .........ccueriiriiiieniiiiesieeiesie e aeenenees 7.54
For Metal Studs 24" On Center, Add/Deduct 0.19

01 56 16 00-0039 Temporary Stud Wall With Fire Rated Drywall e: s 16 000031

0156 16 00-0040 SF  1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........ccccceeeveirenennens 5.45
For Metal Studs 24" On Center, Add/Deduct 0.11
0156 16 00-0041 SF 5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........ccccceeeveirenenaenns 5.47
For Metal Studs 24" On Center, Add/Deduct 0.11
0156 16 00-0042 SF  5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center............ccccuvervevvnenenaens 5.43
For Metal Studs 24" On Center, Add/Deduct 0.11
01 56 16 00-0043 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On
Center 5.97
For Metal Studs 24" On Center, Add/Deduct 0.11
01 56 16 00-0044 SF  1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccceevevveneeneennns 7.56
For Metal Studs 24" On Center, Add/Deduct 0.19
01 56 16 00-0045 SF 5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccceevervenveneennns 7.61
For Metal Studs 24" On Center, Add/Deduct 0.19
0156 16 00-0046 SF 5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ............ccccevvereeneenuennns 7.53
For Metal Studs 24" On Center, Add/Deduct 0.19
0156 16 00-0047 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On
Center 8.61
For Metal Studs 24" On Center, Add/Deduct 0.19
copyright 2018 The Gordian Group, Inc. June 2018
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01 56 16 00-0048 Temporary Stud Wall With Oriented Strand Board (OSB) w1 56 16 00-0030)

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint.

0156 16 00-0049 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center................... 5.37
For Metal Studs 24" On Center, Add/Deduct 0.11
0156 16 00-0050 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 5.42
For Metal Studs 24" On Center, Add/Deduct 0.11
0156 16 00-0051 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 5.54
For Metal Studs 24" On Center, Add/Deduct 0.11
0156 16 00-0052 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 5.61
For Metal Studs 24" On Center, Add/Deduct 0.11
0156 16 00-0053 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 7.41
For Metal Studs 24" On Center, Add/Deduct 0.19
0156 16 00-0054 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 7.50
For Metal Studs 24" On Center, Add/Deduct 0.19
0156 16 00-0055 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 7.74
For Metal Studs 24" On Center, Add/Deduct 0.19
0156 16 00-0056 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 7.88
For Metal Studs 24" On Center, Add/Deduct 0.19

01 56 16 00-0057 Temporary Stud Wall With BC Plywood c: ss 16 000030,

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint.

0156 16 00-0058 SF  3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............cccceeveeeiieeneeineneneeenes 5.67
For Metal Studs 24" On Center, Add/Deduct 0.11

0156 16 00-0059 SF  1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............cccceevereinenieineneneeenes 5.83
For Metal Studs 24" On Center, Add/Deduct 0.11

0156 16 00-0060 SF  5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center... ...5.98

For Metal Studs 24" On Center, Add/Deduct 11
0156 16 00-0061 SF  3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............cccceeueveineineeineneneeenes 6.11
For Metal Studs 24" On Center, Add/Deduct 0.11
0156 16 00-0062 SF  3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........cccoecveruveiveniveeeneenenens 8.00
For Metal Studs 24" On Center, Add/Deduct 0.19
0156 16 00-0063 SF  1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........ccccecvevveiienvereneeeeneeas 8.32
For Metal Studs 24" On Center, Add/Deduct 0.19
0156 16 00-0064 SF 5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........ccccvcvevueeiieneeieneeeeeas 8.62
For Metal Studs 24" On Center, Add/Deduct 0.19
0156 16 00-0065 SF  3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ... ...8.89

For Metal Studs 24" On Center, Add/Deduct

01 56 16 00-0066 Temporary Stud Wall With Plastic Sheeting o1 s 1 000030
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, 6 Mil plastic sheeting, and removal after use.

0156 16 00-0067 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ....
0156 16 00-0068 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .................
0156 16 00-0069 SF 6 Mil, Fire Retardant, Anti-Static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ..
0156 16 00-0070 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ...
0156 16 00-0071 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .

01 56 16 00-0072 Temporary DOoOrsS (o156 16 00-0030)
Note: For temporary stud walls. Includes removal after use.
0156 16 00-0073 EA  Temporary Metal DOOT ANG FIAME .......c.oiuiiiiiiiiiteieii ittt ettt ettt b ettt et e et et bt et et e st et e enese et e ereneatean 516.81
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.

01 56 16 00-0074 Temporary Floor Protection i ssss
0156 16 00-0075 SF  Masonite For Temporary FIOOr ProteCtON .........cccueoiirieiiaieiesiieie e
0156 16 00-0076 SF  1/2" Plywood For Temporary Floor Protection
0156 16 00-0077 SF  3/4" Plywood For Temporary Floor Protection

01 56 16 00-0078 Sticky Mats @ ss 16

0156 16 00-0079 EA 18" X 36", 30 LAYET SHCKY MAL.......eitiiuiiitieitiieeit ettt ettt ettt e e bt et e bt e ae e et e e e e bt e e e et e e et e e e et e et e et e anseeteeneenbeaneentean 21.05
For 60 Layers Instead Of 30, Add 13.19
0156 16 00-0080 EA 18" X 46", 30 LAYET SHCKY MAL.......ootiiitiitieiiiteeit ettt ettt ettt st e e e bt e ae e bt e s e e et e s e et e e st e s e et e ent e et e ane e et e enneabeaneentean 23.98
For 60 Layers Instead Of 30, Add 15.38
0156 16 00-0081 EA 24" X 36", 30 Layer SHCKY MaL.........coiiiiiiiiiiiic s 23.98
For 60 Layers Instead Of 30, Add 15.38
0156 16 00-0082 EA 25" X 45", 30 Layer SHCKY MaL.........coiiiiiiiiiiiiicicc s 31.30
For 60 Layers Instead Of 30, Add 20.87
0156 16 00-0083 EA 36" X 36", 30 Layer SHCKY ML .........coiiiiiiiiiiiic s 34.23
For 60 Layers Instead Of 30, Add 23.07
0156 16 00-0084 EA 36" X 46", 30 Layer SHCKY MaL.........coiiiiiiiiiiiiie s 37.16
For 60 Layers Instead Of 30, Add 25.27
0156 16 00-0085 EA 36" X 60", 30 Layer SHCKY MaL.........coiiiiiiiiiiiiiicccc s 73.79
For 60 Layers Instead Of 30, Add 52.74
0156 16 00-0086 EA 36" X 72", 30 LAYET SHCKY MAL ... .ottt ettt ettt e bt et e bt e ae et e e e e e bt e s e et e e et e e e et e et e et e ane e et e anneabaaneenteans 87.85
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0156 26 Temporary Fencing :se
01 56 26 00-0001 Temporary Fencing o:ssz

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0002 Temporary Chain Link Fence e ss 2 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.
01 56 26 00-0003 Temporary Chain Link Fence, Up To 6 Months c: ss 2 000002

0156 26 00-0004 LF  Temporary 4' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0005 LF  Temporary 6' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
01 56 26 00-0006 LF  Temporary 8' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
01 56 26 00-0007 LF  Temporary 10' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0008 Temporary Chain Link Fence, >6 To 12 Months 1 ss 2 coo002)

0156 26 00-0009 LF  Temporary 4' High Chain Link Fence And Posts, >6 T0 12 MONENS.........cciiiiiiiiiiiicieeeeiee e 3.48

For >100 To 250, Deduct -0.17

For >250 To 500, Deduct -0.35

For >500, Deduct -0.52

For Shade Cloth, Add 1.60
0156 26 00-0010 LF  Temporary 6' High Chain Link Fence And Posts, >6 T0 12 MONERS........c.oioiiiiiiiiiiieieee et 3.91

For >100 To 250, Deduct -0.20

For >250 To 500, Deduct -0.39

For >500, Deduct -0.59

For Shade Cloth, Add 2.55
0156 26 00-0011 LF  Temporary 8' High Chain Link Fence And POsts, >6 T0O 12 MONENS........c.oiiiiiiiiiiiiieie e 6.61

For >100 To 250, Deduct -0.33

For >250 To 500, Deduct -0.66

For >500, Deduct -0.99

For Shade Cloth, Add 3.60
0156 26 00-0012 LF  Temporary 10' High Chain Link Fence And POsts, >6 TO 12 MONNS.........coiiiiiiiiiiiiieie st 19.66

For >100 To 250, Deduct -0.98

For >250 To 500, Deduct -1.97

For >500, Deduct -2.95

For Shade Cloth, Add 4.75

01 56 26 00-0013 Temporary Chain Link Fence, >12 To 18 Months 1 e 2s co0002)

01 56 26 00-0014 LF  Temporary 4' High Chain Link Fence And Posts, >12 To 18 Months. ST TP RS UP PP PPRPUON 3.83

For >100 To 250, Deduct -0.19

For >250 To 500, Deduct -0.38

For >500, Deduct -0.57

For Shade Cloth, Add 1.60
0156 26 00-0015 LF  Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months. ST USSP PP PPRPPUON 4.31

For >100 To 250, Deduct -0.22

For >250 To 500, Deduct -0.43

For >500, Deduct -0.65

For Shade Cloth, Add 2.55
0156 26 00-0016 LF  Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months. ST USSP PP PPRPPUON 7.28

For >100 To 250, Deduct -0.36

For >250 To 500, Deduct -0.73

For >500, Deduct -1.09

For Shade Cloth, Add 3.60
0156 26 00-0017 LF  Temporary 10' High Chain Link Fence And Posts, >12 TO 18 MONENS........c.ccouiiiiiiiiiieesi e 21.63

For >100 To 250, Deduct -1.08

For >250 To 500, Deduct -2.16

For >500, Deduct -3.24

For Shade Cloth, Add 4.75

01 56 26 00-0018 Temporary Chain Link Fence, >18 Months o1 ss 2s 00002

0156 26 00-0019 LF  Temporary 4' High Chain Link Fence And POStS, >18 MONENS........ccuiiiiiiiiiiice ettt 4.21
For >100 To 250, Deduct -0.21
For >250 To 500, Deduct -0.42
For >500, Deduct -0.63
For Shade Cloth, Add 1.60
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01 56 26 00-0020 LF  Temporary 6' High Chain Link Fence And Posts, >18 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0021 LF  Temporary 8' High Chain Link Fence And Posts, >18 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0022 LF  Temporary 10' High Chain Link Fence And Posts, >18 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0023 Temporary Chain Link Fence Gates e ss 2 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0024 Temporary Chain Link Fence Gates, Up To 6 Months : ss 2 000025
01 56 26 00-0025 4' High, Temporary Chain Link Fence Gates, Up To 6 Months c: ss 26 00002

0156 26 00-0026 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS. .........ccoiiiiiiiiiiiseieiiseeee e 200.98
For Shade Cloth, Add 15.01

01 56 26 00-0027 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........cciiiiiiiiiiiee e 312.64
For Shade Cloth, Add 37.52

01 56 26 00-0028 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiiiiieeesie e 357.30
For Shade Cloth, Add 45.02

0156 26 00-0029 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiiiieeesie e 401.96
For Shade Cloth, Add 56.28

01 56 26 00-0030 EA 20'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiiiee e 491.28
For Shade Cloth, Add 75.03

0156 26 00-0031 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, Up T 6 MONtNS..........ccoiiiiiiiiiiiieieeese e 535.97
For Shade Cloth, Add 90.04

01 56 26 00-0032 6' High, Temporary Chain Link Fence Gates, Up To 6 Months o: ss 2s 000024

01 56 26 00-0033 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS. ..........ciiiiiiiiiiieieie et 210.12
For Shade Cloth, Add 23.92

01 56 26 00-0034 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiieie e 326.84
For Shade Cloth, Add 59.79

01 56 26 00-0035 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiiiieeesie e 373.53
For Shade Cloth, Add 71.75

01 56 26 00-0036 EA  15'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........cciiiiiiiiiiieesie e 420.25
For Shade Cloth, Add 89.69

01 56 26 00-0037 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiiiiee e 513.62
For Shade Cloth, Add 119.58

01 56 26 00-0038 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONtNS..........ccoiiriiiiiiiiieieiseeesie e 560.31
For Shade Cloth, Add 143.50

01 56 26 00-0039 8' High, Temporary Chain Link Fence Gates, Up To 6 Months e ss 26 00002

01 56 26 00-0040 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS. .........c.ciiiiiiiiiiieeieee et 231.13
For Shade Cloth, Add 33.77

0156 26 00-0041 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiirie e 359.54
For Shade Cloth, Add 84.41

0156 26 00-0042 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........coiiiiiiiiiiirieesie e 410.90
For Shade Cloth, Add 101.30

01 56 26 00-0043 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiiieee e 462.26
For Shade Cloth, Add 126.62

01 56 26 00-0044 EA 20'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........cciiiiiiiiiiiiee e 564.99
For Shade Cloth, Add 168.83

0156 26 00-0045 EA 24'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONtHS..........ccuiiiiiiiniiiiieieseeee e 616.35
For Shade Cloth, Add 202.59

01 56 26 00-0046 10' High, Temporary Chain Link Fence Gates, Up To 6 Months 1 se 2 00020

01 56 26 00-0047 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........coiiiiiiiiiiiieeesie e 288.91
For Shade Cloth, Add 44,55

01 56 26 00-0048 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months. s 449.42
For Shade Cloth, Add 111.38

01 56 26 00-0049 EA 12'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months. s 513.62
For Shade Cloth, Add 133.65

01 56 26 00-0050 EA 15'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months. s 577.83
For Shade Cloth, Add 167.07

0156 26 00-0051 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month e 706.23
For Shade Cloth, Add 222.76

0156 26 00-0052 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month e 770.43
For Shade Cloth, Add 267.31

01 56 26 00-0053 Temporary Chain Link Fence Gates, >6 To 12 Months o1 ss 2 00023
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01 56 26 00-0054 4' High, Temporary Chain Link Fence Gates, >6 To 12 Months 1 ss 2s 000053
01 56 26 00-0055 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
0156 26 00-0056 EA 10" Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
0156 26 00-0057 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
0156 26 00-0058 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
0156 26 00-0059 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
0156 26 00-0060 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0061 6' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: s 26 00.00s9)
01 56 26 00-0062 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
01 56 26 00-0063 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
0156 26 00-0064 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
0156 26 00-0065 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
01 56 26 00-0066 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
01 56 26 00-0067 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0068 8' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: ss 26 000059

01 56 26 00-0069 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0070 EA 10" Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

0156 26 00-0071 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

0156 26 00-0072 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

0156 26 00-0073 EA  20'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

0156 26 00-0074 EA 24'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0075 10' High, Temporary Chain Link Fence Gates, >6 To 12 Months e ss 2 coc0s3)

0156 26 00-0076 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0077 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0078 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

0156 26 00-0079 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0080 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

0156 26 00-0081 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0082 Temporary Chain Link Fence Gates, >12 To 18 Months c: ss 2s 000029
01 56 26 00-0083 4' High, Temporary Chain Link Fence Gates, >12 To 18 Months 15 2s o002

0156 26 00-0084 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >12 TO 18 MONtNS ......c..ciiuiiiiiiiiiiiecieeee e 221.58
For Shade Cloth, Add 15.01

0156 26 00-0085 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >12 T0 18 MONNS .........cceiuiiriiiiiiiiiciieeeeseee e 344.69
For Shade Cloth, Add 37.52

0156 26 00-0086 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >12 T0 18 MONNS .........cceiiiiiiiiiiiiicieeeeseeer e 393.93
For Shade Cloth, Add 45.02

01 56 26 00-0087 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >12 T0 18 MONhS ..........cccuiiiiiiiiiiiieiiei e 443.16
For Shade Cloth, Add 56.28

01 56 26 00-0088 EA 20" Wide, 4' High, Temporary Chain Link Fence Gate, >12 T0 18 MONthS ..........cccuiriiiiiiiiiieiiei e 541.64
For Shade Cloth, Add 75.03

01 56 26 00-0089 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, >12 T0 18 MONhS ........c.cocuiiiiiiiiiiiieiesi e 590.90
For Shade Cloth, Add 90.04

01 56 26 00-0090 6' High, Temporary Chain Link Fence Gates, >12 To 18 Months e ss 2 000082

0156 26 00-0091 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >12 TO 18 MONtNS ......c.ccoiiiiiiiiiiiiiceceeee e 231.66
For Shade Cloth, Add 23.92
0156 26 00-0092 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >12 T0 18 MONNS .........cceiiiiiiiiiiiiicieeeeesee e 360.35
For Shade Cloth, Add 59.79
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0156 26 00-0093 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >12 T0 18 MONENS .........ccoiiiiiiiiiiniiiiesieeeeie e 411.82
For Shade Cloth, Add 71.75
0156 26 00-0094 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >12 T0 18 MONTNS .........ccoiiiiiiiiiiiiiesie e 463.32
For Shade Cloth, Add 89.69
0156 26 00-0095 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >12 T0 18 MONthS .........ccccuiiiiiiiiiiieieiceee e 566.27
For Shade Cloth, Add 119.58
0156 26 00-0096 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >12 T0 18 MONtS .........ccouriiiiiiiiiicieiciee e 617.74
For Shade Cloth, Add 143.50

01 56 26 00-0097 8' High, Temporary Chain Link Fence Gates, >12 To 18 Months o ss 2 os0s2)

0156 26 00-0098 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0099 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0100 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0101 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0102 EA 20'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0103 EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0104 10" High, Temporary Chain Link Fence Gates, >12 To 18 Months o1 ss 2 coo0e2)

0156 26 00-0105 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0106 EA  10'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........ccccevirieiinienens
For Shade Cloth, Add

01 56 26 00-0107 EA 12'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........cccceviiieiinnenene
For Shade Cloth, Add

0156 26 00-0108 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MoNnths ..........ccccccvvvvinccinnnne.
For Shade Cloth, Add

0156 26 00-0109 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MoNnths ..........cccccovvvvineinnne.
For Shade Cloth, Add

0156 26 00-0110 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MoNnths ..........ccccccevvvincininnn.
For Shade Cloth, Add

01 56 26 00-0111 Temporary Chain Link Fence Gates, >18 Months o1 ss 2s oo-0023)
01 56 26 00-0112 4' High, Temporary Chain Link Fence Gates, >18 Months e s 200111

0156 26 00-0113 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONtNS ..........ccooiiiiiiiniiiiirieieiesiet e 232.13
For Shade Cloth, Add 15.01

0156 26 00-0114 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccccoiiiiriiiiieieiisieiee s 361.10
For Shade Cloth, Add 37.52

0156 26 00-0115 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccoouiiiiriiiiiieieiisieeie et 412.68
For Shade Cloth, Add 45.02

0156 26 00-0116 EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccoiiiiriiiiiieieiisie et 464.27
For Shade Cloth, Add 56.28

0156 26 00-0117 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........c.cccciiiiriiiiiieieiisieieie et 567.43
For Shade Cloth, Add 75.03

0156 26 00-0118 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONNS .........ccciiiiiiiiiiiieiiei e 619.04
For Shade Cloth, Add 90.04

01 56 26 00-0119 6' High, Temporary Chain Link Fence Gates, >18 Months 1 ss 2s 000111,

0156 26 00-0120 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONtNS ..........ccoiiiiiiiiiiiiieieiesee e 242.69
For Shade Cloth, Add 23.92

0156 26 00-0121 EA  10'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ...........ccccuiiiiriiiiinieieiisieieie st 377.50
For Shade Cloth, Add 59.79

0156 26 00-0122 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccoiiiiiriiiiiieieisieee et 431.43
For Shade Cloth, Add 71.75

0156 26 00-0123 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccoiiiiriiiiinieieiieieie e 485.38
For Shade Cloth, Add 89.69

0156 26 00-0124 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONNS .........ccoiiiiiiiiiiiiiieee e 593.23
For Shade Cloth, Add 119.58

0156 26 00-0125 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONNS .........ccoiiiiiiiiiiiiiieee e 647.16
For Shade Cloth, Add 143.50

01 56 26 00-0126 8' High, Temporary Chain Link Fence Gates, >18 Months o1 ss 2s coo111)

0156 26 00-0127 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >18 MONtNS ..........ccooiiiiiiiiniiiiiieieieset e 266.96
For Shade Cloth, Add 33.77
0156 26 00-0128 EA  10'Wide, 8' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........c.cccciiiiriiiiiieieiiseieie et 415.26
For Shade Cloth, Add 84.41
0156 26 00-0129 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccoiiiiriiiiiieieiiseee s 474.59
For Shade Cloth, Add 101.30
0156 26 00-0130 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccccoiiiiriiiiiieieiiseeie e 533.91
For Shade Cloth, Add 126.62
0156 26 00-0131 EA 20" Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONNS .........ccciiiiiiiiiiiiiieei e 652.56
For Shade Cloth, Add 168.83
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0156 26 00-0132 EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONNS .........c.cciiiiiiiiiiiiieie e 711.88
For Shade Cloth, Add 202.59

01 56 26 00-0133 10' High, Temporary Chain Link Fence Gates, >18 Months c: ss2s o001

0156 26 00-0134 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONthS ............ccccueiviiriinienicinnns
For Shade Cloth, Add

0156 26 00-0135 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ............ccccceverveinencnnennns
For Shade Cloth, Add

0156 26 00-0136 EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MoNths ...........ccccooeviiininiienieniens
For Shade Cloth, Add

01 56 26 00-0137 EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONths ...........cccccoovrviininiienieienns
For Shade Cloth, Add

01 56 26 00-0138 EA  20' Wide, 10' High, Temporary Chain Link Fence Gate, >18 MoNths ............ccccoovviininiienieienns
For Shade Cloth, Add

0156 26 00-0139 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MoNths ...........ccccoorviininiienienenns
For Shade Cloth, Add

01 56 26 00-0140 Temporary Chain Link Fence Panels (Portable) oz ss 2 00000

Note: Includes set-up and removal. Excludes sandbags.

01 56 26 00-0141 Temporary Chain Link Fence Panels (Portable), Up To 6 Months e s 2s 000140

0156 26 00-0142 LF  Temporary 4' High Chain Link Fence Panels (Portable), Up TO 6 MONNS. .........occuiiiiiiiiiiiiee e 3.78

For >100 To 250, Deduct -0.19

For >250 To 500, Deduct -0.38

For >500, Deduct -0.57

For Shade Cloth, Add 1.60
0156 26 00-0143 LF  Temporary 6' High Chain Link Fence Panels (Portable), Up TO 6 MONNS...........occuiiiiiiiiiiieieese e 4.23

For >100 To 250, Deduct -0.21

For >250 To 500, Deduct -0.42

For >500, Deduct -0.63

For Shade Cloth, Add 2.55
0156 26 00-0144 LF  Temporary 8 High Chain Link Fence Panels (Portable), Up T 6 MONNS...........ccoeiiiiiiiniiiiieeciseeee e 6.82

For >100 To 250, Deduct -0.34

For >250 To 500, Deduct -0.68

For >500, Deduct -1.02

For Shade Cloth, Add 3.60

01 56 26 00-0145 Temporary Chain Link Fence Panels (Portable), >6 To 12 Months c: ss 2s co-0140)

0156 26 00-0146 LF  Temporary 4' High Chain Link Fence Panels (Portable), >6 TO 12 MONNS .........ccoiiiiiiiiiiieese e 4.10
For >100 To 250, Deduct -0.21
For >250 To 500, Deduct -0.41
For >500, Deduct -0.62
For Shade Cloth, Add 1.60
01 56 26 00-0147 LF  Temporary 6' High Chain Link Fence Panels (Portable), >6 TO 12 MONNS .........ccuoiiiiiiiiiiiieese e 4.58
For >100 To 250, Deduct -0.23
For >250 To 500, Deduct -0.46
For >500, Deduct -0.69
For Shade Cloth, Add 2.55
0156 26 00-0148 LF  Temporary 8' High Chain Link Fence Panels (Portable), >6 TO 12 MONENS ........cccccoruiiriiniiiiiieiecieeeee e 7.42
For >100 To 250, Deduct -0.37
For >250 To 500, Deduct -0.74
For >500, Deduct -1.11
For Shade Cloth, Add 3.60

01 56 26 00-0149 Temporary Chain Link Fence Panels (Portable), >12 To 18 Months (56 zs 00-

0140)

0156 26 00-0150 LF  Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months 442

For >100 To 250, Deduct -0.22

For >250 To 500, Deduct -0.44

For >500, Deduct -0.66

For Shade Cloth, Add 1.60
0156 26 00-0151 LF  Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months ...4.99

For >100 To 250, Deduct -0.25

For >250 To 500, Deduct -0.50

For >500, Deduct -0.75

For Shade Cloth, Add 2.55
0156 26 00-0152 LF  Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months ....8.09

For >100 To 250, Deduct -0.40

For >250 To 500, Deduct -0.81

For >500, Deduct -1.21

For Shade Cloth, Add 3.60

01 56 26 00-0153 Temporary Chain Link Fence Panels (Portable), >18 Months o s6 2s 00140

0156 26 00-0154 LF  Temporary 4' High Chain Link Fence Panels (Portable), 18 MONtNS ...........ccoiiiiiiiiiiiieeiseeee e 4.83
For >100 To 250, Deduct -0.24
For >250 To 500, Deduct -0.48
For >500, Deduct -0.72
For Shade Cloth, Add 1.60
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0156 26 00-0155 LF  Temporary 6' High Chain Link Fence Panels (Portable), >18 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0156 LF  Temporary 8' High Chain Link Fence Panels (Portable), >18 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0157 Temporary Chain Link Fence Panels (Portable) Sandbags o1 se 2 o010

01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) SandDag. .........cc.uoiiiiiiiiiee e 5.35
Note: Includes placement and removal.

01 56 26 00-0159 Relocate Chain Link Fence, Gates And Panels o1 s 26 000001

Note: Excludes auguring/drilling for posts.
01 56 26 00-0160 Relocate Temporary Chain Link Fence On Site 1 ss 2 000159

0156 26 00-0161 LF Relocate Temporary 4' High Chain Link Fence And Posts
0156 26 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts
0156 26 00-0163 LF  Relocate Temporary 8' High Chain Link Fence And Posts
0156 26 00-0164 LF Relocate Temporary 10" High Chain Link Fence And POSES ............ccoviiiiniiiiniieeseieens

01 56 26 00-0165 Relocate Temporary Chain Link Fence Panels On Site o ss zs 000159
0156 26 00-0166 LF  Relocate Temporary 4' High Chain Link Fence Panel, Self Standing ..........ccooiiiiiiiiiiicee e 0.69
0156 26 00-0167 LF Relocate Temporary 6' High Chain Link Fence Panel, Self Standing ............cccccoccviviiincinnnnn. .
0156 26 00-0168 LF Relocate Temporary 8 High Chain Link Fence Panel, Self Standing ............cccccoceviviiincinnnnn.

01 56 26 00-0169 Relocate Temporary Chain Link Gates On Site (o s 2 000159

0156 26 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Posts
0156 26 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Post:
0156 26 00-0172 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Post:
0156 26 00-0173 EA Relocate Temporary 10" High Chain Link Vehicle Gate And Posts

01 56 26 00-0174 Temporary Safety Fence o:sszs

Note: Includes removal after use.
0156 26 00-0175 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety Fence ...2.46

0156 29 Temporary Protective Walkways o:s¢
01 56 29 00-0001 Temporary Walkways And Railings o1 ss 2

0156 29 00-0002 SF  Temporary Wood Walkway, 3/4" Plywood On 2 x 6 Stringers 5.10
01 56 29 00-0003 LF  Temporary Wooden Guardrail, 42" High, Posts, Handrail, And Intermediate Rail ....28.43
01 56 29 00-0004 RSR Temporary Wood Stairs, Tread And Riser On 2" x 12" Stringers ....18.45

01 56 29 00-0005 Safety Nets (0156 29)

0156 29 00-0006 SF  Small Mesh DebrisS NetNG .........cciaiiririiiiiieiesieee e 1.40
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure,
not including anchors.

0156 33 Temporary Security Barriers o sq
01 56 33 00-0001 Board-up Opening With Plywood e:ssss

Note: For use where directed by owner for boarding up door and window openings.
01 56 33 00-0002 OPN Removal Of Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day.
01 56 3300-0003 SF Board-up Opening With 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners..
01 56 3300-0004 SF Board-up Opening With 3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners..

01 56 33 00-0005 Street Barricade o562

0156 3300-0006 LF Temporary Street Barricade, Using 12" x 12" Beam Base With 2" x 4" Top Warning Rail And Sides .........cccccerviiviiinicnnne 8.73

01 56 33 00-0007 Temporary Pedestrian Barricade o:ss3s
Note: Portable, interlocking galvanized steel fence with pivoting legs.
01 56 33 00-0008 DAY 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental
01 56 3300-0009 WK 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental
0156 3300-0010 MO 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental

01 56 39 Temporary Tree And Plant Protection oise
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01 56 39 00-0001 Temporary Tree Guards eisssq
Note: Includes digging holes and removal.
0156 3900-0002 EA UpTo4' x4 Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep,
WIith DOUDIE RAIl ... 137.63
0156 3900-0003 EA 4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
Double Rail
0156 3900-0004 EA 6'x6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
DOUDIE R ... bbb 172.72
01 57 Temporary Controlsas,
015713 Temporary Erosion And Sediment Control e:s,
See CSl section 31 25 00 00-0000 for temporary erosion and sediment control.
015723 Temporary Storm Water Pollution Control e:s,
See CSl section 31 25 00 00-0000 for temporary storm water pollution control.
01 57 23 00-0001 Temporary Drain Guard s
Note: Includes removal after use.
0157 2300-0002 EA 36" x 48" x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227)..
0157 2300-0003 EA 36" x48"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217)
Note: Up to 0.87 gallons oil, up to 40 Ibs sediment.
0157 2300-0004 EA 36" x48"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219)..........ccccecvvevvrineens 80.93
Note: Up to 1.38 gallons oil, up to 40 Ibs sediment.
0157 2300-0005 EA 60" x60"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356)...........ccccceverurineens 79.82
Note: Up to 1.55 gallons oil, up to 40 Ibs sediment.
0157 2300-0006 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358)...........ccccceveeurineens 96.37
Note: Up to 2.06 gallons oil, up to 40 Ibs sediment.
01 58 Project Identification s
Note: Includes removal after use.
015813 Temporary Project Sighage e:ss
01 58 13 00-0001 Project Sign eiss1s)
01 58 13 00-0002 MDO PlyWOOd SignS(msslaoo-ooon
Note: Excludes posts.
01 58 13 00-0003 Reflectorized, MDO Plywood Signs 1 ss 13 cc0002)
01 58 13 00-0004 Engineer Grade, Reflectorized, MDO Plywood Signs c: ss 13000003
0158 1300-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ... 19.08
For High-Intensity Grade, Add
For Diamond Grade, Add
0158 1300-0006 EA >8To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ..........ccccevveieninreneniencns 19.95
For High-Intensity Grade, Add
For Diamond Grade, Add .
0158 1300-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign..........ccccevvenenreniiniencans 239.71 20.82
For High-Intensity Grade, Add 69.32
For Diamond Grade, Add 133.70
0158 1300-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...........cccecvvereiiincniinnne. 307.47 21.69
For High-Intensity Grade, Add 92.43
For Diamond Grade, Add 178.26
0158 1300-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .........c.coerierieienenienienienieseenienens 9.63 0.69
For High-Intensity Grade, Add 2.89
For Diamond Grade, Add 5.57
01 58 13 00-0010 Non'ReﬂeCtoriZed, MDO PlyWOOd SignS(mss 13 00-0002)
01 58 13 00-0011 One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs 15z 1300
0010)
0158 1300-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 19.08
0158 1300-0013 EA >8To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign... 19.95
0158 1300-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 20.82
0158 1300-0015 EA >24To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 21.69
0158 1300-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign 0.69
01 58 13 00-0017 Full Color Design, Non-Reflectorized, MDO Plywood Signs et ss 13 000010
0158 1300-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 19.08
0158 1300-0019 EA >8To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 19.95
0158 1300-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 20.82
015813 00-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 21.69
01581300-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 0.69
01 58 13 00-0023 Fabricate And Install New Posts (01 58 13 00-0001)
Note: Includes excavation, backfill and compaction. Excludes core drilling.
0158 1300-0024 LF Galvanized Metal Channel Sign POSES..........coiiiiriiiiinieeieieeiieee st
0158 1300-0025 LF 4"x4" Pressure Treated Wood Sign Posts
0158 1300-0026 LF 4"x6"Pressure Treated Wood Sign Posts
copyright 2018 The Gordian Group, Inc. June 2018

Page 01 - 50

County of San Mateo, General Construction



General Requirements 01

Temporary Facilities And Controls 01 50
Project Identification 0158

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 58 13 00-0027 Owner Supplied Signs :ss 13 0s-oco

0158 1300-0028 EA Installation And Removal Of Owner Supplied Project Sign ....69.40
01 60 Product Requirementsw
01 66 Product Storage And Handling Requirements o
0166 19 Material Handling o1ee
Note: Not for use in conjunction with other tasks when the distance is less than 2 stories with attic (2-1/2 stories) or less than
125"
01 66 19 00-0001 Material Handling Between FIlOOrS e16s19)
0166 19 00-0002 CY Transfer Delivered Material Between Floors Via Stairs, Per Floor PPN 13.34
Note: Quantity equals volume of materials multiplied by number of floors traveled.
01 66 19 00-0003 CY Transfer Delivered Material Between Floors Via Elevator, Per Trip e 8.68

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if
more than one bank of elevators is required.

01 66 19 00-0004 Moving Furniture e s

Note: To be used when contractor is required to move furniture. Not to be used when the amount of furniture is

less than 55% of the total floor space. Moving of furniture which occupies less than 55% of the total floor space is

considered as part of the coefficient adjustment factor.

0166 19 00-0005 SF Removal, Transport, Return And Reinstallation Of Office FUIMITUIE ...........cccuiiiiiiiiiie e 0.86

Note: Includes general, desks, tables, file cabinets (full), chairs, storage boxes, bookshelves, office equipment
and computers (per SF of office area). Not to be used when amount of furniture is less than 55% of total floor
space.

01 66 19 00-0006 Material Handling For Distances Greater Than 125' o1 s19

0166 19 00-0007 CY Transfer Delivered Materials Distances Greater Than 125', Per CY Of Material Per 125'..
Note: For delivery, demolition or miscellaneous moving required by owner.

...12.64

01 66 19 00-0008 Rubbish Handling Between FloOrs o1 ss19)
Note: Only use with selective demolition tasks to transfer demolished material more than 2-1/2 stories.
01 66 19 00-0009 CY Rubbish Handling Via Stairs, Per CY Of Material Per FlOOr ..........cccviiiiiineiiiiceine
Note: Quantity equals material volume times bulk factor times number of floors traveled.
01 66 19 00-0010 CY  Rubbish Handling Via Elevator, Per CY Of MAETIAI ........c.couiiuiiriitiiiiieieieiisteseeeeee ettt se et en e eneanes 10.30
Note: Quantity equals material volume times bulk factor. If more than one elevator is used, the quantity is
factored by the number of transfers.

01 70 Execution And Closeout Requirementsq

01 71 Examination And Preparation e
017113 Mobilization e
01 71 13 00-0001 Equipment Delivery, Pickup, Mobilization And Demobilization i 71

Note: Excludes flagman for traffic control where necessary.

01711300-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ............ccccoceveviincneinenns 239.72
Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away. For
equipment such as trenchers, skid-steer loaders (bobcats), industrial warehouse forklifts, sweepers, scissor
platform lifts, telescoping and articulating boom manlifts with up to 40' boom lengths, etc.

0171 1300-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53 Bed..
Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away. For
equipment such as bulldozers, motor scrapers, hydraulic excavators, gradalls, road graders, loader-backhoes,
heavy duty construction loaders, tractors, pavers, rollers, bridge finishers, straight mast construction forklifts,
telescoping boom rough terrain construction forklifts, telescoping and articulating boom manlifts with >40' boom
lengths, etc.

01 71 13 00-0004 Crane Delivery, Pickup, Mobilization And Demobilization 713
Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and
transporting away. Excludes flagman for traffic control where necessary.

0171 1300-0005 EA Up To 20 Ton Lift Move On/Off Cost, HYdrauliC Crane.............ccuiiiiiiiieieie ettt sttt e e eneanee 383.54
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 95.89
For >60 To 100 Miles Radius, Add 153.42
017113 00-0006 EA 20 To 30 Ton Lift Move On/Off Cost, HYdraulic Crane ............cc.eiiiiiiriiiiieeee ettt 623.26
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 155.82
For >60 To 100 Miles Radius, Add 249.30
0171 1300-0007 EA 40 To 50 Ton Lift Move On/Off Cost, HYdraulic CraNe ............cc.eoiiiiiiiiiie ettt ne e 862.98
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 215.75
For >60 To 100 Miles Radius, Add 345.19
June 2018 copyright 2018 The Gordian Group, Inc.

County of San Mateo, General Construction Page 01 - 51



01 General Requirements

0170 Execution And Closeout Requirements
0171 Examination And Preparation

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0171 1300-0008 EA 70 To 100 Ton Lift Move On/Off Cost, HYArauliC Crane............couiiiieiiriieiieieeie ettt e e anee 1,390.36
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 347.59
For >60 To 100 Miles Radius, Add 556.14
017113 00-0009 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.............c.ccocooeiiiiiicciiiinccicice 1,102.70
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 275.68
For >60 To 100 Miles Radius, Add 441.08
0171 1300-0010 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...............c.coccoveviinciiiinicieiene 1,773.90
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 443.48
For >60 To 100 Miles Radius, Add 709.56
01711300-0011 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...........ccccccovuveeeeeiiieeeeeeiiiiieeeeeeiiieens 2,234.16
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 558.54
For >60 To 100 Miles Radius, Add 893.66
01711300-0012 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.... ...2,771.13
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 692.78
For >60 To 100 Miles Radius, Add 1,108.45
01711300-0013 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.............ccccocooiviiiiiiiiiiciiice, 4,027.24
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 1,006.81
For >60 To 100 Miles Radius, Add 1,610.90
01711300-0014 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...........ccccccovuveeeeeiiieeeeeeciiieeeeeeiiieens 5,753.20
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 1,438.30
For >60 To 100 Miles Radius, Add 2,301.28
0171 1300-0015 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane................coccoviiincciciiniciciene 7,910.65
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 1,977.66
For >60 To 100 Miles Radius, Add 3,164.26

017123 Field Engineering o7
01712316 Construction Surveying o172
01 71 23 16-0001 SUrVey Crew o721

01712316-0002 HR 2 Person Survey Crew (Unit Of Measure IS Per Crew HOur WOrKed) ...........couiriiiiirieiieii et 234.50
Note: Includes surveyor, rodman, equipment and instruments.

01 712316-0003 HR 3 Person Survey Crew (Unit Of Measure Is Per Crew Hour Worked)
Note: Includes surveyor, rodman, chainman, equipment and instruments.

01712316-0004 HR 4 Person Survey Crew (Unit Of Measure IS Per Crew HOur WOrKed) ...........coouiriiiiirieiieieeeeieeieeee e 456.77
Note: Includes two surveyors, rodman, chainman, equipment and instruments.

01 71 23 16-0005 Conventional Topographic Survey e 21
Note: The professional services include AutoCAD drafting and certification. The survey includes location of
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be
considered as part of the acreage.

017123 16-0006 ACR Survey Clear Area With Few To No Obstacles ....862.11
01 71 2316-0007 ACR Survey Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings) .2,490.38
01 71 2316-0008 ACR Survey Clear Area With Few Structures, And/Or Wooded (5-25% Buildings) ....3,569.52
0171 2316-0009 ACR Survey Developed Areas With Several Structures (25-65% Buildings)....... ....5,421.21
0171 2316-0010 ACR Survey Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings)...........cccccceovvincrenne. ...6,807.43

01 7123 16-0011 Property Lines Survey oz
Note: Not to be added to tasks in the "Conventional Topographic Survey" section.
01712316-0012 LF  Survey Property Lines On Cleared Land
01712316-0013 LF  Survey Property Lines On Slightly Wooded Land .............cccooiiiiniiieniiiieseseeeceeene
01712316-0014 LF  Survey Property Lines On Wooded Land

01 71 23 16-0015 SUrVey Monument o: 712316

01712316-0016 EA  3' Precast SUrVeY MONUMENT ........c.couiiiiriiiieteeieete ettt see e see e nee e enenees

For Owner Furnished Monument, Deduct
01712316-0017 EA Precast Survey Monument Box With Cast Iron Frame And COVET ..........cccoviiiriinienienienieiees
01712316-0018 EA Riser Ring For Survey Monument
01712316-0019 EA  Adjust Survey Monument COVEr TO Grade ...........cccueeruiriiiruineeisiineeeeiesieseeieseeseeeeeens

01 71 23 16-0020 Facade SUrVeying(mnzsle)

01712316-0021 LF Facade Survey And Reports (LF Of Facade x Number Of Floors) BT TP SOUTUPOPPPTPPRPPIOR 571

01 71 23 16-0022 Utl'lty Survey(m 712316)

Note: This survey is only for the location of underground utilities.
0171 2316-0023 ACR Survey Clear Area FOr Underground ULIIITIES .........c.iiriiiiiiiii ittt 4,714.36

017136 Non-Destructive Concrete Examination o:m
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01 71 36 00-0001 Electromagnetic Survey iz
Note: To locate reinforcing bars, conduits, pipes, etc., prior to core drilling or cutting existing concrete, masonry or
asphalt. Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or Ground Penetrating Radar
(GPR). Includes printed reports.

01 71 36 00-0002 Electromagnetic Survey Minimum Set-Up Charge c: 71 s 00000

01 71 36 00-0003 EA  Electromagnetic Survey Minimum Set-UP CRarGge. ........ouiiiiiiiiieteeie ettt ettt ettt sbeair e 816.93
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

01 71 36 00-0004 Electromagnetic (SIR/GPR) Survey o: 71 ss 00000
017136 00-0005 EA Electromagnetic (SIR/GPR) Survey Up To 4 SF Of Concrete, Masonry Or Asphalt
01 71 36 00-0006 EA Electromagnetic (SIR/GPR) Survey >4 To 500 SF Of Concrete, Masonry Or Asphalt
01 71 36 00-0007 SF  Electromagnetic (SIR/GPR) Survey >500 SF Of Concrete, Masonry Or Asphalt

01 74 Cleaning And Waste Management
017413 Progress Cleaning o:7s

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup
and final cleanup is included in the contractor's adjustment factor.

01 74 13 00-0001 General (017413)

01 74 1300-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent DTSR U PP U PR UPTPPTPROPRPRIPN 17.36
01 74 1300-0003 CY Collect Existing Debris And Load INto TruCk OF DUMPSLET .....c..ceuuiiuiiieiieiteeieee ettt se et es et eseenteeseentaaseenseaes 20.34
Note: Per CY of debris removed.

017416 Site Maintenance o174
01 74 16 00-0001 Parking Lot, Roads And Pathway Maintenance

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. Do
not use these tasks in conjunction with related installation/demolition tasks in the Construction Task Catalog®.

01 74 16 00-0002 Parking Lot, Road, And Street Sweeping o: 7 1s o000

01 74 16 00-0003
01 74 16 00-0004

01 74 16 00-0005
01 74 16 00-0006

....16.45
..19.74

MSF Sweep Parking Lot, With Street Sweeper...
MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads

Runway Sweeping e 7« 1 000001

MSF Sweep Runway, With Street Sweep ...24.68

017419 Construction Waste Management And Disposal ei7

Note: Tasks in this section shall be used as directed by owner.

01 74 19 00-0001 Debris ChUteS(onMg)

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights.

01 74 19 00-0002 Steel Temporary Debris Chutes e 7 1900000

01 74 19 00-0003 LF 18" Diameter, Steel Temporary Debris Chute
01 74 19 00-0004 LF 30" Diameter, Steel Temporary Debris Chute

....28.49
..42.19

01 74 19 00-0005 Plastic Temporary Debris Chutes e 7410000001

017419 00-0006 LF 24" Diameter, Plastic TemMPOrary DEDIIS CRULE .........cuiiiiiiiiiii ettt ettt et et et e e e enne e 11.25
For Steel Liner, Add 2.10

017419 00-0007 LF 30" Diameter, Plastic Temporary DEDBIS CRULE ..........c.oouiiiiiiiiiiicee ettt en et 12.88
For Steel Liner, Add 241

017419 00-0008 LF 36" Diameter, Plastic Temporary DEDBIIS CRULE ..........c.ciuiiiiiiiiiice ettt 14.51
For Steel Liner, Add 2.72

01 74 19 00-0009 Wood Temporary Debris Chutes 1 7 19 0s000

0174 1900-0010 LF 4'x4', Wood Temporary Debris Chute BSOS U U PP UPPPTPPIN 20.92
Note: Includes fabrication and installation.

01 74 19 00-0011 Construction Dumpsters Rental o719

Note: Includes delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all applicable non-
hazardous disposal fees. Cost of "each" is based on each pick-up. Unacceptable materials include: aerosol cans,
all liquids, animals, antifreeze, appliances, asbestos, barrels, batteries, chemical products, computers,
contaminated oils (mixed with solvents, gasoline, etc.), dirt, fluorescent tubes, hazardous waste, herbicides &
pesticides, industrial waste, lubricating/hydraulic oil, mattresses, medical waste, microwaves, monitors, motor oil,
oil filters, other flammable liquids, paint (except completely dried latex paint cans, no liquids), petroleum-
contaminated soil/lead paint chips, propane tanks, radioactive material, railroad ties, solvents, televisions, tires,
and transmission oil.

0174 1900-0012 EA 10 CY Dumpster (1.5 Ton) "CONSIrUCHION DEDIIS".........oouiiiiiiii ittt ettt e e e ne e 474.98
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 95.00
017419 00-0013 EA 15 CY Dumpster (2 Ton) "CONSIIUCHON DEDIIS".........ooiiuiiiiiiiieiiit ettt ettt ene e 475.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 95.00
June 2018 copyright 2018 The Gordian Group, Inc.
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01 General Requirements

0170 Execution And Closeout Requirements

0174 Cleaning And Waste Management

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0174 1900-0014 EA 20 CY Dumpster (3 Ton) "CONSIUCHON DEDIIS" .........oiiiiiiiiiitiit ettt ettt ste e neean 555.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 95.00
01741900-0015 EA 30 CY Dumpster (4 Ton) "CONSIIUCHON DEDIIS" ........c.iiiiiiiiiiiieiieiee ettt ettt 649.98
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 95.00
0174 1900-0016 EA 40 CY Dumpster (5 ToN) "CONSIUCHON DEBIIS" .........oiiiiiiiiiitiie ettt ettt nbe e neean 744.98
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 95.00
0174 1900-0017 EA 10 CY Low-Boy Dumpster "Concrete Or ASPhalt ONlY" ...........ooiiiiiiiiie ettt esee e nne e 744.98
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only.
017419 00-0018 EA 15 CY Low-Boy Dumpster Clean Recyclable e 713.05
Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-
up dumpster, hauling, rental and disposal fee.
01741900-0019 EA 15 CY Low-Boy Dumpster Mixed RECYCIADIE ...........c.iiiiiiiiiiiiiiiteieee ettt 766.26
Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and
pick-up dumpster, hauling, rental and disposal fee.
01 74 19 00-0020 Concrete Washout Service o719
01741900-0021 MO Rampless CONCrete WASHOUL BIN ........c.cuiuiiiiiiiiieiiee ettt ettt et e et e et eb et ettt ettt e e en e enes 477.62
Note: Includes delivery.
01741900-0022 MO Ramped CONCIete WaShOUL BiN..........couiiiiiiiiiiieiet ittt et ee ettt ettt ettt ettt e e en e eees 573.15
Note: Includes delivery.
017419 00-0023 EA Interim Vacuum Service, Concrete Washout Bin.............ccoiiiiiiiiiiiicc s 330.15
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout
material.
0174 1900-0024 EA Vacuum, Pickup, Swap And Dump, Concrete WashOUL BiN ...........cccuiiiiiiiiiiieeieie sttt 715.32
Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will
be left at the site if the project is not completed.
01 74 19 00-0025 Debris Processing Fee o119
01 74 19 00-0026 Recycler Fees o174 19 00-0025)
Note: Does not apply with use of dumpsters. Excludes hauling.
01 74 19 00-0027 TRK Drop-Off Mixed Materials At Recycling Center, Concrete And Asphalt, Clean (Semi-Truck Load). ....223.64
01 74 19 00-0028 TRK Drop-Off Mixed Materials At Recycling Center, Concrete And Asphalt, With Metal And Rebar ....230.74
01 74 19 00-0029 Landfill Dump FeeS(o174 19 00-0025)
Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes
hauling. See CSl section 01 74 19 00-0037 for hauling.
017419 00-0030 CY Traditional Building Construction Materials Landfill Dump Fee
01741900-0031 CY Trees, Stumps And Brush, Landfill Dump Fee
0174 1900-0032 CY Rubbish Landfill Dump Fee
0174 1900-0033 CY Hazardous Materials And Rubbish (Paint Cans, Etcetera) Landfill Dump Fee .........cccccoeveiieinennne
0174 1900-0034 CY Excavated Dirt Landfill Dump Fee....
017419 00-0035 CY Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee
0174 19 00-0036 TON Traditional Building Construction Materials, Landfill Dump Fee
01 74 19 00-0037 Hauling (0174 19)
Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage)
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated:
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32
total miles less 15 initial miles equals 17 miles x 28 CY =476 CYM.
0174 19 00-0038 CYM Hauling On Paved Roads, First 15 MileS ...........ccceciiiiiiiiniiiiiiieece e
017419 00-0039 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles
01 74 19 00-0040 CYM Hauling On Unimproved Roads, First 15 Miles
01 74 19 00-0041 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles
017423 Final Cleaning o
01 74 23 00-0001 Glass ei72s)
017423 00-0002 CSF Clean EXIStNG Glass SUMACES. .......cueutiuiiiiiititeiitiet ettt ettt ettt et st e e e bt et et eb e eb et eb e et et ese et e e eseebeenenreneane 22.81
END OF SECTION 01
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02
02 20
02 25

Existing Conditions

Assessment
Existing Material Assessment

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 Existing Conditions

02 20 Assessmente,

02 25 Existing Material Assessment
02 25 16 Existing Concrete, Masonry Or Asphalt Assessment 2

See CSl section 01 71 36 00-0000 for non-destructive concrete examination.
02 30 Subsurface Investigatione

02 32 Geotechnical Investigations e
023213 Subsurface Drilling And Sampling ez

See CSl section 01 45 23 00-0000 for testing and lab reports.

02 32 13 00-0001 Mobilization Of Drilling Crew 21

02 32 13 00-0002

02 32 13 00-0003
02 32 13 00-0004

02 32 13 00-0005

02 32 13 00-0006
02 32 13 00-0007

02 32 13 00-0008
02 32 13 00-0009

02 32 13 00-0010

02 32 13 00-0011
02 32 13 00-0012

02 32 13 00-0013

02 32 13 00-0014

02 32 13 00-0015

02 32 13 00-0016
02 32 13 00-0017
02 32 13 00-0018

02 32 13 00-0019

02 32 13 00-0020
02 32 13 00-0021

02 32 13 00-0022

02 32 13 00-0023
02 32 13 00-0024

02 32 13 00-0025
02 32 13 00-0026

EA

LF

LF
LF

LF

EA

LF

EA

Ccy

Ccy

Ccy

EA
EA

VLF Borehole

Mobilization Of Drilling Crew

913.89

Auger Borings w1
Standard Auger Hole With Split Spoon Sample At 5' Intervals

Cased Borings In Earth, With Samples 2213
Note: All types of soils.

2-1/2" Diameter Cased Borings In Earth, With Samples
4" Diameter Cased Borings In Earth, With Samples

Drilling In Rock, BW Core (2.125") @2s219
Drill In Rock, BW Core, With Casing
Note: Includes sampling.

Drill In Rock, With BW Core Boxes

Drilling In Rock, NW Core (2.98") c2213)

Drill In Rock, NW Core, With Casing
Note: Includes sampling.
Drill In Rock, With NW Core Boxe:

85.75

6.73

Test Pits For Boring Activities e 1
Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill.
Backhoe DUg Test Pits (0232 13 00-0014)

Excavation For Test Pit, Light Material, Backhoe Excavation
Excavation For Test Pits, Medium Material, Backhoe Excavation
Excavation For Test Pit, Heavy Material, Backhoe Excavation

Hand-Dug Test Pits (02 32 13 00-0014)

Excavation For Test Pit, Light Soil, Hand Excavation
Excavation For Test Pit, Heavy Soil, Hand Excavation

Shelby Tube Sampling ez

Shelby Tube Sampling
Penetration Test

Grouting (023213)
.............................................. 5.47

02 40 Demolition And Structure Movinge

02 41 Demolition e
02 4113 Selective Site Demolition e
02411313 Paving Removal 413
Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.
June 2018
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02 Existing Conditions

N
o

02 40 Demolition And Structure Moving

02 41 Demolition

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 41 13 13-0001

02 41 13 13-0002

02 41 13 13-0003

02 41 13 13-0004

02 41 13 13-0005

02 41 13 13-0006

02 41 13 13-0007

02 41 13 13-0008

02 41 13 13-0009

02 41 13 13-0010

02 41 13 13-0011

02 41 13 13-0012
02 41 13 13-0013
02 41 13 13-0014
02 41 13 13-0015
02 41 13 13-0016
02 41 13 13-0017

02 41 13 13-0018

By Machine, Break-up And Leave In Place Bituminous And Concrete

PaVing (02411313)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting. See
CSl section 02 41 13 13-0018 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0001

for saw cutting.
SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >3"To 6" By Machine, Break-up And Leave In Place Bituminous Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >6"To 8" By Machine, Break-up And Leave In Place Bituminous Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY  Up To 3" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >3"To 6" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >6"To 9" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >9"To 14" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >14"To 19" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >19"To 24" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

By Hand, Break-up And Leave In Place Bituminous And Concrete Paving

411313)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer
and hand tools. For individual work areas up to 100 SF where conventional equipment access is limited or
prohibited. Task is only to be used when requested by owner. These tasks are not to be used in conjunction with
any other loading activities or other break-up tasks. Excludes saw cutting. See CSI section 02 41 13 13-0018 for
breaking-up, removal and loading as a combined operation, 02 41 13 13-0032 for breaking-up, removal and

loading as a combined operation, 02 41 19 13-0001 for saw cutting.
SF  Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving

SF  >3"To 6" By Hand, Break-up And Leave In Place Bituminous Paving

SF  >6"To 8" By Hand, Break-up And Leave In Place Bituminous Paving

SF  Up To 3" By Hand, Break-up And Leave In Place Concrete Paving

SF  >3"To 6" By Hand, Break-up And Leave In Place Concrete Paving

SF  Break-Up >6" To 8" Concrete Paving By Hand With Material Left In Place After Break-up

By Machine, Break-up And Remove Bituminous And Concrete Paving 4113
13)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw

cutting. See CSI section 02 41 19 13-0001 for saw cutting.
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Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 411313-0019 SY Up To 3" By Machine, Break-up And Remove BitUmiNOUS PaVING ..........ccuiuiiiiiiiiiiiiiieiceieseee e 10.57
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 3.17
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 5.29
For >500 To 1,000, Deduct -1.06
For >1,000 To 2,500, Deduct -1.90
For >2,500 To 5,000, Deduct -2.75
For >5,000 To 10,000, Deduct -3.59
For >10,000, Deduct -4.44
02 411313-0020 SY >3"To 6" By Machine, Break-up And Remove BitumiNOUS PaVING..........ccceiiuiiiiriiiiiinieieieeeseeie et 14.43
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.33
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 7.22
For >500 To 1,000, Deduct -1.44
For >1,000 To 2,500, Deduct -2.60
For >2,500 To 5,000, Deduct -3.75
For >5,000 To 10,000, Deduct -4.91
For >10,000, Deduct -6.06
02 41 1313-0021 SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete PaViNg...........ccceviiriiiiniiinieneeiseseeieeseeeeieees 12.16
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 3.65
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 6.08
For >500 To 1,000, Deduct -1.22
For >1,000 To 2,500, Deduct -2.19
For >2,500 To 5,000, Deduct -3.16
For >5,000 To 10,000, Deduct -4.13
For >10,000, Deduct -5.11
02 411313-0022 SY >3"To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving...........cc.couvireiiiniiinieneiseseeieeseeeeeees 15.90
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.77
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 7.95
For >500 To 1,000, Deduct -1.59
For >1,000 To 2,500, Deduct -2.86
For >2,500 To 5,000, Deduct -4.13
For >5,000 To 10,000, Deduct -5.41
For >10,000, Deduct -6.68
024113 13-0023 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving.........cc.cocveeieierenienenieniesieieens 16.14
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.84
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 8.07
For >500 To 1,000, Deduct -1.61
For >1,000 To 2,500, Deduct -2.91
For >2,500 To 5,000, Deduct -4.20
For >5,000 To 10,000, Deduct -5.49
For >10,000, Deduct -6.78
0241 1313-0024 SY >3"To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete PaVviNg ...........cocveeereerieeieneeienieaieseens 20.90
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 6.27
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 10.45
For >500 To 1,000, Deduct -2.09
For >1,000 To 2,500, Deduct -3.76
For >2,500 To 5,000, Deduct -5.43
For >5,000 To 10,000, Deduct -7.11
For >10,000, Deduct -8.78
0241 1313-0025 SY >6"To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete PaVviNg ...........cocveverierienieniesneneaeeseens 34.65
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 10.40

Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0026 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........cccccoeeervenennn.
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0027 SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 411313-0028 SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........cccccoeceeveeveenane.
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
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02 Existing

Conditions

02 40 Demolition And Structure Moving

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0241 1313-0029 SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete PaViNg ...........cceiviriirieniniiiiseeiesieeeeseeeeeneeas 52.50
For Elevated Slab, Add 26.25
For >500 To 1,000, Deduct -5.25
For >1,000 To 2,500, Deduct -9.45
For >2,500 To 5,000, Deduct -13.65
For >5,000 To 10,000, Deduct -17.85
For >10,000, Deduct -22.05
02 41 1313-0030 SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ............ccccoviiriiiiinienieinieneieeseeeeiees 68.62
For Elevated Slab, Add 34.31
For >500 To 1,000, Deduct -6.86
For >1,000 To 2,500, Deduct -12.35
For >2,500 To 5,000, Deduct -17.84
For >5,000 To 10,000, Deduct -23.33
For >10,000, Deduct -28.82
0241 1313-0031 SY >19"To 24" By Machine, Break-up And Remove Rod Reinforced Concrete PaVing...........ccccvererierieniiniisieieseeeeseeeeeseeas 83.28
For Elevated Slab, Add 41.64
For >500 To 1,000, Deduct -8.33
For >1,000 To 2,500, Deduct -14.99
For >2,500 To 5,000, Deduct -21.65
For >5,000 To 10,000, Deduct -28.32
For >10,000, Deduct -34.98
02 41 13 13-0032 By Hand, Break-up And Remove Bituminous And Concrete Paving oz s
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster.
For individual work areas up to 100 SF where conventional equipment access is limited or prohibited. Task is
only to be used when requested by owner. Excludes saw cutting. See CSI section 02 41 19 13-0001 for saw
cutting.
02 41 1313-0033 SF Up To 3" By Hand, Break-up And Remove Bituminous Paving
02 411313-0034 SF >3"To 6" By Hand, Break-up And Remove Bituminous Paving....
02 411313-0035 SF >6"To 8" By Hand, Break-up And Remove Bituminous Paving....
024113 13-0036 SF Up To 3" By Hand, Break-up And Remove Concrete Paving
024113 13-0037 SF >3"To 6" By Hand, Break-up And Remove Concrete Paving
024113 13-0038 SF >6"To 8" By Hand, Break-up And Remove Concrete Paving
02 41 13 13-0039 Grind Concrete e a1
0241 1313-0040 EA Grind Existing Sidewalks Up To 1/2" Depth To Remove Ridges (Tripping Hazard)...........ccceoirieiinieiienieieseeeseeeeeees 197.83
Note: For each location up to 5' wide, feather up to 12" each direction.
For >1/2" To 1" Depth Of Grinding, Add 29.67
For >1" To 1-1/2" Depth Of Grinding, Add 49.46
For Up To 5, Add 39.57
For >5 To 10, Add 19.78
For >25 To 50, Deduct -19.78
For >50 To 250, Deduct -29.67
For >250, Deduct -39.57
For Sidewalks >5', Add 19.78
For Up To 12" Additional Feathering Per Side, Add 19.78
024116 Structure Demolition s
02411613 Building Demolition e a1
02 41 16 13-0001 Building Interior Demolition ez 115
Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished
walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall,
tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler,
fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls,
mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps,
switchgear or panelboards. Excludes hauling, dump fees, recycling charges, and/or salvage value.
02 41 16 13-0002 GSF Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck. .6.12
02 41 16 13-0003 GSF Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck .9.26
02 41 16 13-0004 GSF >2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck.. .7.57
02 41 16 13-0005 GSF >10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster OF TruCK...........cccouverevineneiinens 6.73
02 41 16 13-0006 Commercial And Residential Structures Demolition ez« 119
Note: Complete demolition of structures. Includes site and building safety preparation, signage, dust control,
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property.
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal,
adjacent property protection, cleanup and work, site paving and concrete, recycling fees, gutting/soft stripping
(selective removal of materials for reuse) of building, site security, hazardous material abatement (including lead,
asbestos, and PCBs), surveys, clearing and grubbing of site, cranes, traffic control, elevator removal, major
mechanical equipment such as boilers, chillers, cooling towers, Etc., excavation or backfill, foundations,
basement floor, slab-on grade, temporary fencing (installation and removal), hauling, disposal and dump fees for
all debris (site and building), earthwork and erosion control. Pricing is by Hundred Cubic Foot (CCF) of complete
building volume being demolished. For computing building volume, height is computed at actual floor-to-floor
dimensions with attic and basement each computed at half-height, width and length are actual dimensions.
Excludes salvage value.
02 41 16 13-0007 Steel Framed BUIIdIng Demolltlon(0241 16 13-0006)
Note: Includes masonry partitions and concrete decks.
June 2018
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Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 16 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building DemOIItiON ............ooiiiiiiriiiiiiieie et 55.79
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -4.18
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -8.37
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -12.55
For Up To 500, Add 16.74
For >500 To 1,000, Add 11.16
For >1,000 To 2,000, Add 5.58
For Volume Of Area Within 15' To An Adjacent Building, Add 18.41
For No Interior Partitions, Deduct -13.95
02 41 16 13-0009 CCF By Machine, Steel Framed BUilding DEMOIION ............iouiiiiiiiiitiit ettt en et aees 34.20
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -2.57
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -5.13
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -7.70
For Up To 500, Add 10.26
For >500 To 1,000, Add 6.84
For >1,000 To 2,000, Add 3.42
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 5.13
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 8.55
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 11.97
For Volume Of Area Within 15' To An Adjacent Building, Add 11.29
For No Interior Partitions, Deduct -8.55

02 41 16 13-0010 Reinforced Concrete Building Demolition ez 41 16 130006

02 41 16 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition e 70.01
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -5.25
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -10.50
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -15.75
For Up To 500, Add 21.00
For >500 To 1,000, Add 14.00
For >1,000 To 2,000, Add 7.00
For Volume Of Area Within 15' To An Adjacent Building, Add 23.10
For No Interior Partitions, Deduct -17.50

02 41 16 13-0012 CCF By Machine, Reinforced Concrete Building DeMOIIION. ...........cviuiiiiriuiiiiiiiiei ettt 45.15
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.39
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -6.77
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -10.16
For Up To 500, Add 13.55
For >500 To 1,000, Add 9.03
For >1,000 To 2,000, Add 4.52
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 6.77
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 11.29
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 15.80
For Volume Of Area Within 15' To An Adjacent Building, Add 14.90
For No Interior Partitions, Deduct -11.29

02 41 16 13-0013 Masonry Construction Building Demolition 2«1 1 130006

02 41 16 13-0014 CCF By Pneumatic Tools/Hand, Masonry Construction Building DemOlitioN .............cocoveiiiriiiiiniiiee e 49.19
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.69
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -7.38
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -11.07
For Up To 500, Add 14.76
For >500 To 1,000, Add 9.84
For >1,000 To 2,000, Add 4.92
For Volume Of Area Within 15' To An Adjacent Building, Add 16.23
For No Interior Partitions, Deduct -12.30

02 41 16 13-0015 CCF By Machine, Masonry Construction Building DEMOItION. .........c.ceiiiiiiiiiiiieie e 30.68
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -2.30
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -4.60
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -6.90
For Up To 500, Add 9.20
For >500 To 1,000, Add 6.14
For >1,000 To 2,000, Add 3.07
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 4.60
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 7.67
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 10.74
For Volume Of Area Within 15' To An Adjacent Building, Add 10.12
For No Interior Partitions, Deduct -7.67

02 41 16 13-0016 Wood Frame Construction Building Demolition 2 1 16 13.0006)

02 41 16 13-0017 CCF By Pneumatic Tools/Hand, Wood Frame Construction Building DemOIItion ............cccoiiiiiiiiiiiiinciciseseeseeeee e 42.75
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.21
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -6.41
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -9.62
For Up To 500, Add 12.83
For >500 To 1,000, Add 8.55
For >1,000 To 2,000, Add 4.28
For Volume Of Area Within 15' To An Adjacent Building, Add 14.11
For No Interior Partitions, Deduct -10.69
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02 Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 16 13-0018 CCF By Machine, Wood Frame Construction Building Demolition SR PP P PPOURUPPPRUPION 26.25
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -1.97
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -3.94
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -5.91
For Up To 500, Add 7.88
For >500 To 1,000, Add 5.25
For >1,000 To 2,000, Add 2.63
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 3.94
For Volume Of Area Within 15' To An Adjacent Building, Add 8.66
For No Interior Partitions, Deduct -6.56

02 41 16 13-0019 Sorting Of Material Debris For Recycling Prior To Hauling Off 2 41 16 130005

Note: Per building volume.

02 41 16 13-0020 CCF Sorting Of Material Debris For Recycling Prior TO HauliNg Off ..ot 7.62
For Up To 500, Add 2.29
For >500 To 1,000, Add 1.52
For >1,000 To 2,000, Add 0.76

02 41 16 13-0021 Foundation Demolition ez 41613

Note: Excludes earthwork. See CSI section 31 00 00 00-0000 for earthwork.

02 41 16 13-0022 Concrete Foundation Demolition 2 1 15 13.002

02 41 16 13-0023 CF  Non Reinforced Concrete Foundation Demolition..............ccccoviiiiiiiiiiiiiiiiiiecces

02 41 16 13-0024 SF 4" Thick Non Reinforced Concrete Foundation Wall Demolition.............cccccciviiiiiiiiiiiiiiiins
024116 13-0025 SF 6" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0026 SF 8" Thick Non Reinforced Concrete Foundation Wall Demolition
02 4116 13-0027 SF 10" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0028 SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0029 SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0030 CF Reinforced Concrete Foundation Demolition
02 41 16 13-0031 SF 4" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0032 SF 6" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0033 SF 8" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0034 SF 10" Thick Reinforced Concrete Foundation Wall Demolition...
024116 13-0035 SF 12" Thick Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0036 SF 16" Thick Reinforced Concrete Foundation Wall Demolition...

02 41 16 13-0037 Concrete Block Foundation Wall Demolition oz 4 1 130021,

024116 13-0038 SF 4" Thick Non Reinforced Concrete Block Foundation Wall Demolition ..............ccoeiiiiiiiiiiiiicccsssccsece e 3.62
02 41 16 13-0039 SF 6" Thick Non Reinforced Concrete Block Foundation Wall Demolition ..............ccccocciiiicinnnnen.
02 41 16 13-0040 SF 8" Thick Non Reinforced Concrete Block Foundation Wall Demolition ..............cccccceiiiiiiiininne.
02 41 16 13-0041 SF 10" Thick Non Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0042 SF 12" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0043 SF 16" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0044 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition
024116 13-0045 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0046 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0047 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0048 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0049 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition

02 41 16 13-0050 Brick Foundation Wall Demolition(oz 4116 13-0021)

02 41 16 13-0051 SF 4" Thick Brick Foundation Wall Demolition ....
02 41 16 13-0052 SF 6" Thick Brick Foundation Wall Demolition ...
02 41 16 13-0053 SF 8" Thick Brick Foundation Wall Demolition ...
024116 13-0054 SF 10" Thick Brick Foundation Wall Demolition .
024116 13-0055 SF 12" Thick Brick Foundation Wall Demolition .
024116 13-0056 SF 16" Thick Brick Foundation Wall Demolition .

02 41 16 13-0057 Stone Foundation Demolition ez 4 16 1s.0021)
02 41 16 13-0058 CF  Stone Footing Or Foundation Wall DeMOIITION ..........c.eiuiiiiiiiiieieteieeie ettt ettt e e e aneee 11.49

02 41 16 13-0059 Other Foundation Demolition(oul 16 13-0021)

02 41 16 13-0060 CF Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. DEMOIItioN ...........cccoiiiieriniiiirieeseeeeeeeea 11.87
Note: Includes excavation.

02 4119 Selective Demolition czay
02411913 Selective Building Demolition 119
02 41 19 13-0001 Saw CUtting(oul 1913)

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in
conjunction with any other tasks in this section.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 411913-0002 LF  Saw Cut Bituminous Paving Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0003 LF  Saw Cut Brick Masonry Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

0241 1913-0004 LF Saw Cut Concrete Block Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0005 LF Saw Cut Non Reinforced Concrete Slab Or Paving Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0006 LF Saw CutWelded Wire Reinforced Concrete Slab Up To 4" Depth .........
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02 41 1913-0007 LF Saw Cut Rod Reinforced Concrete Slab Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02 4119 13-0008 LF  Saw Cut Plain Concrete Walls Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0009 LF Saw Cut Rod Reinforced Concrete Walls Up TO 4" DEPEN......oiuiiiiiiieiieit ettt nie e
For Each Additional Pass (Depth To 3"), Add

For >250, Deduct -1.09

02 411913-0010 LF  Saw Cut In Streets, Concrete And ASphalt Up TO 4" DEPEN........couiuiiiiiiiiiieieisee ettt 2.08
For Each Additional Pass (Depth To 3"), Add 0.77
For >250, Deduct -0.19

0241 1913-0011 LF Saw Cut Igneous Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0012 LF Saw Cut Sedimentary Stone Pavements Up To 4" Depth .
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0013 LF Saw Cut Metamorphic Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
024119 13-0014 LF Saw Cut Terrazzo Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0015 EA Saw Cut Minimum Charge
Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0016 Torch Cutting (02411913)
Note: Includes grinding edge
024119 13-0017 LF Up To 1/2", Torch Cut Steel Plate
02411913-0018 LF >1/2"To 1" Thick, Torch Cut Steel Plate

02411913-0019 LF >1"To 1-1/2" Thick, Torch Cut Steel Plate 6.95
024119 13-0020 LF >1-1/2"To 2" Thick, Torch Cut Steel Plate 9.27
02411913-0021 LF  >2"To 2-1/2" Thick, Torch Cut Steel Plate 11.59
02411913-0022 LF >2-1/2" To 3" Thick, Torch Cut Steel Plate 13.91
0241 1913-0023 EA  Torch Cutting MiNIMUM CREIGE ..........ouiiiuiiiiieiiitiet ettt ettt ettt s et et e et eb et eb e et et et e et et et e et et et e aee e eneanens 700.78

Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0024 Drllllng (02411913)

Note: Includes drill bit wear, water, layout, set-up and clean-up.

02 41 19 13-0025 Concrete Core Drilling 24110 130029
02 41 19 13-0026 Up To 4" Thick Concrete Core Drilling ez 41 19 130025

02 411913-0027 EA  Drill 1" Diameter Core IN UP TO 4" CONCIEIE. ........uiuiiiiiiteietietet ettt ettt ettt es et et ettt e et ettt et et eb e et et ese et et et aae e eseenes 32.53

For Horizontal Cores, Add 6.20

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 12.40
024119 13-0028 EA  Drill 1-1/2" Diameter Core IN UP TO 4" CONCIELE ......ooueiuiiuiieiitiee ettt ettt et e et ettt e se e e e st e s e eseeaseabeeneenteesnenbaaseenseans 35.96

For Horizontal Cores, Add 6.89

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 13.78
02411913-0029 EA  Drill 2" Diameter Core IN UP TO 4" CONCTEL. ......c.uiuiiiiiiteietietetett ettt ettt ettt et sttt se et et ettt as et et et et ese et et eseane e eneenes 39.79

For Horizontal Cores, Add 7.65

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 15.31
024119 13-0030 EA  Dirill 3" Diameter Core IN UP T0O 4" CONCIELE. ......cuiiuiiiiiteteate ettt ettt ettt et ate et e ate et e ate et e ateesteatease e bt abeebeaseeseateeteaseans 56.73

For Horizontal Cores, Add 10.94

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.87
024119 13-0031 EA  Drill 4" Diameter Core IN UpP T0O 4" CONCIEE. ... ..cuiiiiiiiiet ettt ete ettt ettt e st e et e ateese e bt ese e et e asseabeabeebeateeseaseebeaseans 76.03

For Horizontal Cores, Add 14.65

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 29.31
02411913-0032 EA  Drill 6" Diameter Core IN UP TO 4" CONCIEL. ........uiu ittt ettt ettt ettt ae st et ee et et et et et e et et et e as et et et et ese et e er st aae e eneenes 85.48

For Horizontal Cores, Add 16.40

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 32.80
024119 13-0033 EA  Dirill 8" Diameter Core IN UpP T0O 4" CONCIELE. ... ..ccuuiuiiiiiiteiteett ettt ettt ettt ettt e e s bt ase et e e se et e abe e s e ate et e ateasbesteanrenteannenseanne 135.98

For Horizontal Cores, Add 26.24

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 52.49
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0034 EA  Drill 10" Diameter Core IN UP TO 4" CONCIELE......c.tiiiteiuteteettet ettt ettt et es e et ais e te s e et e aae e beeseeseebeeseaseesseaseasneabaannenseans 170.53
For Horizontal Cores, Add 32.81
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 65.61
0241 1913-0035 EA  Drill 12" Diameter Core IN UP TO 4" CONCIEE.........c.uiuiitiieiiiteietietet ettt ettt e et et se et e sttt et et et ettt e aee e eneanes 199.17
For Horizontal Cores, Add 38.28
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 76.55
024119 13-0036 EA  Drill 14" Diameter Core IN UP TO 4" CONCIELE ... ..c..tiuiiteeeeeteett ettt ettt ettt ee et eie ettt e et e eae e b e ese et e e bt eseateesseateanseabaannenneans 227.96
For Horizontal Cores, Add 43.74
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 87.48
024119 13-0037 EA  Drill 18" Diameter Core IN UP TO 4" CONCIELE ... ..c..tiiiieeeteteettet ettt ettt ettt e e e teese et e e aeeseeb e et e ese et easeesseaseanreabaannenseans 257.91
For Horizontal Cores, Add 49.20
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 98.40

02 41 19 13-0038 >4" To 6" Thick Concrete Core Drilling w241 1 13005

02 411913-0039 EA  Drill 1" Diameter Core IN >4" TO 6" CONCTELE .........ccuiiiiiiiiiiic bbbt
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0040 EA  Drill 1-1/2" Diameter Core In >4" To 6" CONCrete..........ccoovivrieiciiciinicceicieeceeea
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0041 EA  Drill 2" Diameter Core In >4" T0 6" CONCIELE ............oiiiiiiiiiciiiice s e s
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0042 EA  Drill 3" Diameter Core In >4" To 6" Concrete....
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0043 EA  Drill 4" Diameter Core In >4" T0 6" CONCIELE ............ouiiiiiiiiiciiiece e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
0241 1913-0044 EA  Drill 6" Diameter Core In >4" T0 6" CONCIELE ..........c.cuiiiiiiiciiiiiee et
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0045 EA  Drill 8" Diameter Core In >4" TO 6" CONCTELE .........ccuiiiiiiiiie i
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0046 EA  Drill 10" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0047 EA  Drill 12" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0048 EA  Drill 14" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0049 EA Drill 18" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0050 >6" To 8" Thick Concrete Core Drilling 241 1 130005

02411913-0051 EA  Drill 1" Diameter Core In >6" T0 8" CONCIEE ............ciuiiiiiiicciiiiee e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0052 EA  Drill 1-1/2" Diameter Core In >6" To 8" CONCrete.........cccoovivrieiciiciinicceieee e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0053 EA  Dirill 2" Diameter Core IN >6" TO 8" CONCTELE .........ccuiiiiiiiiiiic i
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0054 EA  Drill 3" Diameter Core In >6" T0 8" CONCIEE ............ciuiiiiiiiciisicee s
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0055 EA  Drill 4" Diameter Core In >6" T0 8" CONCIEE ............cuiuiiiiiiiciiisieic e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0056 EA  Drill 6" Diameter Core In >6" TO 8" CONCIELE .........ccuiuiiiiiiiieii bbb
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
0241 1913-0057 EA  Drill 8" Diameter Core In >6" T0 8" CONCIELE ..........c.ciiiiiiieiiiieieee e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0058 EA  Drill 10" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0059 EA  Drill 12" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0060 EA Drill 14" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0061 EA  Drill 18" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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MINOR TOTAL DIRECT DEMOLITION
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02 41 19 13-0062 >8" To 10" Thick Concrete Core Drilling ez 1 15 13005

0241 1913-0063 EA Drill 1" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0064 EA  Dirill 1-1/2" Diameter Core In >8" TO 10" CONCIELE........ccuiiiiiiiiiiiiitiii bbb

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0065 EA  Drill 2" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0066 EA Drill 3" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0067 EA  Drill 4" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0068 EA Drill 6" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0069 EA Drill 8" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0070 EA  Drill 10" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0071 EA  Drill 12" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0072 EA  Drill 14" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0073 EA  Drill 18" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0074 >10" To 12" Thick Concrete Core Drilling ez 4 19130025

02 41 1913-0075 EA  Drill 1" Diameter Core In >10" TO 12" CONCIBLE .......cuiiiiiiiiiiiiiiiie e bbb 66.85
For Horizontal Cores, Add 12.40
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 24.80
02 41 1913-0076 EA  Dirill 1-1/2" Diameter Core In >10" TO 12" CONCIELE.......c.cciiiiiiiiiiiiiiiie bbb 73.74
For Horizontal Cores, Add 13.78
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 27.56
02411913-0077 EA  Drill 2" Diameter Core In >10" TO 12" CONCIBE..........coiiiiiuiiiiiiieicicc st 81.40
For Horizontal Cores, Add 15.31
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 30.62
02 4119 13-0078 EA  Drill 3" Diameter Core In >10" TO 12" CONCIBLE .......ceiiiiiiiiiiiiiii bbb 88.69
For Horizontal Cores, Add 16.40
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 32.80
02411913-0079 EA  Drill 4" Diameter Core In >10" TO 12" CONCIELE..........cuoiiiiiiiiciiiiesiei e 118.03
For Horizontal Cores, Add 21.87
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 43.74
02411913-0080 EA Drill 6" Diameter Core In >10" To 12" Concrete
For Horizontal Cores, Add X
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 56.87
02 4119 13-0081 EA  Drill 8" Diameter Core In >10" TO 12" CONCIBLE .......c.iiuiiiiiiiiii it 244.18
For Horizontal Cores, Add 45.93
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 91.86
02411913-0082 EA  Drill 10" Diameter Core In >10" TO 12" CONCIELE..........c.oiiiiirieiiiiiieicice e 265.38
For Horizontal Cores, Add 49.20
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 98.40
02411913-0083 EA  Drill 12" Diameter Core In >10" TO 12" CONCIELE..........c.oiiiiiiieiiiiiicieic e 307.56
For Horizontal Cores, Add 56.87
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 113.73

02 41 19 13-0084 >12" Thick Concrete Core Drilling oz 41 19130025

02411913-0085 IN  Drill 1" Diameter Core In >12" CONCIEE .........c.ooiiiiiiiiiiiiiiieicici ettt e b a s 7.98
For Horizontal Cores, Add 1.52
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.03
02 41 19 13-0086  IN Drill 1-1/2" Diameter Core IN >12" COMCIELE .........ciuiiiiiiiiii bbb b e b st 8.82
For Horizontal Cores, Add 1.68
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.37
02 41 19 13-0087 IN Drill 2" Diameter Core IN >12" COMNCIELE ........cuiiiiiiiiiii bbb s bbbt 9.75
For Horizontal Cores, Add 1.87
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.74
02411913-0088 IN  Drill 3" Diameter Core In >12" CONCIELE .........ccociiiiiiiiiiiiiecc et 10.81
For Horizontal Cores, Add 2.05
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 4.10
02 41 19 13-0089 IN Drill 4" Diameter Core IN >12" CONCIELE ........cuiiiiiiiiiiii bbb bbb bbbt 14.39
For Horizontal Cores, Add 2.73
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 5.47
June 2018 copyright 2018 The Gordian Group, Inc.
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02 Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 41 19 13-0090

02 41 19 13-0091

02 41 19 13-0092

02 41 19 13-0093

02 41 19 13-0094
02 41 19 13-0095

02 41 19 13-0096

02 41 19 13-0097

02 41 19 13-0098

02 41 19 13-0099

02 41 19 13-0100

02 41 19 13-0101

02 41 19 13-0102

02 41 19 13-0103

02 41 19 13-0104

02 41 19 13-0105

02 41 19 13-0106

02 41 19 13-0107

02 41 19 13-0108

02 41 19 13-0109

02 41 19 13-0110

024119 13-0111

02 41 19 13-0112

02 4119 13-0113

02 41 19 13-0114

02 41 19 13-0115

02 41 19 13-0116

02 41 19 13-0117

IN Drill 6" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN  Drill 8" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN Drill 10" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN Drill 12" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

Brick/Concrete Block Core Drilling ez 41 19 130020

Up To 4" Thick Brick/Concrete Block Core Drilling cz4:1913.00s

EA  Drill 1" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

EA  Drill 8" Diameter Core In Up To 4" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 10" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 12" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 14" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 18" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

>4" To 6" Thick Brick/Concrete Block Core Drilling 21 19 130000

EA  Drill 1" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 10" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 12" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 14" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 1913-0118 EA  Drill 18" Diameter Core In >4" To 6" Brick/Concrete BIOCK ............ccciiiiiiiiiiiiiiiiiic 237.04
For Horizontal Cores, Add 43.74
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 87.48

02 41 19 13-0119 >6" To 8" Thick Brick/Concrete Block Core Drilling oz 119 13000

02 411913-0120 EA  Drill 1" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ccccciiiiiiiiiiiiiiiii 42.14
For Horizontal Cores, Add 7.79
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 15.59
02 411913-0121 EA  Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete BIOCK.............ccoiuiiiiiiiiiiiiiiii s 46.47
For Horizontal Cores, Add 8.66
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.32
02411913-0122 EA  Drill 2" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiriiiiiiiicicccccic s 51.29
For Horizontal Cores, Add 9.62
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.25
02 411913-0123 EA  Drill 3" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ccccciiiiiiiiiiiiiii 61.23
For Horizontal Cores, Add 11.37
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 22.75
02411913-0124 EA  Drill 4" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiicicccc s 80.07
For Horizontal Cores, Add 14.87
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 29.74
02411913-0125 EA  Drill 6" Diameter Core In >6" To 8" Brick/Concrete BlOCK ..............coiiiiiiiiiiiiiiccccc s 112.07
For Horizontal Cores, Add 21.00
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 42.00
02 411913-0126 EA  Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block. .
For Horizontal Cores, Add .
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 69.98
02411913-0127 EA  Drill 10" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiiicccccc s 209.74
For Horizontal Cores, Add 39.36
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 78.72
02411913-0128 EA  Drill 12" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiiiccccc s 234.21
For Horizontal Cores, Add 43.74
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 87.48
02 411913-0129 EA  Drill 14" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ccoiiiiiiiiiiiiiiiiiiie 259.57
For Horizontal Cores, Add 48.10
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 96.21
02411913-0130 EA  Drill 18" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiiiiccccc s 287.21
For Horizontal Cores, Add 52.49
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 104.98

02 41 19 13-0131 >8" To 10" Thick Brick/Concrete Block Core Drilling 19150009

02 411913-0132 EA  Drill 1" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............ccouiiiiiiiiiiiiiiiicici s 50.06
For Horizontal Cores, Add 9.21
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 18.42
02411913-0133 EA  Drill 1-1/2" Diameter Core In >8" To 10" Brick/Concrete Block e 55.19
For Horizontal Cores, Add 10.24
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 20.47
02 411913-0134 EA  Drill 2" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............cccuiiiiiiiiiiiiiiiiicii s 60.87
For Horizontal Cores, Add 11.37
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 22.74
02411913-0135 EA  Drill 3" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cccciuiriiiiiiiiicicicicccc s 71.13
For Horizontal Cores, Add 13.12
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 26.24
02411913-0136 EA  Drill 4" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add X
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 29.74
02 41 19 13-0137 EA  Drill 6" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............ccoiiiiiiiiiiiiiiiiiiici 113.87
For Horizontal Cores, Add 21.00
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 42.00
02411913-0138 EA  Drill 8" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiicccccc s 187.04
For Horizontal Cores, Add 34.99
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 69.98
02411913-0139 EA  Drill 10" Diameter Core In >8" To 10" Brick/Concrete BlOCK ............ccciiiiiiiriiiiiiiicccccccs s 212.96
For Horizontal Cores, Add 39.36
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 78.72
02 41 19 13-0140 EA  Drill 12" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiiiii e 238.02
For Horizontal Cores, Add 43.73
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 87.46
02411913-0141 EA  Drill 14" Diameter Core In >8" To 10" Brick/Concrete BlOCK ............ccccoiiiiiiiiiiiiiiicccscccs s 264.46
For Horizontal Cores, Add 48.10
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 96.21
02 41 19 13-0142 EA  Drill 18" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiiiii e 293.59
For Horizontal Cores, Add 52.48
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 104.95

02 4119 13-0143 >10" To 12" Thick Brick/Concrete Block Core Drilling ez s 1913.0004)

02411913-0144 EA  Drill 1" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............ccouiiiiiiiiiiiiiiiccce s 54.46
For Horizontal Cores, Add 9.92
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.84
02 4119 13-0145 EA  Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete BIOCK............cccciiiiiiiiiiiiiiiiic s 59.97
For Horizontal Cores, Add 11.02
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 22.05
June 2018 copyright 2018 The Gordian Group, Inc.
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02 Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 4119 13-0146 EA  Drill 2" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0147 EA  Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0148 EA  Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0149 EA  Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0150 EA  Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0151 EA  Dirill 10" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0152 EA  Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0153 >12" Thick Brick/Concrete Block Core Drilling w2« 19130000

02 41 19 13-0154 IN Drill 1" Diameter Core In >12" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

.6.47

02411913-0155 IN  Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block 7.14
For Horizontal Cores, Add 1.35
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 2.70
02411913-0156 IN  Drill 2" Diameter Core In >12" Brick/CONCrete BIOCK..............cuiiiiiiiiiiiciciciccc s 7.89
For Horizontal Cores, Add 1.50
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.00
02 41 19 13-0157 IN Drill 3" Diameter Core In >12" Brick/CONCIete BIOCK..........c.cciiiiiiiiiiiiiiiii e 8.75
For Horizontal Cores, Add 1.64
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.28
02411913-0158 IN  Drill 4" Diameter Core In >12" Brick/Concrete BIOCK.............ciiiiiiiiiiiiiiicccccc s 11.66
For Horizontal Cores, Add 2.19
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 4.38
02 41 1913-0159 IN Drill 6" Diameter Core In >12" Brick/CONCIete BIOCK............ccccuiiiiiiiiiiicic s 15.11
For Horizontal Cores, Add 2.84
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 5.69
02 41 19 13-0160 IN Drill 8" Diameter Core In >12" Brick/CONCIete BIOCK............ccccuiiiiiiiiiiiii s 24.19
For Horizontal Cores, Add 4.60
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 9.19
02411913-0161 IN  Drill 10" Diameter Core In >12" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 9.88
02 41 1913-0162 IN Drill 12" Diameter Core In >12" Brick/CONCIete BIOCK............cccuiiiiiiiiiiiiiii s 30.39
For Horizontal Cores, Add 5.69
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 11.38

02 41 19 13-0163 Asphalt Core Dri”ing(oul 19 13-0024)
02 41 19 13-0164 Up To 2" Thick Asphalt Core Drilling 241 10 130163

024119 13-0165 EA Drill 1" Diameter Core In Up To 2" Asphalt
024119 13-0166 EA  Drill 1-1/2" Diameter Core In Up To 2" Asphalt.
02 41 1913-0167 EA  Drill 2" Diameter Core In Up To 2" Asphalt
02 41 1913-0168 EA  Drill 3" Diameter Core In Up To 2" Asphalt
02 411913-0169 EA  Drill 4" Diameter Core In Up To 2" Asphalt
024119 13-0170 EA Drill 6" Diameter Core In Up To 2" Asphalt
024119 13-0171 EA Drill 8" Diameter Core In Up To 2" Asphalt
024119 13-0172 EA Drill 10" Diameter Core In Up To 2" Asphalt
024119 13-0173 EA  Drill 12" Diameter Core In Up To 2" Asphalt

02 4119 13-0174 >2" To 3" Thick Asphalt Core Drilling 24119130165

0241 1913-0175 EA Drill 1" Diameter Core In >2" T0 3" ASPhalt.......cccoouiiiiiiiiiiiicieeese e
024119 13-0176 EA  Drill 1-1/2" Diameter Core In >2" To 3" Asphalt ...........
024119 13-0177 EA Drill 2" Diameter Core In >2" T0 3" ASPhalt........cccouiiiiiiiiiiieieeese e
02 411913-0178 EA  Drill 3" Diameter Core In >2" To 3" Asphalt
02 411913-0179 EA  Drill 4" Diameter Core In >2" To 3" Asphalt
02 41 1913-0180 EA  Drill 6" Diameter Core In >2" To 3" Asphalt .
02411913-0181 EA  Drill 8" Diameter Core In >2" T0 3" ASPhalt........ccocuiriiiiiiiiiiieeese e
024119 13-0182 EA  Drill 10" Diameter Core In >2" To 3" Asphalt........
024119 13-0183 EA  Drill 12" Diameter Core In >2" To 3" Asphalt........

02 4119 13-0184 >3" To 4" Thick Asphalt Core Drilling ez 4119130165

0241 1913-0185 EA Drill 1" Diameter Core In >3" T0 4" ASPhalt........cccouiiiiiiiiiiiirieeese e
024119 13-0186 EA  Drill 1-1/2" Diameter Core In >3" To 4" Asphalt ...........
024119 13-0187 EA  Drill 2" Diameter Core In >3" T0 4" ASPhalt........ccccuiiiiiiiiiiiiieeese e
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Existing Conditions

Demolition And Structure Moving

Demolition 02 41

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST UNIT COST

024119 13-0188 EA  Drill 3" Diameter Core In >3" To 4" Asphalt ....48.76
024119 13-0189 EA  Drill 4" Diameter Core In >3" To 4" Asphalt .61.27
0241 1913-0190 EA Drill 6" Diameter Core In >3" To 4" Asphalt .76.60
02 411913-0191 EA  Drill 8" Diameter Core In >3" To 4" Asphalt .95.96
02 411913-0192 EA Drill 10" Diameter Core In >3" To 4" Asphalt..... ..119.74

02 41 1913-0193 EA  Drill 12 Diameter Core In >3" To 4" Asphalt

02 41 19 13-0194 >4" To 6" Thick Asphalt Core Drllllng (02 4119 13-0163)

02 411913-0195 EA  Drill 1" Diameter Core In >4" To 6" Asphalt
02 411913-0196 EA  Drill 1-1/2" Diameter Core In >4" To 6" Asphalt...........
02 41 1913-0197 EA  Drill 2" Diameter Core In >4" To 6" Asphalt
024119 13-0198 EA  Drill 3" Diameter Core In >4" To 6" Asphalt
0241 1913-0199 EA Drill 4" Diameter Core In >4" To 6" Asphalt
024119 13-0200 EA Drill 6" Diameter Core In >4" To 6" Asphalt
024119 13-0201 EA Drill 8" Diameter Core In >4" To 6" Asphalt
02 41 1913-0202 EA  Drill 10" Diameter Core In >4" To 6" Asphalt.....
02 41 1913-0203 EA  Drill 12" Diameter Core In >4" To 6" Asphalt ...

02 41 19 13-0204 Manhole Core Dri“ing(0241 19 13-0024)

02411913-0205 EA  Drill 4" Diameter Core In 6" Brick Manhole
02411913-0206 EA  Drill 5" Diameter Core In 6" Brick Manhole
0241 1913-0207 EA  Drill 6" Diameter Core In 6" Brick Manhole
0241 1913-0208 EA  Drill 8" Diameter Core In 6" Brick Manhole
02 41 1913-0209 EA  Dirill 2" Diameter Core In 8" Concrete Manhole
02 41 1913-0210 EA  Drill 3" Diameter Core In 8" Concrete Manhole
02 411913-0211 EA  Drill 4" Diameter Core In 8" Concrete Manhole
02411913-0212 EA  Drill 5" Diameter Core In 8" Concrete Manhole
02411913-0213 EA  Drill 6" Diameter Core In 8" Concrete Manhole
02411913-0214 EA  Drill 8" Diameter Core In 8" Concrete Manhole
02 41 1913-0215 EA  Drill 2" Diameter Core In Fiberglass Manhole
024119 13-0216 EA  Drill 3" Diameter Core In Fiberglass Manhole
02 4119 13-0217 EA  Drill 4" Diameter Core In Fiberglass Manhole
024119 13-0218 EA  Drill 5" Diameter Core In Fiberglass Manhole
02 411913-0219 EA  Drill 6" Diameter Core In Fiberglass Manhole
02 41 1913-0220 EA  Drill 8" Diameter Core In Fiberglass Manhole

02 4119 13-0221 Drilling In Concrete Per Inch Of Depth ez 4119150020
Note: Includes layout.

0241 1913-0222 IN 1/4" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0223 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0224 IN  1/2" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0225 IN  5/8" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0226 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth
024119 13-0227 IN 7/8" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0228 IN 1" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0229 IN 1-1/4" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0230 IN  1-1/2" Diameter Drilling In Concrete Per Inch Of Depth

02 4119 13-0231 Drilling In Brick/Concrete Block Per Inch Of Depth 21 10 130020
Note: Includes layout.

0241 1913-0232 IN 1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0233 IN  3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0234 IN  1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0235 IN  5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0236 IN  3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0237 IN  7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0238 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0239 IN 1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth 2.49
024119 13-0240 IN 1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth 2.89

02 41 19 13-0241 Drilling In Wood Or Plastic Per Inch Of Depth 241 19150020
Note: Includes layout.

024119 13-0242 IN 1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth...
024119 13-0243 IN 3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
024119 13-0244 IN 1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02 411913-0245 IN  5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02 411913-0246 IN  3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02 41 19 13-0247 IN  7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....
02 411913-0248 IN 1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
0241 1913-0249 IN 1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
024119 13-0250 IN 1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth

02 4119 13-0251
02 41 19 13-0252

Limestone Core Drilling ez 1915002
10" To 14" Thick Limestone Core Drilling oz s 19130251
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0241 1913-0253 EA  Drill 1" Diameter Core In 10" To 14" Limestone
02411913-0254 EA  Drill 1-1/2" Diameter Core In 10" To 14" Limestone
02411913-0255 EA  Drill 2" Diameter Core In 10" To 14" Limestone
02411913-0256 EA  Drill 3" Diameter Core In 10" To 14" Limestone
02 4119 13-0257 EA  Drill 4" Diameter Core In 10" To 14" Limestone
02 41 1913-0258 EA  Drill 6" Diameter Core In 10" To 14" Limestone
02 411913-0259 EA  Drill 8" Diameter Core In 10" To 14" Limestone

02 41 19 13-0260 15" To 18" Thick Limestone Core Drilling ez 4 1013.0051)

02 411913-0261 EA Drill 1" Diameter Core In 15" To 18" Limestone
02 411913-0262 EA  Drill 1-1/2" Diameter Core In 15" To 18" Limestone
02 41 1913-0263 EA  Drill 2" Diameter Core In 15" To 18" Limestone
02411913-0264 EA  Drill 3" Diameter Core In 15" To 18" Limestone
02411913-0265 EA Drill 4" Diameter Core In 15" To 18" Limestone
02411913-0266 EA  Drill 6" Diameter Core In 15" To 18" Limestone
02 41 19 13-0267 EA  Drill 8" Diameter Core In 15" To 18" Limestone

02 41 19 13-0268 19" To 24" Thick Limestone Core Drilling ez s 1013.0051)

02411913-0269 EA Drill 1" Diameter Core In 19" To 24" Limestone
02411913-0270 EA  Drill 1-1/2" Diameter Core In 19" To 24" Limestone
02 411913-0271 EA  Drill 2" Diameter Core In 19" To 24" Limestone
02 411913-0272 EA  Drill 3" Diameter Core In 19" To 24" Limestone
02 411913-0273 EA  Drill 4" Diameter Core In 19" To 24" Limestone
02 4119 13-0274 EA  Drill 6" Diameter Core In 19" To 24" Limestone
02411913-0275 EA  Drill 8" Diameter Core In 19" To 24" Limestone

02 4119 13-0276 Minimum Charge For Core Drilling 241 19 13002

024119 13-0277 EA  Core Drill Minimum Charge................
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of
Depth" or "Drilling In Brick Or Block Per Inch Of Depth".

02 41 19 13-0278 Cutouts (02411913)

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF.

02 41 19 13-0279 Reinforced Concrete Slab On Grade Cutouts (a1 19 13027

02411913-0280 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0281 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0282 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0283 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0284 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF

02 41 19 13-0285 Reinforced Concrete Elevated Slab Cutouts 2« 1913007
Note: Includes cutting and removing steel decking.

02411913-0286 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02 411913-0287 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0288 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0289 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0290 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02 41 19 13-0291 Reinforced Concrete Wall Cutouts (a1 10 130278

02411913-0292 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ....
02411913-0293 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF .
02411913-0294 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF .
02411913-0295 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF ........
02411913-0296 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF ........

02 41 19 13-0297 Brick Wall Cutouts (0241 19 13-0278)
Note: Excludes toothing.
02 411913-0298 SF 4" Thick Brick Wall Cutouts, <24 SF
02 411913-0299 SF 6" Thick Brick Wall Cutouts, <24 SF
0241 1913-0300 SF 8" Thick Brick Wall Cutouts, <24 SF
0241 1913-0301 SF 10" Thick Brick Wall Cutouts, <24 SF
0241 1913-0302 SF 12" Thick Brick Wall Cutouts, <24 SF
024119 13-0303 SF 16" Thick Brick Wall Cutouts, <24 SF

02 41 19 13-0304 Concrete Block Wall Cutouts ez« 19130278
Note: Excludes toothing.

02411913-0305 SF 4" Thick Concrete Block Wall Cutouts, <24 SF....

02411913-0306 SF 6" Thick Concrete Block Wall Cutouts, <24 SF....

02 411913-0307 SF 8" Thick Concrete Block Wall Cutouts, <24 SF....

02411913-0308 SF 10" Thick Concrete Block Wall Cutouts, <24 SF............
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02411913-0309 SF 12" Thick Concrete Block Wall Cutouts, <24 SF... ....29.70
02411913-0310 SF 16" Thick Concrete Block Wall Cutouts, <24 SF .31.19
02 41 19 13-0311 Limestone Cutouts oz« 19130279
02411913-0312 SF 2" Thick Limestone Cutouts, <24 SF ...41.58

.50.49
.53.47
....56.44
....59.40

...62.38

02411913-0313 SF 4" Thick Limestone Cutouts, <24 SF
02411913-0314 SF 6" Thick Limestone Cutouts, <24 SF
02411913-0315 SF 8" Thick Limestone Cutouts, <24 SF
02411913-0316 SF 10" Thick Limestone Cutouts, <24 SF
02411913-0317 SF 12" Thick Limestone Cutouts, <24 SF

0241 19 13-0318 TOOthing Masonry Cutouts 241 1913.0278)
Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar
joints. VLF measurement includes all horizontal cutting.

024119 13-0319 VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts.
024119 13-0320 VLF Brick, Hard Mortar, Toothing Masonry Cutouts
02 411913-0321 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts ......
02 41 1913-0322 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts

....14.86
...20.05

02 41 19 13-0323 Minimum Charge For Cutouts (24119130278
Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This
task should not be used in conjunction with any other tasks in this section.
024119 13-0324 EA  CUtOULS MINIMUM CHAIGE ...c..eitiiiitieitet ittt ettt ettt a bt e bt et e e bt e b4 e b e e ae e bt e aseeb e e at et e es e et e as e et e ene et e ateenneanen 297.04

02 41 19 13-0325 Exterior Masonry Removal ez 1013

02 4119 13-0326 Masonry Columns Removal (Interior And EXterior) cza: s 130525

02 41 19 13-0327 VLF 8" x 8" Masonry Column Removal
02 41 1913-0328 VLF 10" x 10" Masonry Column Removal
02 411913-0329 VLF 12"x 12" Masonry Column Removal
024119 13-0330 VLF 14" x 14" Masonry Column Removal
024119 13-0331 VLF 16" x 16" Masonry Column Removal
02411913-0332 CF Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square

02 4119 13-0333 Masonry Chimney Removal ez 4119130325

02411913-0334 CF Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed .
02411913-0335 CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed .. .17.69
02411913-0336 CF >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed . ....13.53
024119 13-0337 CF >20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ...9.38

...23.57

02 41 19 13-0338 Remove And Reset Precast, Stone Or Masonry Coping ez 1130525
Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0001 for saw
cutting.
02411913-0339 LF Up To 8"Wide, Remove And Reset Precast, Stone Or Masonry Coping
02 411913-0340 LF >8"To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping
02411913-0341 LF >12"To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping

02 41 19 13-0342 Facade Removal (0241 19 13-0325)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSil section 02 41 19 13-0001 for saw cutting.
0241 1913-0343 SF  Stone Or Brick Veneer Facade REMOVAL............cciiiiiiiiiiiiiii bbb 4.42
For Cleaning and Storage For Reuse, Add 3.32

02 4119 13-0344 Exterior Masonry Removal 2«1 10130325

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI

section 02 41 19 13-0001 for saw cutting.
02411913-0345 SF Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall
0241 1913-0346 SF Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall
024119 13-0347 SF Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall
02 4119 13-0348 SF  Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall
02 411913-0349 SF  Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0350 SF Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0351 SF Demolish 4" Thick Reinforced Concrete Block Exterior Wall ...
02411913-0352 SF Demolish 6" Thick Reinforced Concrete Block Exterior Wall
024119 13-0353 SF Demolish 8" Thick Reinforced Concrete Block Exterior Wall
02 4119 13-0354 SF  Demolish 10" Thick Reinforced Concrete Block Exterior Wall ..
02 41 1913-0355 SF  Demolish 12" Thick Reinforced Concrete Block Exterior Wall ..
02 411913-0356 SF  Demolish 16" Thick Reinforced Concrete Block Exterior Wall ..
02411913-0357 SF Demolish 4" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add 2.92
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 411913-0358 SF Demolish 6" Thick Brick Exterior Wall 4.39
For Cleaning and Storage For Reuse, Add 3.29
02 411913-0359 SF Demolish 8" Thick Brick Exterior Wall 5.31
For Cleaning and Storage For Reuse, Add 3.98
02411913-0360 SF  Demolish 10" Thick Brick EXtErOr Wl ..............cooiiiiiiiiiiiiiccc s 5.80
For Cleaning and Storage For Reuse, Add 4.35
02411913-0361 SF  Demolish 12" Thick Brick EXtErOr Wl ..............coiiiiiiiiiiiiiicc s 6.37
For Cleaning and Storage For Reuse, Add 4.78
02411913-0362 SF  Demolish 16" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add .
02 41 1913-0363 CF  Exterior Brick, Concrete Block Or COMPOSIte REMOVAL .........coiuiiuiiiiiiiiiiiiitiitei ettt 11.32
For Cleaning and Storage For Reuse, Add 8.49
02 4119 13-0364 Exterior Concrete Wall Removal 113
02 411913-0365 SF Demolish 4" Thick Reinforced Concrete Exterior Wall ..
02 411913-0366 SF  Demolish 6" Thick Reinforced Concrete Exterior Wall ..
02 411913-0367 SF Demolish 8" Thick Reinforced Concrete Exterior Wall ..
02411913-0368 SF Demolish 10" Thick Reinforced Concrete Exterior Wall ...
02411913-0369 SF Demolish 12" Thick Reinforced Concrete Exterior Wall ...
02 41 19 13-0370 ROOfing Removal (02411913)
02 4119 13-0371 Clay Tile Roof Remove And Salvage For Re-Use o 1 130370
Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
0241 1913-0372 SQ Removal Of Clay ROOf Tile, SAIVAGE FOI RE-USE.........ciuiiiiiieiiitieii ettt ettt b ettt et e be et e bt e e e ataannennean 231.10
02 4119 13-0373 Elevated Concrete Removal 21013
02 411913-0374 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced et 9.95
024119 16 Selective Interior Demolition ca1s
Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.
02 41 19 16-0001 Floor Removal e 1916
02 41 19 16-0002 Remove And Salvage For Re-USse @ 1s 160001
Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
02 41 19 16-0003 SF  Removal Of Brick Flooring And Salvage
02 41 1916-0004 SF Removal Of Ceramic/Quarry Tile Floor And Salvage
02 41 19 16-0005 SF Removal Of Terrazzo Flooring And Salvage
02 4119 16-0006 SF Removal Of Wood Strip Flooring And Salvage
02 41 19 16-0007 SF Removal Of Wood Parquet Flooring And Salvage .
02 41 19 16-0008 SF Removal Of Resilient/Linoleum FloorNg AN SAIVAGE. .........couiiiiiiiiiiieie ettt ettt e eeaaeeneanes 0.64
02 41 19 16-0009 Scarify Concrete (02 41 19 16-0001)
Note: Up to 1/4" removal per pass.
02 4119 16-0010 SF  Scarify Concrete Floor .0.25
024119 16-0011 SF  Scarify Concrete Tread And Riser .2.04
024119 16-0012 SF  Scarify Concrete Wall ................. .1.86
02 4119 16-0013 Fireproofing Removal 1916
024119 16-0014 SF  Removal Of Fireproofing From CONCIEte OF STEEI.........oouiiiiiiiiiieei ettt ettt e e b e aneenennes 0.99
02 41 19 16-0015 Demolish Ceiling cza11919)
02 4119 16-0016 SF  Demolish Drywall Ceiling 0.76
02 4119 16-0017 SF Demolish Furred Plastered Ceiling
024119 16-0018 SF Demolish Suspended Plastered Ceiling And Suspension System
02 41 19 16-0019 Demolish Concrete Stair cza11019
0241 1916-0020 CF Demolish Interior Reinforced Concrete Stairs .6.37
02 41 1916-0021 CF Demolish Exterior Reinforced Concrete Stairs. .5.34
02 41 19 16-0022 Demolish Interior Partition/Wall o2 41 1916
Note: Price includes knock down, loading, clean-up.
02 41 19 16-0023 Demolish Masonry And Concrete Interior Partition/Walls ez 411 160022)
Note: Includes saw cutting, knock down, loading and clean-up.
02 41 19 16-0024 Demolish Concrete Block Interior Partition/Walls ez 41 10 160029)
02 41 1916-0025 SF  Demolish 4" Thick Non Reinforced Concrete Block Interior Partition/Wall .4.12
02 41 1916-0026 SF  Demolish 6" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 19 16-0027 SF  Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall
0241 1916-0028 SF Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall
02411916-0029 SF Demolish 16" Thick Non Reinforced Concrete Block Interior Partition/Wall
copyright 2018 The Gordian Group, Inc. June 2018
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 1916-0030 SF  Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall ..... . ...4.95

02 41 1916-0031 SF Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall .
02 41 1916-0032 SF  Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall .....
0241 1916-0033 SF Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall ..
02411916-0034 SF Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall

5.29
5.96

02 41 19 16-0035 Demolish Brick Interior Partition/Walls oz 41 19 160023

024119 16-0036 SF  Demolish 4" Thick Brick Interior Partition/Wall.......
024119 16-0037 SF  Demolish 8" Thick Brick Interior Partition/Wall.......
0241 1916-0038 SF  Demolish 12" Thick Brick Interior Partition/Wall
0241 1916-0039 SF Demolish 16" Thick Brick Interior Partition/Wall

02 41 19 16-0040 Demolish Glass Block Interior Partition/Walls oz 41 19 160023
0241 1916-0041 SF Demolish Glass BIOCK INtErior PArtItION/WWAIIS ........cc.oiuiiieiieieeieeie sttt e e ste et e e sse e e seesaenseeseenseesaesaaseenseasaensenneas 3.54

02 41 19 16-0042 Demolish Concrete Interior Partition/Walls oz «: 19 16.0029
See CSl section 02 41 16 13-0021 for concrete foundation demolition.

02 41 19 16-0043 SF Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall
02411916-0044 SF Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall
0241 1916-0045 SF Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall
0241 1916-0046 SF Demolish 6" Thick Reinforced Concrete Interior Partition/Wall
0241 1916-0047 SF Demolish 8" Thick Reinforced Concrete Interior Partition/Wall
02 4119 16-0048 SF Demolish 12" Thick Reinforced Concrete Interior Partition/Wall .....

02 41 19 16-0049 Demolish Terra-Cotta Block Interior Partition/Walls 1 19 150025
02 41 19 16-0050 SF  Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster 141

02 41 19 16-0051 Demolish Stud Framed Interior Partition/WallS w2 41 19 160022)

Note: Includes knock down, loading and clean-up. Includes demo of insulation if required.

02 41 1916-0052 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side ...251
For Heights >14' To 20, Add 0.38
For Heights >20', Add 0.50

02 41 19 16-0053 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Sides. ..2.92
For Heights >14' To 20', Add 0.44
For Heights >20', Add 0.58

0241 1916-0054 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side............cccccooiiiiiiiiiiiiicccs 3.21
For Heights >14' To 20', Add 0.48
For Heights >20', Add 0.64

02 41 19 16-0055 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides............cccccooviiiiiiiiiiiiiiiic, 4.47
For Heights >14' To 20, Add 0.67

For Heights >20', Add 0.89

02 41 19 16-0056 SF  Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall .
For Heights >14' To 20', Add
For Heights >20', Add

0241 1916-0057 SF Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall.................ccccooiiiiiiiiiiiicecns 1.57
For Heights >14' To 20', Add 0.24
For Heights >20', Add 0.31

02 43 Structure Moving e«
024313 Structure Relocation e

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24'
wide. Reset on new foundations and hook up to utilities.

02 43 13 00-0001 Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete o431
Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport
relocatable and attachments to new location, including permits and police escort, connect to foundation per
approved specifications/details, including welding and/or hurricane anchoring as needed.
02 43 1300-0002 SF Up To 800 SF, Move Relocatable Metal Frame Building . ....28.24
02 43 1300-0003 SF >800 To 920 SF, Move Relocatable Metal Frame BUilding..........ccoouiiiiiiriiieiieeeese et .26.69
02 43 13 00-0004 SF >920 SF, Move Relocatable Metal Frame Building ....24.98
02 4313 00-0005 SF Up To 800 SF, Move Relocatable Wood Frame BUilding ...........c.ccooereiieniiiiniiieieieens ....22.66
02 4313 00-0006 SF >800 To 920 SF, Move Relocatable Wood Frame Building .21.18
02 43 1300-0007 SF  >920 SF, Move Relocatable Wood Frame Building .18.74
02 43 1300-0008 SF Up To 800 SF, Move Relocatable Wood/Metal Frame Building .27.44
02 43 1300-0009 SF >800 To 920 SF, Move Relocatable Wood/Metal Frame Building .24.98
02 43 1300-0010 SF >920 SF, Move Relocatable Wood/Metal Frame Building ...21.18

02 50 Site Remediatione

02 58 Snow Controles
02 58 13 Snow Fencing sy
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0250 Site Remediation
02 58 Snow Control

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 58 13 00-0001 Snow/Sand Fence On Steel POStS c2ss 19
025813 00-0002 LF Steel Fence Post, 10" On Center With 4' W00d SNow/Sand FENCE .............cciiiiiiriiiiiiciccessse s 5.32 1.67

02 80 Facility Remediatione,

02 81 Transportation And Disposal Of Hazardous Materials e«

02 81 00 00-0001 Equipment Qil Drain And Disposal czs:

02 81 00 00-0002  TRIP Drain Oil Filled Equipment, Place In Approved Container And Transport To Disposal Sit€..........ccceovririeiiineiieinerieeees 350.00
Note: Excludes Disposal Cost.

02 81 00 00-0003 DRM Disposal Of Non-PCB Oil In Normal Landfill, Per Partial Or Full 55-Gallon Drum
Note: Excludes draining, placing in approved container, and transporting to disposal site.

02 81 00 00-0004 DRM Disposal Of Non-Toxic PCB Oil Into A Lined Landfill, Per Partial Or Full 55-Gallon Drum ...........ccccovrieeniriiennaieseaeeeens 250.00
Note: Excludes draining, placing in approved container, and transporting to disposal site.

02 81 00 00-0005 DRM Disposal of Toxic PCB Oil By Incineration, Per Partial Or Full 55-Gallon Drum e 450.00
Note: Excludes draining, placing in approved container, and transporting to disposal site.

02 81 00 00-0006 CF Hazardous (PCB) Oil Filled Equipment Disposal At APProVEd SIte ..........eeiuiiiiiiieieieeii ettt 59.90

Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil
prior to disposal.

02 82 Asbestos Remediation e

Note: Tasks include materials, equipment (e.g. ladders, high volume vacuum with sound suppression system where required, etc.),
mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), signage, removal, clean-up, HEPA
vacuuming, transportation for up to 25 miles, disposal of waste at transfer facility or final destination, personnel health monitoring,
negative air, fees, documentation and other associated costs necessary for the complete abatement and disposal of the ACM in
accordance with EPA, OSHA, and local regulations. Where types of ACM are listed by quantity, the quantity of the entire project, not
a particular work area, is to be used in determining which task applies. For certain types of work, there are tasks with a unit of
measure of EA for a quantity of less than 10 LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other
quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to arrive at the
appropriate quantity for the project. This does not apply to glove bag projects. See CSI section 01 56 16 00-0030 for temporary stud
walls, 01 74 19 00-0037 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0008 for plastic sheeting for
containment construction, 02 89 00 00-0015 for decontamination chambers.

028213 Asbestos Abatement s

02 82 13 00-0001 Minimum Charge For Asbestos Remediation cze13

02 821300-0002 EA Asbestos Remediation Minimum SNOW UP CRarge ..........cuiiiiiiiiiiiiiiiieieieet ettt 770.11
Note: For projects where the total asbestos remediation charge is less than the minimum charge, use task
"Minimum Charge For Asbestos Remediation" exclusively. Task "Minimum Charge For Asbestos Remediation"
should not be used in conjunction with any other tasks in this section. Includes air sample and personal air
monitoring.

02 82 13 00-0003 Air Monitoring And Bulk Sampling, Asbestos Testing czz 13
Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody
documentation, analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase
Contrast Microscope (PCM), and Transmission Electron Microscope (TEM). Excludes sampling time.

02 82 1300-0004 HR Bulk Sampling Or Air Monitoring, Asbestos Testing.
02 82 1300-0005 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0006 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 821300-0007 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 8213 00-0008 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing
02 821300-0009 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing
02 821300-0010 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing
02 82 1300-0011 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing...

02 82 1300-0012 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing.

02 82 1300-0013 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test
02 821300-0014 EA Next Day Turnaround, (Air Point Counting) PLM TSt ........cceoiruiriiireneciniesereieseeieeieeeens
02 821300-0015 EA Same Day Turnaround, (Air Point Counting) PLM Test
02 821300-0016 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing
02 821300-0017 EA Next Day Turnaround, (Air) TEM Test, ASDestoS TESHNG .......ccceruerrreriiniirriereeieeneeeeeeees
02 82 1300-0018 EA Same Day Turnaround, (Air) TEM Test, ASbestos TeSHNG .......cccurvrriirririinieiereeieseeeeeas

02 82 16 Engineering Control of Asbestos Containing Materials s
02 82 16 00-0001 Asbestos Encapsulation (Lock-Down) 2216

02 8216 00-0002 SF  Asbestos Encapsulant Spray Adhesive (LOCK-DOWN), PEF COAL.........curutiuiiriiitiiiiiiteeieiieie ettt 1.15
02 82 16 00-0003 SF  Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding

Compound) RSSO PO PSSO PSP POTPRPOPPTPTN 1.53
02 82 16 00-0004 SF  Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®) 1.58
02 82 16 00-0005 SF  Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®) 1.79
02 8216 00-0006 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®) 5.06
02 82 16 00-0007 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®) 5.65

028233 Removal and Disposal of Asbestos Containing Materials ez

02 82 33 00-0001 Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal czs33

copyright 2018 The Gordian Group, Inc. June 2018
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02 82 33 00-0002
02 82 33 00-0003

02 82 33 00-0004
02 82 33 00-0005
02 82 33 00-0006
02 82 33 00-0007
02 82 33 00-0008

02 82 33 00-0009

02 82 33 00-0010

02 82 33 00-0011
02 82 33 00-0012
02 82 33 00-0013
02 82 33 00-0014
02 82 33 00-0015

02 82 33 00-0016

02 82 33 00-0017

02 82 33 00-0018
02 82 33 00-0019
02 82 33 00-0020
02 82 33 00-0021

02 82 33 00-0022

02 82 33 00-0023

02 82 33 00-0024

02 82 33 00-0025
02 82 33 00-0026
02 82 33 00-0027
02 82 33 00-0028
02 82 33 00-0029

02 82 33 00-0030

02 82 33 00-0031
02 82 33 00-0032
02 82 33 00-0033
02 82 33 00-0034
02 82 33 00-0035

02 82 33 00-0036
02 82 33 00-0037
02 82 33 00-0038
02 82 33 00-0039

02 82 33 00-0040
02 82 33 00-0041

02 82 33 00-0042

June 2018

Pipe Insulation, Asbestos Abatement And Disposal czs2s3 000001
Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation.

Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal eze233

00-0002)
See CSl section 02 82 33 00-0017 for projects with less than 10 LF.
EA  Up To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........cceererieriiniinieiiesneeseeeeea
For Work In Restricted Working Space, Add .
LF  >20 To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal .........ccccevviouririinieineneiieseieene
For Work In Restricted Working Space, Add
LF  >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal ...........ccceeueireniriinenieiseiciaens
For Work In Restricted Working Space, Add
LF  >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ..
For Work In Restricted Working Space, Add X
LF  >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal ...........ccccueeirenieineniciiinns
For Work In Restricted Working Space, Add
LF  >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

>6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal cze

33 00-0002)
See CSI section 02 82 33 00-0017 for projects with less than 10 LF.

EA Up To 20 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal ...........cceevverieriiiriiiienieieeeeeeeeas 518.79
For Work In Restricted Working Space, Add 155.64

LF  >20 To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........cccueruerierienienieaieiiseeienens 30.51
For Work In Restricted Working Space, Add 9.15

LF  >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal............ccceireriiinenieineneieens 22.88
For Work In Restricted Working Space, Add 6.86

LF  >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........ccccoverieinenieiinencinnnns 17.16
For Work In Restricted Working Space, Add 5.15

LF  >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSpPOSal............cccccovrerieinenerinnnns 12.86
For Work In Restricted Working Space, Add 3.86

LF  >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal............ccueiruirieirienieineneeiseseeeene 11.19
For Work In Restricted Working Space, Add 3.36

Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal sz
00-0002)
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required
for glove bag projects unless required by local codes.
EA  Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
LF >3 To 20 LF Additional Glove Bag Work for Pipe INSulation..............ccccceovrineirnincnciaens
For Work In Restricted Working Space, Add
LF  >20 To 250 LF Additional Glove Bag Work for Pipe INSUlation............cccceeveinieninineniiinns
For Work In Restricted Working Space, Add
LF  >250 To 500 LF Additional Glove Bag Work for Pipe Insulation
For Work In Restricted Working Space, Add .
LF  >500 LF Additional Glove Bag Work for Pipe INSUIALION ............c.iiiiiiiiiiiieiiieieise et
For Work In Restricted Working Space, Add

Thermal Insulation, Asbestos Abatement And Disposal e 33

Calcium Block Insulation, Asbestos Abatement And Disposal ez s2 33 o009

EA  Up To 10 SF, Calcium Block Insulation, Asbestos Abatement And Disposal
SF  >10 To 500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal..
SF  >500 To 2,500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal
SF  >10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal

Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal s> 3300

0023)
EA  Up To 10 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal
SF  >10 To 500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal
SF  >500 To 2,500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal
SF  >10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And DiSPOSal...........cccuerruirieiiiireneeiieseeieeseeeeieees

Fibrous Glass Board Insulation, Asbestos Abatement And Disposal czs2ss -

0023)
EA  Up To 10 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal

SF  >10 To 500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal
SF  >500 To 2,500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ...
SF  >2,500 To 10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ..
SF  >10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal

Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And

Disposal (0282 33 00-0023)
Note: e.g., duct, boiler, tank, etc.
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02 823300-0043 EA Up To 10 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And DiSpPosal ...........cccuvereeiiinciiiincnnennns

02 823300-0044 SF >10To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal.... .
02 823300-0045 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal
02 823300-0046 SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal. .
02 82 3300-0047 SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And DiSPOSal..........ccceeeveririiiriiiienieieseeeeens

02 82 33 00-0048 Surfacing Material, Asbestos Abatement And Disposal ez 33
02 82 33 00-0049 Fireproofing For Small Areas, Asbestos Abatement And Disposal czz2 33 00.00ss)

Note: For asbestos abatement for up to 1 SF sections to expose area for attachments. See CSI section 02 82 33
00-0051 for areas > 1 SF see CSI section.
02 82 3300-0050 EA Up To 1 SF, Fireproofing For Small Areas, Asbestos Abatement And DiSPOSal............cecviriiiiriiiiinieeseeeese e 129.70
Note: For asbestos abatement for up to 1 SF sections to expose steel area for welding attachments.

02 82 33 00-0051 Fireproofing, Asbestos Abatement And Disposal ez e s3 00048
Note: Exposed surface area, includes associated overspray.
02 823300-0052 EA Up To 10 SF, Fireproofing, Asbestos Abatement And DiSPosal ..........ccccvevveirenriinenieneenes
02 823300-0053 SF >10 To 500 SF, Fireproofing, Asbestos Abatement And Disposal
02 82 3300-0054 SF >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal
02 82 3300-0055 SF >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal ..
02 823300-0056 SF >10,000 SF, Fireproofing, Asbestos Abatement And Disposal

02 82 33 00-0057 Acoustical Plaster, Asbestos Abatement And Disposal ez s sso000ss)
Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials.
02 82 3300-0058 EA Up To 10 SF, Acoustical Plaster, Asbestos Abatement And Disposal
02 823300-0059 SF >10 To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal
02 82 3300-0060 SF >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal .
02 823300-0061 SF >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal ..7.46
02 823300-0062 SF >10,000 SF, Acoustical Plaster, Asbestos Abatement ANd DiSPOSAL..........cueuiiuiiiiriiriiiiiieieiee et 5.51

02 82 33 00-0063 Gypsum Wall Board, Asbestos Abatement And Disposal ez s 53 o000ss)

02 823300-0064 EA Up To 10 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And DiSPOSal..........cccueruirienieriieniiniienieereseeeeeene
For Additional Layer, Add

02 823300-0065 SF >10 To 500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal
For Additional Layer, Add

02 823300-0066 SF >500 To 2,500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ....
For Additional Layer, Add .

02 82 3300-0067 SF >2,500 To 10,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And DiSPOSal..........ccceeveriinieniinieiienieienens 5.83

For Additional Layer, Add 1.60

02 8233 00-0068 SF >10,000 To 50,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ...4.53
For Additional Layer, Add 1.25

02 823300-0069 SF >50,000 To 100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ...3.57
For Additional Layer, Add 0.98

02 823300-0070 SF  >100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And DiSPOSAl.........c.cuuirieiriiniiinenrcineneeieeeeeeens 2.85
For Additional Layer, Add 0.78

02 82 33 00-0071 Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic,

Asbestos Abatement And Disposal czz2 33 00.00ss)
02 823300-0072 EA Up To 10 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DI LST- | USSP U TSP U PO P PP PP PP PPPPPTUPTN 518.79
02 82 3300-0073 SF >10 To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

B ES o ToLT- | TS TSSOSO P PO STPP PP UPPPPPPOPN 19.39
02 82 3300-0074 SF >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement

And Disposal 14.20
02 82 3300-0075 SF >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos

ADAEMENT ANG DISPOSAN ...ttt h ettt h et h bt h ket e ket h et et bt et ettt et st et e et 11.08
02 82 3300-0076 SF >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos

ADAEMENT ANG DISPOSAI ...ttt ettt ettt b et b et e ket eb btk et ettt et ettt e bt 8.63
02 82 3300-0077 SF >50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

D7 oo LT | OO OO T ST TSSO TSSO PSP RSO PPSPPPOUPTPRPOPPIPONY 6.16

02 82 33 00-0078 Stucco, Asbestos Abatement And Disposal ez sz 33 000

02 823300-0079 EA Up To 10 SF, Stucco, Asbestos Abatement And Disposal

02 823300-0080 SF >10 To 500 SF, Stucco, Asbestos Abatement And Disposal
02823300-0081 SF >500 To 2,500 SF, Stucco, Asbestos Abatement And Disposal
02823300-0082 SF >2,500 To 10,000 SF, Stucco, Asbestos Abatement And Disposal
02 82 3300-0083 SF >10,000 SF, Stucco, Asbestos Abatement And Disposal

02 82 33 00-0084 Spray On Acoustical Ceiling, Asbestos Abatement And Disposal c2s2 33 0o.004s)

02 823300-0085 EA Up To 10 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal 518.79

02 823300-0086 SF >10 To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal.. .8.65
02 82 3300-0087 SF >500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal .6.49
02 82 3300-0088 SF >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And DiSPOSaL...........cccverrerierienienienieaieeseeienees 4.87
02 823300-0089 SF >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal .3.64
copyright 2018 The Gordian Group, Inc. June 2018
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02 82 33 00-0090

02 82 33 00-0091
02 82 33 00-0092
02 82 33 00-0093
02 82 33 00-0094
02 82 33 00-0095

02 82 33 00-0096
02 82 33 00-0097
02 82 33 00-0098
02 82 33 00-0099
02 82 33 00-0100
02 82 33 00-0101

02 82 33 00-0102

02 82 33 00-0103

02 82 33 00-0104

02 82 33 00-0105
02 82 33 00-0106
02 82 33 00-0107
02 82 33 00-0108
02 82 33 00-0109

02 82 33 00-0110
02 82 33 00-0111
02 82 33 00-0112
02 82 33 00-0113
02 82 33 00-0114
02 82 33 00-0115

02 82 33 00-0116
02 82 33 00-0117
02 82 33 00-0118
02 82 33 00-0119
02 82 33 00-0120

02 82 33 00-0121

02 82 33 00-0122

02 82 33 00-0123
02 82 33 00-0124
02 82 33 00-0125
02 82 33 00-0126

02 82 33 00-0127

02 82 33 00-0128
02 82 33 00-0129
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Plywood, Asbestos Abatement And Disposal czs2 s o0

EA  Up To 10 SF, Plywood, Asbestos Abatement And Disposal . ..518.79
SF  >10 To 500 SF, Plywood, Asbestos Abatement And Disposal .11.02
SF  >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal 5.31
SF  >2,500 To 10,000 SF, Plywood, Asbestos Abatement And Disposal 3.58
SF  >10,000 SF, Plywood, Asbestos Abatement AN DiSPOSAL..........ccuiriiiiiriiiiiriiete ettt nee e anee 3.04

Flooring Material, Asbestos Abatement And Disposal czs3s
Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal

82 33 00-0096)
Floor Tile Or Linoleum, Asbestos Abatement And Disposal s 33000009
Note: Single layer or first of multiple layers. Excludes mastic.
EA  Up To 10 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal......... 518.79
SF  >10 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
DiQpDQRl
For Each Additional Layer, Add
SF  >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And

[ B ES o TeLT= | OSSO ST T USROS PP PP PP PRPPRPPON 4.31
For Each Additional Layer, Add 1.08
SF  >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
[ B ES o TeLT= | OSSO ST TSP P PP PP PPRPRPPRPTPPN 3.41
For Each Additional Layer, Add 0.85
SF  >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal.............. 2.30
For Each Additional Layer, Add 0.58

Carpet, Asbestos Abatement And Disposal czz2 53 000009

EA  Up To 10 SF, Non-Friable Carpet, Asbestos Abatement And Disposal
SF  >10 To 500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal

SF  >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal
SF  >10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal

Wall Or Cove Base, Asbestos Abatement And Disposal ez ez 33 0000
Note: Up to 12".
EA Up To 10 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ..
LF  >10 To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal
LF  >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal
LF  >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal
LF  >2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal

Mastic, Asbestos Abatement And Disposal ez s2 s o0
Note: Applies to single layer or bottom layer only of multiple layers. Non hydrocarbon with pine, citrus or no odor.

EA  Up To 10 SF, Mastic, Asbestos Abatement ANd DiSPOSAL ...........ccueuiiuiriiiriirieiiieee ettt eneee 518.79
Note: Applies to bottom layer only if multiple layers.

SF  >10 To 500 SF, Mastic, Asbestos Abatement AN DISPOSAL...........ceuiriiiriiriiiiiiiiieieee ettt 1.33
Note: Applies to bottom layer only if multiple layers.

SF  >500 To 2,500 SF, Mastic, Ashestos Abatement AN DiSPOSA.........ccueiririeiriiriiirieieieie ettt e e 0.98
Note: Applies to bottom layer only if multiple layers.

SF  >2,500 To 10,000 SF, Mastic, Asbestos Abatement ANd DiSPOSAL..........c.ccueuiriiriririiriiiiesiee ettt 0.75
Note: Applies to bottom layer only if multiple layers.

SF  >10,000 SF, Mastic, Ashestos Abatement ANd DISPOSAL...........ccuiutiuiiiiiiirieiitit ettt ee et ees 0.60

Note: Applies to bottom layer only if multiple layers.

Hardwood Flooring System With Asbestos Barrier Paper Backing,

Asbestos Abatement And Disposal e2e2 33 000006
Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and
protection of clean crawl space from contamination.

EA  Up To 10 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DISPOSAL. ..tttk ek etk £ R £ R e h £ e R £ R £ R b £ R Eeh £ e e Rt ket stk e e h ek ettt e et et 518.79
SF  >10 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DIISPOSAL. ...tttk h e ke e £ h et R e R £ R k£ R £k E e h £ £ e e e h £ R et h ekt et ket et ket et et e et e tenen 6.13
SF  >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

[ DI LT | OSSO ST T ST U PO PP PP PPTPRPPRPPON 4.47
SF  >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement

And Disposal 3.51
SF  >10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

[ B ES o TeLT= | OSSP T TP U PO PP PPPPTPRPPRPPPN 2.72

Roofing, Asbestos Abatement And Disposal czs23
Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ez 53000128

Note: Includes paint, flashing, sheet metal, insulation, pitch pockets, board etc.
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02 82 33 00-0130 Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And Disposal (0282 33 00-0129)
02823300-0131 EA UpTo 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal............. 518.79
02823300-0132 SF >125To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
D1 T LT | ST OSSPSR S PP PUPTUPTOPTUPTPPRPRION 4.15
02823300-0133 SF >1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
DI LT | BTSSP RSP SUUPPUPTUPOPTPPTPPRPRIOR 3.31
02823300-0134 SF >5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
DI LT | SRS SO PSPPSR UPPUPPTPPTOPTPPTPPRPRIOR 2.65
02 823300-0135 SF >10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
Disposal
02 823300-0136 SF >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ...
02 82 33 00-0137 >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And Disposal (02 82 33 00-0129)
0282 3300-0138 EA Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal............ 518.79
02823300-0139 SF >110 To 1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
DI LT | BTSSP RSP SUUPPUPTUPOPTPPTPPRPRIOR 4.72
02 82 3300-0140 SF >1,000 To 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
Disposal . .3.76
02 823300-0141 SF >5,000 To 10,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
D1 T LT | ST TSSOSO PSPPSR PS PP PP UPPPTPPTPPRPRIOR 3.03
02 823300-0142 SF >10,000 To 20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
Disposal .2.27
02 82 3300-0143 SF >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .. .1.69
02 82 33 00-0144 >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And Disposal (02 82 33 00-0129)
02 823300-0145 EA Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal . 518.79
02 823300-0146 SF >110To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.. .5.24
02 82 3300-0147 SF >1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.. .4.18
02 823300-0148 SF >5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.............. 3.37
02 823300-0149 SF >10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
Disposal . .2.52
02 823300-0150 SF >20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.. .1.89
02 82 33 00-0151 Shingles And Felt Roofing, Asbestos Abatement And Disposal ez 2 33000128
02 82 33 00-0152 Shingles And Felt Roofing, Asbestos Abatement And Disposal ez s» s 0011
02 82 3300-0153 EA Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal
Note: Single or first of multiple layers.
02823300-0154 SF >125 To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSAL...........cccciririeuiriniiincieieeseeeee e 4.15
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.04
02 823300-0155 SF >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSAL............cceruririniiireniiineseeieeseeees 331
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.83
02 823300-0156 SF >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal...........cccueriiiiriiiininiesieeieeseeees 2.65
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.66
02 823300-0157 SF >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal............cceireriiirenriiieneeieeneieees 1.99
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.50
02 823300-0158 SF >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal............cccceovvereeriennnen .1.49
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.37
02 82 33 00-0159 Roof Penetration Mastic, Asbestos Abatement And Disposal oz sse001s)
02823300-0160 EA Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And DiSPOSAl .........ccccvruiiruiriiniiinirieieese e 129.70
02823300-0161 SF >10 To 50 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal............cccccovrereiiennes .1.62
02 823300-0162 SF >50 To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .1.33
0282 3300-0163 SF >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal 1.07
02 823300-0164 SF >250 SF, Roof Penetration Mastic, Asbestos Abatement ANd DISPOSAL ..........cccuiruiiiiriiriiriieieie e 0.78
02 82 33 00-0165 Roof Curb Mastic, Asbestos Abatement And Disposal ez 33000129
02 823300-0166 EA Up To 10 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ...
02 823300-0167 LF >10To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
02 823300-0168 LF >20To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
02823300-0169 LF >50To 150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
02823300-0170 LF >150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
02 82 33 00-0171 Asbestos-Cement Products, Asbestos Abatement And Disposal 233
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02 82 33 00-0172 Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ez 5300
0171)

Note: Includes detachment of mounted objects before removal.

02 823300-0173 EA Up To 10 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal ..........ccccevueriiiiiniineiiiiiseeeseees 518.79
Note: Includes detachment of mounted objects before removal.

02 823300-0174 SF >10 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal..........ccceeeveririenieniinieieseeeseeeeea 5.31
Note: Includes detachment of mounted objects before removal.

02 823300-0175 SF >500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal.........cc.ceveiirieiieriiiieneeieseeeeeas 2.65
Note: Includes detachment of mounted objects before removal.

02 823300-0176 SF >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal...........cccoeverereriiiniiiienieienens 2.12
Note: Includes detachment of mounted objects before removal.

02823300-0177 SF >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSAl ...........ccccererririiiiiinenieieieeeeeeeeeee 1.84

Note: Includes detachment of mounted objects before removal.

02 82 33 00-0178 Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal cze2 33 0o

0171)
02823300-0179 EA Up To 10 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal ..........cc.cvririeiiinieiiineieiseieieeens X
02823300-0180 SF >10 To 500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal TR

02 823300-0181 SF >500 To 2,500 SF, Exterior Ashestos-Cement Board, Asbestos Abatement And Disposal.......
02 823300-0182 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal..
02 823300-0183 SF >10,000 SF, Exterior Ashbestos-Cement Board, Asbestos Abatement And Disposal..

02 82 33 00-0184 Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And

Dlsposal (02 82 33 00-0171)

0282 3300-0185 EA UpTo 10LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And DiSposal..........cccoccvrvvereenieneencnnns
02823300-0186 LF >10To 100 LF, Up To 12" Diameter Ashestos-Cement Pipe, Asbestos Abatement And Disposal
02 823300-0187 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02823300-0188 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ...
02823300-0189 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02823300-0190 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .
02823300-0191 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal

02 82 33 00-0192 Exterior Transite Siding, Asbestos Abatement And Disposal czs2 33000171

02 823300-0193 EA Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal e 518.79
Note: Single or first of multiple layers.

02823300-0194 SF >125To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .4.15
Note: Single or first of multiple layers.

02823300-0195 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .331

Note: Single or first of multiple layers.

02823300-0196 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal
Note: Single or first of multiple layers.

02823300-0197 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal
Note: Single or first of multiple layers.

02823300-0198 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal
Note: Single or first of multiple layers.

02 82 33 00-0199 Asbestos Contaminated Debris, Asbestos Abatement And Disposal c2s33
02 82 33 00-0200 Asbestos Contaminated Debris, Asbestos Abatement And Disposal czs2ss 0

0199)

02 823300-0201 EA Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement ANd DISPOSA .........cc.coeerieriiriinienieseeieseeseseeieaees 518.79
For Work In Restricted Working Space, Add 155.64

02 823300-0202 CF >10To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal ...........cccueruiriiiriiiieninieseeeeeeeieee 51.58
For Work In Restricted Working Space, Add 15.47

02823300-0203 CF >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal...........ccueirueriririineeineeneeieieneeeeienes 34.39
For Work In Restricted Working Space, Add 10.32

02823300-0204 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal...........ccueirueriiiriinieineeneeieieseeeeeenes 25.83
For Work In Restricted Working Space, Add 7.75

02823300-0205 CF >500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal..........c.cvvueeueiiierieiniineeieieneeeieees 20.64
For Work In Restricted Working Space, Add 6.19

02823300-0206 CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal [T UTRPRN 17.54
For Work In Restricted Working Space, Add 5.26

02 82 3300-0207 CF >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSAL...........couirieriirieriinieiesieeeseeeene e 15.78
For Work In Restricted Working Space, Add 4.73

02 82 33 00-0208 Asbestos Contaminated Soil, Asbestos Abatement And Disposal ez s» s cco199

02823300-0209 EA Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSA .........c..cerueieirieiiiiiinieieeseeeeeeeeeeeeens 778.19
For Work In Restricted Working Space, Add 233.46
02823300-0210 CF >10To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSAL............ccoveiruirieiiiirieneeineseeeeseeeeieees 51.58
For Work In Restricted Working Space, Add 15.47
02823300-0211 CF >100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal...........ccoeruriiiiniiiniiniiiiesieieeseeeieees 34.39
For Work In Restricted Working Space, Add 10.32
02823300-0212 CF >250 To 500 CF, Asbestos Contaminated Asbestos Abatement And DiSPOSAl..........cevuerruiriiiiiriineiiieeei e 25.83
02823300-0213 CF >500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal............cceirueiiiniinieiiinieieeseeeieees 20.64
For Work In Restricted Working Space, Add 6.19
02823300-0214 CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal............cccovrireiriiinineeiieeneieenes 17.54
For Work In Restricted Working Space, Add 5.26
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02 823300-0215 CF >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement ANd DiSPOSAI .........cc.erririiriinieniinieeieeee e 15.78
For Work In Restricted Working Space, Add 4.73

02 82 33 00-0216 Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal -

82 3300-0199)
02 823300-0217 EA Up To 4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal..
02 823300-0218 EA >4To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .
02823300-0219 EA >40To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ..
02823300-0220 EA >60To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ...
02823300-0221 EA >125To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .
02823300-0222 EA >625To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .
02823300-0223 EA >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal

02 82 33 00-0224 Other Asbestos Containing Materials, Asbestos Abatement And Disposal e

8233)

02 82 33 00-0225 30" To 36" Fire Door, Asbestos Abatement And Disposal ez 33000229

02823300-0226 EA UpTo1lEA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
02 823300-0227 EA >1To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
02 823300-0228 EA >20EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal

02 82 33 00-0229 HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And

Dlsposal (02 82 33 00-0224)

0282 3300-0230 EA Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal....
02823300-0231 LF >10To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ..
02 823300-0232 LF >50To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ...
02823300-0233 LF >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ....
02823300-0234 LF >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .

02823300-0235 LF >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal . .
02823300-0236 LF >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And DiSPOSal ...........cccovverriireneeiinencinens 2 18

02 82 33 00-0237 Grout, Asbestos Abatement And Disposal oz 3300020
Note: e.g. flue grout.

02823300-0238 EA Up To 10 LF, Grout, Ashbestos Abatement And Disposal
02823300-0239 LF >10To 50 LF, Grout, Asbestos Abatement And Disposal
02823300-0240 LF >50To 100 LF, Grout, Asbestos Abatement And Disposal
02 823300-0241 LF >100 To 250 LF, Grout, Asbestos Abatement And Disposal
02 823300-0242 LF >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal...
02 823300-0243 LF >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal
02823300-0244 LF >2,500 LF, Grout, Asbhestos Abatement And Disposal

02 82 33 00-0245 Gaskets, Asbestos Abatement And Disposal ez sz 33 000220
Note: e.g. rope, web cloth, flat.

02 823300-0246 EA Up To 10 LF, Gaskets, Asbestos Abatement And Disposal
02 823300-0247 LF >10To 50 LF, Gaskets, Asbestos Abatement And Disposal
02823300-0248 LF >50To 250 LF, Gaskets, Ashestos Abatement And Disposal
02823300-0249 LF >250 To 500 LF, Gaskets, Asbestos Abatement And Disposal
02823300-0250 LF >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal
02823300-0251 LF >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And DiSpPosal ............cccceueiverreinineniaennes
02823300-0252 LF >2,500 LF, Gaskets, Asbestos Abatement And DiSPOSal..........cccovriuiriiiiiininiienieiesieeeeees

02 82 33 00-0253 Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal s

33 00-0224)

Note: e.)g. grid, spline, or glued on; 12" x 12"to 2' x 4'.
02823300-0254 EA Up To 50 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And DiSPOSal...........c.cueveiiireeiniinieiieineeeeees
02 823300-0255 SF >50To 1,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
02 823300-0256 SF >1,000 To 2,500 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
02 82 3300-0257 SF >2,500 To 10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
02 823300-0258 SF >10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal

02 82 33 00-0259 Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing,

Asbestos Abatement And Disposal czz2 53000229
Note: Includes ceiling tile, asbestos barrier paper, and furring strips.
0282 3300-0260 EA Up To 50 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DI LST- | USSP U TSP U PO P PP PP PP PPPPPTUPTN 518.79
0282 3300-0261 SF >50To 1,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
B ES o ToLT- | TSSOSO PSP U PO S PP PPUPPPPPPOPN 11.02
02 823300-0262 SF >1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement
And Disposal 5.31
02 823300-0263 SF >2,500 To 10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement
And Disposal 3.58
02 823300-0264 SF >10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
D7 oo LT | OO OO T ST TSSO TSSO PSP RSO PPSPPPOUPTPRPOPPIPONY 3.04
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02 82 33 00-0265 Caulking, Asbestos Abatement And Disposal ez e s3 000220

02 82 33 00-0266 Non Friable Caulking, Asbestos Abatement And Disposal oz z2s3 000265

02 823300-0267 EA Up To 10 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal ..
02823300-0268 LF >10To 50 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal.
02823300-0269 LF >50To 100 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal..
02823300-0270 LF >100 To 250 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal...
02 823300-0271 LF >250 To 1,000 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal
02 823300-0272 LF >1,000 To 2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal
02 823300-0273 LF >2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal

02 83 Lead Remediation e

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air,
documentation and other associated costs necessary for the complete removal and disposal of lead contaminated materials in
accordance with EPA and local regulations. Where types of Lead are listed by quantity, the quantity of the entire project, not a
particular work area, is to be used in determining which task applies. See CSI section 01 74 19 00-0037 for hauling in excess of 25
miles to transfer or disposal site, 02 89 00 00-0002 for solid isolation barriers, 02 89 00 00-0008 for plastic sheeting for containment
construction, 02 89 00 00-0015 for decontamination chambers.

028319 Lead-Based Paint Remediation wzes
02831913 Lead-Based Paint Abatement ozss19
02 83 19 13-0001 Testing Material Of Lead Contamination czss1s1s)

Note: Includes report from certified/qualified personnel.
028319 13-0002 EA Test Existing Material For Lead, Up To 10 Tests
028319 13-0003 EA Test Existing Material For Lead, >10 To 25 Tests
02 831913-0004 EA Test Existing Material For Lead, 26 To 50 Tests
02 831913-0005 EA Test Existing Material For Lead, 51 T0 100 TESES ......c.ccerruirieiriinieieiisieneeieeieseeeeeeeas
02 831913-0006 EA Test Existing Material For Lead, 101 To 150 Tests
02 8319 13-0007 EA Test Existing Material For Lead, 151 To 250 Tests

....24.88
.22.04

....20.62
....19.20

.17.06
.15.64

028319 13-0008 EA Test Existing Material For Lead, >250 Tests ....14.22
028319 13-0009 EA Lead Inspections Of Units 213.28
028319 13-0010 HR Lead-Based Paint Inspector. . ....65.00
02831913-0011 EA Lead Danger Sign 14.00

02 8319 13-0012 Sampling And Testing cess 1919
Note: Includes taking sample, delivery to lab and lab fee.
028319 13-0013 EA X-Ray Fluorescence (XRF) Lead Testing Including Technician, 3 Readings Per Surface And Lab Fee
028319 13-0014 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (5 Day Turnaround) And Lab Fee..
02 831913-0015 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (48 Hour Turnaround) And Lab Fee ..
02831913-0016 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (24 Hour Turnaround) And Lab Fee ..
02 831913-0017 EA Total Threshold Leaching Concentration (TTLC) Lead Test (5 Day Turnaround) And Lab Fee ...
028319 13-0018 EA Total Threshold Leaching Concentration (TTLC) Lead Test (24 Hour Turnaround) And Lab Fee
028319 13-0019 EA Total Threshold Leaching Concentration (TTLC) Lead Test (8 Hour Turnaround) And Lab Fee..
028319 13-0020 EA Soluble Threshold Limit Concentration (STLC) Lead Test (5 Day Turnaround) And Lab Fee...
028319 13-0021 EA Soluble Threshold Limit Concentration (STLC) Lead Test (3 Day Turnaround) And Lab Fee
02 831913-0022 EA Lead Wipe Samples (5 Day Turnaround) And Lab Fee
02 831913-0023 EA Lead Wipe Samples (24 Hour Turnaround) And Lab Fee
02831913-0024 EA Lead Wipe Samples (8 Hour Turnaround) And Lab Fee
028319 13-0025 EA Lead Air Samples (5 Day Turn -Around) And Lab Fee
028319 13-0026 EA Lead Air Samples (24 Hour Turnaround) And Lab Fee
02 8319 13-0027 EA Lead Air Samples (8 Hour Turnaround) And Lab Fee
028319 13-0028 EA Lead Water Test (5 Day Turnaround) and Lab Fee
02831913-0029 EA Lead Water Test (24 Hour Turnaround) and Lab Fee
02831913-0030 EA Lead Water Test (8 Hour Turnaround) and Lab Fee
02831913-0031 EA Lead Paint Chip Test (5 Day Turnaround) and Lab Fee
028319 13-0032 EA Lead Soil Test (5 Day Turnaround) and Lab Fee

02 83 19 13-0033 Minimum Charge For Lead-Based Paint Remediation e:ss 13

02831913-0034 EA Lead-Based Paint Remediation Minimum ShOwW UpP Charge ...........ccoeiiiiiiiiiiiiiiieieieseei ettt 829.48
Note: For projects where the total lead-based paint remediation charge is less than the minimum charge, use
task "Minimum Charge For Lead-Based Paint Remediation" exclusively. Task "Minimum Charge For Lead-Based
Paint Remediation" should not be used in conjunction with any other tasks in this section. Includes air sample
and personal air monitoring.

02 83 19 13-0035 Chemical Stripping Of Lead Contaminated Material c2ss 1915
Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work,
lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in
place of lead. These might include, but are not be limited to, chromium, cadmium and mercury.

02 831913-0036 SF Balustrades, Chemical Stripping Of Lead Contaminated Material
02 831913-0037 SF Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material ..............cccccoeveienncnne.
028319 13-0038 LF Up To 6"Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material .
028319 13-0039 LF >6"To 12" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material................cccoeeuenes
02 8319 13-0040 SF Cornice, Chemical Stripping Of Lead Contaminated Material.............c.ccceverviiinieienienens
028319 13-0041 SF Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material.............ccccervriieninnennns

....26.84
.39.82
...11.53
....23.54
.12.53
...35.49
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0283 1913-0042 SF
0283 1913-0043 SF
0283 1913-0044 SF
0283 1913-0045 SF
0283 1913-0046 SF
02 83 19 13-0047 SF
0283 1913-0048 SF
0283 1913-0049 SF
0283 1913-0050 EA
0283 1913-0051 LF
0283 1913-0052 SF
0283 1913-0053 SF
0283 1913-0054 SF
0283 1913-0055 EA
0283 1913-0056 EA
028319 13-0057 LF
028319 13-0058 LF
0283 1913-0059 LF
028319 13-0060 LF
0283 1913-0061 LF
0283 1913-0062 SF
0283 1913-0063 EA
0283 1913-0064 SF
0283 1913-0065 SF
02 83 19 13-0066 SF
0283 19 13-0067 SF
0283 19 13-0068 SF
0283 1913-0069 SF
02 831913-0070 SF
0283 1913-0071 SF
0283 1913-0072 SF
0283 1913-0073 SF
0283 1913-0074 SF
0283 1913-0075 SF
0283 1913-0076 SF
028319 13-0077 SF
0283 1913-0078 SF
0283 1913-0079 SF
0283 1913-0080 SF
0283 1913-0081 SF
0283 1913-0082 SF
0283 1913-0083 SF
028319 13-0084 LF
0283 1913-0085 SF

02 8319 13-0086 SF

02 83 19 13-0087

0283 1913-0088 SF
0283 1913-0089 SF
0283 1913-0090 SF
0283 1913-0091 SF
0283 1913-0092 EA
0283 1913-0093 EA
0283 1913-0094 SF
0283 1913-0095 SF
0283 1913-0096 SF
0283 1913-0097 SF
0283 1913-0098 SF
0283 1913-0099 SF
0283 1913-0100 IN
02831913-0101 IN
02 831913-0102 SF
028319 13-0103 LF
0283 1913-0104 LF
028319 13-0105 LF
0283 1913-0106 SF
028319 13-0107 LF
0283 1913-0108 SF
0283 1913-0109 SF
0283 1913-0110 SF
0283 1913-0111 EA
02831913-0112 LF
0283 1913-0113 EA
02831913-0114 LF
02831913-0115 LF
02831913-0116 SF

copyright 2018 The Gordian Group, Inc.

Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material
Cabinets, Chemical Stripping Of Lead Contaminated Material
Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material
Plaster, Stucco and Drywall Surfaces, Chemical Stripping Of Lead Contaminated Material
Columns, Chemical Stripping Of Lead Contaminated Material
Flush Doors, One Side, Chemical Stripping Of Lead Contaminated Material
Raised Panel Doors and Decorative Doors, Chemical Stripping Of Lead Contaminated Matenal .......................................... 9.41
Sectional Panel Or Roll-Up Doors, Chemical Stripping Of Lead Contaminated
Electrical Devices, Chemical Stripping Of Lead Contaminated Material
Door Frames, Chemical Stripping Of Lead Contaminated Material
Wood Floors, Chemical Stripping Of Lead Contaminated Material
HVAC Grilles, Chemical Stripping Of Lead Contaminated Material
HVAC Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material
Hinges, Chemical Stripping Of Lead Contaminated Material
Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material
Up To 2" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material
>2" To 4" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material..
>4" To 8" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material..
>8" To 12" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material
>12" To 16" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material.
>16" Diameter Pipes, Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area
Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material...
Flat And Raised Panel Wood Shutters, Chemical Stripping Of Lead Contaminated Material ..
Louvered Wood Shutters, Chemical Stripping Of Lead Contaminated Material
Siding, Chemical Stripping Of Lead Contaminated Material ..............cocooeovrineninineneiaens
Soffit, Chemical Stripping Of Lead Contaminated Material .............cccccoeoeineniinenciinns
Flat Steel Surfaces, Chemical Stripping Of Lead Contaminated Material.............ccccocvereereinnnee
Corrugated Steel, Chemical Stripping Of Lead Contaminated Material
Steel Beams and Columns, Chemical Stripping Of Lead Contaminated Material
Trusses, Chemical Stripping Of Lead Contaminated Material
Wood Surfaces, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 2/2 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 4/4 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 6/6 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 8/8 Light Chemical Stripping Of Lead Contaminated Material ..............cccceeuea.
Windows, One Side, 10/10 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 12/12 light Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 14/14 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 16/16 Light Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 20/20 Light, Chemical Stripping Of Lead Contaminated Material
Metal Stairs, Chemical Stripping Of Lead Contaminated Material
Metal Single Hand Rail, Chemical Stripping Of Lead Contaminated Material
Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material
Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing.

Metal Picket Fence, Chemical Stripping Of Lead Contaminated Material..............ccuiiiiiiriiiiriieieiese e 24.16

Demolish Lead Contaminated Material e2ss1013)

Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings

often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be

limited to, chromium, cadmium and mercury.
Demolish Ceiling Suspension System, Lead Contaminated Material...............cccocveviniinenienennns
Demolish Suspended Ceiling System And Tile, Lead Contaminated Material ..............ccccoceeevnnane.
Demolish Acoustical Ceiling Tile, Lead Contaminated Material ..............cccceviriiiinencinnns
Demolish Metal Pan Grid System, Lead Contaminated Material ..............ccccoevereniricncininnes
Demolish Ceiling And Recessed Light Fixtures, Lead Contaminated Material
Demolish >2' x 4' Light Fixtures, Lead Contaminated Material
Demolish Non Load Bearing Partitions Of Plaster Or Stucco, Lath And Studs, Lead Contaminated Material
Demolish Non Load Bearing Partitions Of Gypsum Board And Studs, Lead Contaminated Material
Demolish Brick, Lead Contaminated Material ...............ccccovriiirinicniiccce
Demolish Concrete Block, Lead Contaminated Material...............cccccooiiiiiiiiicciiiin,
Demolish Tile, Lead Contaminated Material .
Removal Of Lead Paint On Brick Or Concrete Block, Lead Contaminated Materlal
Drilling, Up To 1/2" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth
Drilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth
Demolish Balustrades And Railings, Lead Contaminated Material
Demolish Up To 6" Wide Baseboard, Lead Contaminated Material
Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material
Demolish Base Shoe Molding, Lead Contaminated Material
Demolish Concrete, Lead Contaminated Material
Demolish Cabinets, Lead Contaminated Material .
Demolish Ceilings, Gypsum Board, Lead Contaminated Material.................ccccoovviiiiiiiiiiiins
Demolish Up To 12" Diameter Columns, Lead Contaminated Material
Demolish Cornice, Lead Contaminated Material
Demolish Doors, Lead Contaminated Material
Demolish Door And Window Trim Or Frames, Lead Contaminated Material ..
Demolish Electrical Devices, Lead Contaminated Material
Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material
Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material
Demolish Wood Floors, Lead Contaminated Material
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02831913-0117 SF Demolish Grilles, Lead Contaminated Material
028319 13-0118 EA Demolish Hinges, Lead Contaminated Material..
028319 13-0119 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material
02831913-0120 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material
02831913-0121 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material
02831913-0122 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material
028319 13-0123 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material
02831913-0124 EA Demolish Radiators, Lead Contaminated Material
02831913-0125 EA Demolish Shutters, Lead Contaminated Material
02831913-0126 SF Demolish Siding, Lead Contaminated Material
02831913-0127 SF Demolish Soffit, Lead Contaminated Material
02831913-0128 SF Demolish Flat Steel Surfaces, Lead Contaminated Material
02831913-0129 SF Demolish Steel Beams, Lead Contaminated Material
02831913-0130 SF Demolish Trusses, Lead Contaminated Material
02831913-0131 SF Demolish Walls, Wood, Lead Contaminated Material
02831913-0132 SF Demolish Windows, Lead Contaminated Material
02831913-0133 SF Demolish Metal Stair, Lead Contaminated Material
02831913-0134 LF Demolish Single Metal Hand Rail, Lead Contaminated Material
02831913-0135 LF Demolish Metal Railing And Posts, Lead Contaminated Material
02831913-0136 SF Demolish Metal Picket Fence, Lead Contaminated Material
028319 13-0137 SF Demolish Plywood, Lead Contaminated Material
028319 13-0138 SF Demolish Planks (Various Sizes), Lead Contaminated Material
0283 1913-0139 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material
02 831913-0140 SF Demolish Ceramic Tile Block, Lead Contaminated Material
02831913-0141 LF Demolish Metal Guard Rails, Lead Contaminated Material
02831913-0142 SF Demolish Up To 100 SF Gypsum Wall Board, Lead Contaminated Material
02 831913-0143 SF Demolish >100 To 500 SF Gypsum Wall Board, Lead Contaminated Material
028319 13-0144 SF Demolish >500 To 2,500 SF Gypsum Wall Board, Lead Contaminated Material
028319 13-0145 SF Demolish >2,500 SF Gypsum Wall Board, Lead Contaminated Material
028319 13-0146 SF Demolish Up To 100 SF Plaster/Stucco, Lead Contaminated Material.............c.eoiiiiiiiiiriieiesiee e
02 8319 13-0147 SF Demolish >100 To 500 SF Plaster/Stucco, Lead Contaminated Material
02831913-0148 SF Demolish >500 To 2,500 SF Plaster/Stucco, Lead Contaminated Material
02831913-0149 SF Demolish >2,500 To 10,000 SF Plaster/Stucco, Lead Contaminated Material

02 83 19 13-0150
02 83 19 13-0151

02 83 19 13-0152

SF

Wet Sanding Of Lead Contaminated Material czss 1013
Wet Sand/Scrape Of Lead Contaminated Material For Prep Before NeW Paint ...........ccooviiiiiiiiinieniesieeese e 1.52

Lead Abatement Encapsulation ez s 13
Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task
described otherwise.

02 831913-0153 SF Balustrades, Lead Abatement Encapsulation
02831913-0154 LF Up To 6" Wide, Baseboard, Lead Abatement Encapsulation
028319 13-0155 LF >6"To 12" Wide, Baseboard, Lead Abatement Encapsulation
028319 13-0156 SF  Brick, Concrete Block, Concrete, Lead Abatement Encapsulation
02 831913-0157 SF Ornate Cabinets, Lead Abatement Encapsulation
02 831913-0158 SF  Simple Design Cabinets, Lead Abatement Encapsulation
02 831913-0159 SF  Drywall Ceilings, Lead Abatement Encapsulation
02831913-0160 SF Wood Ceilings, Lead Abatement Encapsulation
028319 13-0161 SF  Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation
028319 13-0162 SF Columns, Lead Abatement Encapsulation
028319 13-0163 SF Doors, Lead Abatement Encapsulation
02831913-0164 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation
02831913-0165 SF Picket Fence (Brush), Lead Abatement Encapsulation
02831913-0166 SF Wood Floors (Roller), Lead Abatement Encapsulation
02 831913-0167 SF  Grilles, Vents, Lead Abatement Encapsulation
028319 13-0168 LF Gutters And Downspouts, Lead Abatement Encapsulation
028319 13-0169 EA Hangers, Lead Abatement Encapsulation
028319 13-0170 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0171 LF >4"To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0172 LF >8"To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0173 LF >12"To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0174 EA Radiators, Lead Abatement Encapsulation
028319 13-0175 EA Up To 6' Shutters, Lead Abatement Encapsulation
028319 13-0176 SF  Siding, Lead Abatement Encapsulation .
028319 13-0177 SF  Up To 12" Soffit, Lead Abatement ENCAPSUIALION ..........c.oiiiiiiiiieeii ettt ettt et ee et sbeeneeteenenneas 3.61
02831913-0178 SF  Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation . .2.97
02831913-0179 SF  Steel Beams And Metal Decks, Lead Abatement ENCAPSUIAtION. .........cuiiriiiiiiiiiie ettt 3.92
02831913-0180 SF Trusses, Lead Abatement Encapsulation ..3.92
02831913-0181 SF Drywall Walls, Lead Abatement Encapsulation 1.62
02831913-0182 SF Wood Walls, Lead Abatement Encapsulation . 1.99
028319 13-0183 EA Window Without Grille, Lead Abatement Encapsulation . ..148.45
028319 13-0184 EA Window With Grille, Lead Abatement Encapsulation ..174.36
02831913-0185 LF Frames And Trim, Lead Abatement Encapsulation
02831913-0186 LF Steel Lintels, Lead Abatement Encapsulation
028333 Removal and Disposal of Material Containing Lead ez
02833313 Lead-Based Paint Removal and Disposal cssss
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02 83 33 13-0001 Remove Loose Dirt And Debris Containing Lead czsss:13

02 833313-0002 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Mild Detergent
02 833313-0003 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Tri-Sodium Phosphate

.0.23

02 833313-0004 SF HEPA Vacuum And Shampoo Lead Contaminated Carpeting 111
02 84 Polychlorinate Biphenyl Remediation e
02 84 16 Handling Of Lighting Ballasts and Lamps Containing PBCs and Mercury csq
02 84 16 00-0001 Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished
Fixtures (0284 16)
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast from demolished lighting fixture and placing
ballast in an approved container for recycling.
02 84 16 00-0002 EA Removal Of TSCA-Exempt PCB And Non-PCB Ballast From A Demolished Fixture For Recycling ..........ccoceverieiiennenenens 8.64
02 84 16 00-0003 Recycle TSCA-Exempt PCB And Non-PCB Ballasts czs 16
Note: Non leaking ballasts. Includes containers, shipping costs and recycling fees. Excludes ballast removal.
02 84 16 00-0004 EA Recycle Non-PCB Ballast Removed From Up To 4' Length Fixtures. .0.93

02 84 16 00-0005 EA Recycle Non-PCB Ballast Removed From >4' To 8' Length Fixtures
02 84 16 00-0006 EA Recycle TSCA-Exempt PCB Ballast Removed From Up To 4' Length Fixtures
02 84 16 00-0007 EA Recycle TSCA-Exempt PCB Ballast Removed From >4' To 8' Length Fixtures

02 84 16 00-0008 Disposal Of Leaking PCB And Non-PCB Ballasts czs:1
Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes
ballast removal.
02 84 16 00-0009 EA Dispose Of Leaking Non-PCB Ballast Removed From Up To 4' Length Fixtures
02 84 16 00-0010 EA Dispose Of Leaking Non-PCB Ballast Removed From >4' To 8' Length Fixtures
02 84 16 00-0011 EA Dispose Of Leaking PCB Ballast Removed From Up To 4' Length Fixtures
02 84 16 00-0012 EA Dispose Of Leaking PCB Ballast Removed From >4' To 8' Length Fixtures

02 84 33 Removal and Disposal of Polychlorinate Biphenyls sy
02 84 33 00-0001 Removal And Disposal Of Polychlorinate Biphenyls Oil Filled Transformers

(02 84 33)
Note: Includes disposal in approved container, rigging, manifesting, hauling, etc.

02 84 3300-0002 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, Non PCB e 1,843.85
Note: Includes disposal costs.
02 84 3300-0003 EA Removal And Disposal Of Transformers 20 KVA, NON PCB........c.ciiiiiiiiiiiiieieet ettt 2,851.62

Note: Includes disposal costs.

02 84 3300-0004 EA Removal And Disposal Of Switch, NON PCB .........cccciiuiiiiiiiiciiesiciee e ....897.74

02 84 3300-0005 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, PCB ...3,318.25
Note: Includes disposal costs.

02 84 3300-0006 EA Removal And Disposal Of SWItCh, PCB.........ccccuiiiiiniiiirieiiisieeese e ....1,954.27

02 84 3300-0007 EA Removal And Disposal Of Transformers 20 KVA, PCB ...5,161.33

Note: Includes disposal costs.

02 87 Bio-Hazard Material Remediation e«

Note: Tasks includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated costs necessary
for the complete removal and disposal of the contaminated material in accordance with EPA and local regulations. The quantity of the
entire project, not a particular work area, is to be used in determining which tasks apply. There is a task with a unit of measure of EA
for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. For those tasks the contractor will be paid the
first task with a unit of measure of EA, plus each additional task in sequence to arrive at the total quantity for the entire project, not a
particular work area.

02 87 13 Mold Remediation ezs»

Note: All unit pricing in this section includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming,
transportation for up to 25 miles, disposal, monitoring (personnel and air), sampling/testing, fees, documentation and other
associated costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards
and local regulations. Where types of Mold are listed by quantity, the quantity of the entire project, not a particular work area of
building, is to be used in determining which task applies. See CSI section 01 74 19 00-0037 for hauling in excess of 25 miles
to transfer or disposal site, 02 81 00 00-0000 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0002
for solid isolation barriers, 02 89 00 00-0008 for plastic sheeting for containment construction, 02 89 00 00-0015 for
decontamination chambers.

0287 1333 Removal and Disposal of Materials with Mold ez

02 87 13 33-0001 Minimum Charge For Mold Remediation czs7 133

02 87 1333-0002 EA Mold Remediation Minimum ShOW UP CRATGE .........c.couiiiuiiiiieiiiiieiieteetet ettt se ettt ettt et ee et enes 770.11
Note: For projects where the total mold remediation charge is less than the minimum charge, use task "Minimum
Charge For Mold Remediation" exclusively. Task "Minimum Charge For Mold Remediation" should not be used in
conjunction with any other tasks in this section. Includes air sample and personal air monitoring.

02 87 13 33-0003 Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal s 1333

Note: Treat fittings as additional If of insulation.

02 87 13 33-0004 Pipe Insulation, Mold Abatement And Disposal ez s 1330003

Note: Diameter is outer size of insulation.
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02 87 13 33-0005 Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal 2z 13330000
Note: Excludes encased fittings.

0287 1333-0006 LF UpTo 25LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0007 LF >25To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0008 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0009 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0010 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0011 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal

.26.89
.20.06
....15.04

.11.29

02 87 13 33-0012 >6" Diameter Pipe Insulation, Mold Abatement And Disposal cz s 13330009

02 87 1333-0013 LF Up To 25LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0014 LF >25To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0015 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0016 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0017 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0018 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal

...30.92

....23.07
..17.30

02 87 13 33-0019 Thermal Insulation, Mold Abatement And Disposal c:s7 133
02 87 13 33-0020 Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal ¢

87 13 33-0019)
0287 1333-0021 SF Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ..... ...16.21
0287 1333-0022 SF >50To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal .11.52
02 87 1333-0023 SF >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal............... 8.65
02 87 1333-0024 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And Disposal .... 6.49
02 87 1333-0025 SF >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal 4.97

02 87 13 33-0026 Surfacing Material, Mold Abatement And Disposal czs7133

Note: e.qg. fireproofing, acoustical plaster, etc.

02 87 13 33-0027 Stucco, Mold Abatement And Disposal czs7 13330026
Note: Remove surface coat from brown coat or remove entire assembly, including lath.
0287 1333-0028 SF Up To 100 SF, Stucco, Mold Abatement And Disposal
0287 1333-0029 SF >100 To 500 SF, Stucco, Mold Abatement And DiSPOSAl .........c.ccerveriirienienreniieiese e
02 87 1333-0030 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal
0287 1333-0031 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal
02 87 1333-0032 SF >10,000 SF, Stucco, Mold Abatement And DiSPOSAl ..........cceuruiriiniiirienieieeniereeseeeeieees

...16.21
..11.52

02 87 13 33-0033 Acoustical Plaster, Mold Abatement And Disposal cze 13330026
Note: Remove surface coat from brown coat or remove entire assembly, including lath.

0287 1333-0034 SF Up To 100 SF, Acoustical Plaster, Mold Abatement And Disposal .

0287 1333-0035 SF >100 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal .11.52

0287 1333-0036 SF >500 To 2,500 SF, Acoustical Plaster, Mold Abatement And Disposal 8.65

02 87 1333-0037 SF >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement And Disposal ....6.49

02 87 1333-0038 SF >10,000 SF, Acoustical Plaster, Mold Abatement ANd DiSPOSAL........c.eiuiiiiriiiiiriiaitenieee ettt neeas 4.88

..16.21

02 87 13 33-0039 Gypsum Board, Mold Abatement And Disposal o2 s 13330026

02 87 1333-0040 SF Up To 100 SF, Gypsum Board, Mold Abatement And Disposal
02 87 1333-0041 SF >100 To 500 SF, Gypsum Board, Mold Abatement And Disposal
02 87 1333-0042 SF >500 To 2,500 SF, Gypsum Board, Mold Abatement And Disposal....
02 87 1333-0043 SF >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And DiSposal ...........ccccoervenienreniennennns
02 87 1333-0044 SF >10,000 SF, Gypsum Board, Mold Abatement And DiSPOSal .........c.cccueriirrenieriiniinieieseeieees

02 87 13 33-0045 Fireproofing, Mold Abatement And Disposal o2 s7 130026
Note: Exposed surface area, includes associated overspray.
0287 1333-0046 SF Up To 100 SF, Fireproofing, Mold Abatement And Disposal
02 87 1333-0047 SF >100 To 500 SF, Fireproofing, Mold Abatement And DiSPOSal...........ccovrvereriieneeiienieeieneas
02 87 1333-0048 SF >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal
02 87 1333-0049 SF >2,500 To 10,000 SF, Fireproofing, Mold Abatement And DiSposal............ccceovrerieirinernneennes
02 87 1333-0050 SF >10,000 SF, Fireproofing, Mold Abatement And DiSPOSal............ccceouririimriieieiisieneiaene

02 87 13 33-0051 Flooring, Mold Abatement And Disposal czs71333

Note: Includes cove base.

02 87 13 33-0052 Floor Tile Or Linoleum, Mold Abatement And Disposal e s 1333001
02 87 13 33-0053 Floor Tile Or Linoleum, Mold Abatement And Disposal ez s 1333002

Note: Single layer or first of multiple layers.

02 87 1333-0054 SF Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ................. 5.90
For Each Additional Layer, Add 1.48
02 87 1333-0055 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal.............. 3.71
For Each Additional Layer, Add 0.93
02 87 1333-0056 SF  >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And
[ DI LT | OSSO ST T ST U PO PP PP PPTPRPPRPPON 1.99
For Each Additional Layer, Add 0.50
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02 87 1333-0057 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And

D7 oo LT | OSSP T TSSOSO TSSO U PSP TP PO POPPOUPTPRPOPPPONY 1.08
For Each Additional Layer, Add 0.27

02 87 1333-0058 SF  >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ..................... 0.79
For Each Additional Layer, Add 0.20

02 87 13 33-0059 Carpet, Mold Abatement And Disposal cze 1330051
02 87 13 33-0060 Carpet, Glue Down, Mold Abatement And Disposal ez 13330059

0287 1333-0061 SF Up To 100 SF, Carpet, Glue Down, Mold Abatement ANd DISPOSAI ...........ccueiriiriiiriiniiiiieieieie sttt 4.72
02 87 1333-0062 SF >100 To 500 SF, Carpet, Glue Down, Mold Abatement ANd DISPOSAL..........ccurririiiiiriieiiiai et 3.05
02 87 1333-0063 SF >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And Disposal ....1.85
0287 1333-0064 SF >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal ..1.18
02 87 1333-0065 SF >10,000 SF, Carpet, Glue Down, Mold Abatement ANd DiSPOSAL..........c.uiuiiiuiriiriiiiiiieietieie et 0.87

02 87 13 33-0066 Carpet, Padded With Tack Strips, Mold Abatement And Disposal czs7 15 ss00s6)

02 87 1333-0067 SF Up To 100 SF, Carpet And Pad, Mold Abatement And Disposal e 5.19
Note: Includes tack strips.

02 87 1333-0068 SF >100 To 500 SF, Carpet And Pad, Mold Abatement ANd DISPOSAL.........c.uecuiiiiiiiiiieii ettt 3.46
Note: Includes tack strips.

02 87 1333-0069 SF >500 To 2,500 SF, Carpet And Pad, Mold Abatement ANd DiSPOSAL.........cc.iiiiiiiiiiiiriieieeie ettt aees 2.47
Note: Includes tack strips.

02 87 1333-0070 SF >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement And DiSPOSAL...........ccuiiiiiiriiiiiiiaiesie e 1.92
Note: Includes tack strips.

02 87 1333-0071 SF  >10,000 SF, Carpet And Pad, Mold Abatement ANd DiSPOSAL..........c.couruiriiriiiiiiiiieieee ettt eeeee 1.44

Note: Includes tack strips.

02 87 13 33-0072 Subflooring, Mold Abatement And Disposal ez 13330051

02 87 1333-0073 SF Up To 100 SF, Subflooring, Mold Abatement And Disposal
02 87 1333-0074 SF  >100 To 500 SF, Subflooring, Mold Abatement And Disposal
02 87 1333-0075 SF >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal
02 87 1333-0076 SF  >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal
02 87 1333-0077 SF  >10,000 SF, Subflooring, Mold Abatement And Disposal

02 87 13 33-0078 Siding, Mold Abatement And Disposal s 133
02 87 13 33-0079 Interior Paneling, Mold Abatement And Disposal ez 13350078

Note: Includes detachment of mounted objects before removal.

0287 1333-0080 SF Up To 100 SF, Interior Paneling, Mold Abatement And Disposal 5.19
Note: Includes detachment of mounted objects before removal.
0287 1333-0081 SF >100 To 500 SF, Interior Paneling, Mold Abatement And DiSPOSAI ..........cccuiiiriiriiiieieseee et 3.69

Note: Includes detachment of mounted objects before removal.
0287 1333-0082 SF >500 To 2,500 SF, Interior Paneling, Mold Abatement And Disposal
Note: Includes detachment of mounted objects before removal.

02 87 1333-0083 SF >2,500 To 10,000 SF, Interior Paneling, Mold Abatement ANd DiSPOSA .........ccuiiuiriiiiiiriiiiiaiieie ettt 1.41
Note: Includes detachment of mounted objects before removal.
02 87 1333-0084 SF >10,000 SF, Interior Paneling, Mold Abatement ANd DISPOSAI ...........cueuiruiiriiiiiiiisieeeee ettt 1.04

Note: Includes detachment of mounted objects before removal.

02 87 13 33-0085 Exterior Siding, Mold Abatement And Disposal czs 13330079

0287 1333-0086 SF Up To 100 SF, Exterior Siding Board, Mold Abatement ANd DISPOSAL..........cc.eriiriiriiiieiieeeeiteeeee ettt 7.20
02 87 1333-0087 SF >100 To 500 SF, Exterior Siding Board, Mold Abatement And DiSposal ............cccoceeurineneinens
02 87 1333-0088 SF  >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal
0287 1333-0089 SF >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal
0287 1333-0090 SF >10,000 SF, Exterior Siding Board, Mold Abatement And DiSpoSal ...........cccceeveiienienienneniennns

02 87 13 33-0091 Contaminated Debris, Mold Abatement And Disposal :sr1s33
02 87 13 33-0092 Contaminated Debris, Mold Abatement And Disposal ez 13330001

0287 1333-0093 CF Up To 10 CF, Contaminated Debris, Mold Abatement And Disposal
0287 1333-0094 CF >10To 100 CF, Contaminated Debris, Mold Abatement And Disposal ..
0287 1333-0095 CF >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal
0287 1333-0096 CF >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal ..8.
02 87 1333-0097 CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal .7.18

0287 1333-0098 CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And DiSposal ............ccceverivenvnnnenns 3.92
0287 1333-0099 CF >10,000 CF, Contaminated Debris, Mold Abatement ANd DISPOSA ..........ccuiruiriiiiiiieii et nees 3.53

02 87 13 33-0100 Other Mold Containing Materials, Mold Abatement And Disposal c2s7133s
02 87 13 33-0101 Wood Studs, Mold Abatement And Disposal ez s 13330100

Note: 2" x 4" or 2" x 6" exposed studs in walls. Excludes surfacing material.
0287 1333-0102 LF Up To 100 LF, Wood Studs, Mold Abatement ANd DISPOSA .........c.eeviriuiriiieiiiteieii sttt se e eeeseeeenees 291
02 87 1333-0103 LF  >100 To 500 LF, Wood Studs, Mold Abatement And DiSPOSal...........ccevrerueinienieiriinicieeaeens .
0287 1333-0104 LF >500 To 2,500 LF, Wood Studs, Mold Abatement And Disposal
0287 1333-0105 LF >2,500 To 10,000 LF, Wood Studs, Mold Abatement ANd DISPOSA ..........ccueruiriiriiiiiiieiesieei ettt nees 1.18
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Existing Conditions 02

Facility Remediation 02 80
Bio-Hazard Material Remediation 02 87

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0287 1333-0106 LF >10,000 LF, Wood Studs, Mold Abatement ANd DiSPOSAL ..........cueiuiiiiiiiiieriieieeie ettt esteeneneeas 0.87

02 87 13 33-0107 Ceiling Tile, Mold Abatement And Disposal c2s7 13330100
Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'.

0287 1333-0108 SF  Up To 200 SF, Ceiling Tile, Mold Abatement And Disposal

0287 1333-0109 SF >200 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal

0287 1333-0110 SF >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal

0287 1333-0111 SF >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement And Disposal

0287 1333-0112 SF >10,000 SF, Ceiling Tile, Mold Abatement And Disposal

02 87 13 33-0113 Caulking, Mold Abatement And Disposal s 1330100

0287 1333-0114 LF Up To 10 LF, Caulking, Mold Abatement And Disposal
0287 1333-0115 LF >10To 50 LF, Caulking, Mold Abatement And Disposal
0287 1333-0116 LF >50To 100 LF, Caulking, Mold Abatement And Disposal
02 87 1333-0117 LF >100 To 250 LF, Caulking, Mold Abatement And Disposal
0287 1333-0118 LF >250 To 1,000 LF, Caulking, Mold Abatement And Disposal
0287 1333-0119 LF >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal
0287 1333-0120 LF >2,500 LF, Caulking, Mold Abatement ANd DiSPOSAl ..........ccceeuirieriinienieeienieeireieseeienes

02 87 13 33-0121 Wipe Down Walls, Ceilings And FlOOrS 5713330100

02 87 1333-0122 CSF Wipe Down Floors With Mild Bleach SolUtion..............cccoiiiriinininiiisceeeeeeeene
02 87 1333-0123 CSF Wipe Down Walls With Mild Bleach Solution
02 87 1333-0124 CSF Wipe Down Ceilings With Mild Bleach Solution
02 87 1333-0125 CSF Wipe Down Countertops With Mild Bleach Solution
02 87 1333-0126 CSF Wipe Down Other Surfaces With Mild Bleach Solution

...14.41
....16.96
....19.29

.15.73
...19.95

02 87 13 33-0127 Cabinets (0287 13 33-0100)

0287 1333-0128 LF Up To 20 LF, Base Cabinet, Mold Abatement And Disposal
0287 1333-0129 LF >20 LF, Base Cabinet, Mold Abatement And Disposal
0287 1333-0130 LF Up To 20 LF, Wall Cabinet, Mold Abatement And Disposal
0287 1333-0131 LF >20LF, Wall Cabinet, Mold Abatement And Disposal

....53.23
....37.57
....46.96

..31.31

02 87 16 Excrement Removal o«
02 8716 13 Bird Excrement Removal ozs716
02 87 16 13-0001 Bird Waste Removal 21613

Note: In addition to items listed the Bio-Hazard Material Remediation note above, tasks include wetting agents
and disinfection of contaminated surfaces.
02 87 16 13-0002 EA Up To 10 SF Bird Waste Removal, Up To 3" Thickness.................
For Work In Restricted Working Space, Add
02 87 16 13-0003 SF  >10 To 500 SF Bird Waste Removal, Up To 3" ThiCKN€SS ..........ccceirviniiniiiiiiniieieins
For Work In Restricted Working Space, Add
02 87 16 13-0004 SF  >500 To 2,500 SF Bird Waste Removal, Up To 3" Thickness
For Work In Restricted Working Space, Add
02 87 16 13-0005 SF >2,500 To 10,000 SF Bird Waste Removal, Up To 3" Thickness
For Work In Restricted Working Space, Add
02 87 16 13-0006 SF  >10,000 SF Bird Waste Removal, Up To 3" Thickness
For Work In Restricted Working Space, Add

02 89 Hazmat Ancillary Tasks And Supportee,
02 89 00 00-0001 Barriers And Protection zss
Note: Includes removal and disposal after use.

02 89 00 00-0002 Isolation Barriers (02 89 00 00-0001)

See CSl section 01 56 16 00-0030 for temporary stud walls.

02 89 00 00-0003 Cleaning SurfaceS(ozseoooo-oom)

Note: Other surfaces outside contamination area but not contaminated by, or part of removal.

02 89 00 00-0004 SF Up To 100 SF, Clean Asbestos Surface 1.26
02 89 00 00-0005 SF >100 To 500 SF, Clean Asbestos Surface 0.89
02 89 00 00-0006 SF  >500 To 1,000 SF, Clean Asbestos Surface 0.57
0289 00 00-0007 SF  >1,000 SF, Clean AShestoS SUMACE.............ciiiiiiiccc e 0.44

02 89 00 00-0008 Hazmat Containment Construction 2 ss o oo-o001)

02 89 00 00-0009 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment Construction ....0.30
02 89 00 00-0010 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment Construction ....0.40
0289 0000-0011 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction 0.54
0289 0000-0012 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, Hazmat Containment CONStruction...............ccccccveveuue. 0.53
02 89 00 00-0013 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, Hazmat Containment Construction.............. 0.69
02 89 00 00-0014 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, Hazmat Containment
[O0a g (U1 TP 0.92
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02 Existing Conditions

02 80 Facility Remediation

02 89 Hazmat Ancillary Tasks And Support

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 89 00 00-0015 Decontamination Chambers s
Note: Includes removal after use.
02 89 00 00-0016 EA Portable Personnel Decontamination Wash Facility (3 Stage)...
Note: Includes connection to negative air system.
For Dismantling And Relocation To A Different Area, Add
02 89 00 00-0017 EA Portable Personnel Decontamination Wash Facility (5 Stage)
Note: Includes connection to negative air system.

For Dismantling And Relocation To A Different Area, Add 499.52
02 89 00 00-0018 EA Portable Waste DeCONtaMINALON UNIT........c.oiiiiiiiiie ittt ettt e st et e et e e ae e e e eb e eas et e eseese et eateasneasaaneeneeans 423.29
Note: Includes connection to negative air system.
For Dismantling And Relocation To A Different Area, Add 304.49

02 90 Disaster Recoverye

Note: The tasks in this division are only to be used when specifically requested by the Owner and are not to be combined with tasks from
other divisions of this or other Construction Task Catalogs® unless specifically requested by the Owner.

02 90 50 Cleaning And Emergency Clean-up e
02 90 50 00-0001 Non-Mold Contaminated Wet Material Removal zsos0

Note: For materials that do not require mold abatement.
02 9050 00-0002 SY Wet Broadloom Carpet Removal
02 90 50 00-0003 SY Wet Carpet Tile Removal.............
02 90 50 00-0004 SF  Wet Batt Insulation Removal
02 90 50 00-0005 SF  Wet Ceiling Tile Removal
02 90 50 00-0006 SF  Single Layer, Wet Gypsum Board Removal
02 90 50 00-0007 SF  Double Layer, Wet Gypsum Board Removal

.7.70

.0.29

02 90 50 00-0008 Cleanlng(ozeosm
Note: Use "Light Clean" when soot or dust is barely evident. Use "Medium Clean" when paint color can be seen
through the soot or dust. Use "Heavy Clean" when paint color cannot be seen. Includes all man power, equipment
and expendables required

02 90 50 00-0009 Clean FUrniShingS(02905000-0005)

029050 00-0010 EA  Office EQUIPMENL, EXIEIION WD ......cuiiiiiiiiitiieitit ettt ettt bttt b et et et et e et et e e et anene 27.18
For Medium Clean, Add 11.42
For Heavy Clean, Add 35.33
029050 00-0011 SF Bookcase (Per SF Of Face Area), LIGNT CIE@N .......cc.iiiiiiiiiiie ettt ettt ettt ettt et et e e it e aneenennes 1.51
For Medium Clean, Add 0.63
For Heavy Clean, Add 1.96
029050 00-0012 LF  ShelVing, LIt CIBAN ......couiiiiiitiiiiieteeet ettt ettt e ettt ettt ekt et et et e ket et et et e st et e e et et e en et etene 2.72
For Medium Clean, Add 1.14
For Heavy Clean, Add 3.54
02 9050 00-0013 EA  Plastic Or Metal Chair, LIGNT CIEAN ..ottt ettt ettt ettt e e bt a e e b e es e e b e b e et e et e eae e et e aseenbeaseebeaneenneanes 7.85
For Medium Clean, Add 3.30
For Heavy Clean, Add 10.21

02 9050 00-0014 EA Upholstered Chair, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0015 EA  Upholstered Sofa, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0016 EA Desk, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02905000-0017 EA Table, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0018 EA  Two Drawer File Cabinet, Light Clean ............ccccuriiiiniiiinieiiineieeneeeeeeeeeeiees
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0019 EA Four Drawer File Cabinet, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0020 LF Base Cabinet, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0021 LF Base Cabinet, Exterior And Interior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0022 LF Wall Cabinet, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0023 LF  Wall Cabinet, Exterior And Interior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0024 EA Picture Frame, Glass And Back, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0025 Clean Hard Surfaces (0290 50 00-0008)
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Cleaning And Emergency Clean-up 02 90 50

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 9050 00-0026 LF  Wood, Vinyl Or Rubber Baseboard, Light Clean.....
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0027 EA Door And Hardware (Per Side), Light Clean

For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0028 EA Detailed Door And Hardware (Per Side), Light Clean

For Medium Clean, Add
For Heavy Clean, Add
02 9050 00-0029 SF Overhead Door, Light Clean

For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0030 SF  Mirror, Light Clean

For Medium Clean, Add
For Heavy Clean, Add
029050 00-0031 SF  Window, Light Clean

For Medium Clean, Add
For Heavy Clean, Add

02 905000-0032 LF Handrail, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0033 LF  Bumper Rail, Light Clean

For Medium Clean, Add
For Heavy Clean, Add
02 9050 00-0034 SF  Hard Floor, Light Clean

For Medium Clean, Add
For Heavy Clean, Add
02 9050 00-0035 SF Carpet, Light Clean

For Medium Clean, Add
For Heavy Clean, Add
02 9050 00-0036 SF  Hard Ceiling, Light Clean...........

For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0037 SF  Suspended Ceiling, Tile And Grid, Light Clean

For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0038 SF  Ceramic Tile Wall, Light Clean

For Medium Clean, Add
For Heavy Clean, Add

02905000-0039 SF Wall, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0040 SF  Masonry Wall, Light Clean

For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0041 EA Up To 24 SF Area Rug, Off-Site Cleaning, Light Clean

Note: Includes removal from site, cleaning, and return.

For Medium Clean, Add 26.76
For Heavy Clean, Add 82.84

02 905000-0042 EA >24To 96 SF Area Rug, Off-Site Cleaning, Light CIE@N...........ccoiiiiiiiiiiiciee e 79.64

Note: Includes removal from site, cleaning, and return.

For Medium Clean, Add 33.45
For Heavy Clean, Add 103.53

02 90 50 00-0043 EA >96 To 140 SF Area Rug, Off-Site Cleaning, Light CIEaN...........cuiiiiiiiiiiieieieie ettt 95.57

Note: Includes removal from site, cleaning, and return.

For Medium Clean, Add 40.14
For Heavy Clean, Add 124.24

02 90 50 00-0044 EA >140To 216 SF Area Rug, Off-Site Cleaning, Light CIEaN.............couiiiiiiiiie et 111.50
For Medium Clean, Add 46.83
For Heavy Clean, Add 144.95

02 90 50 00-0045 Clean Window Treatments (02 90 50 00-0008)

02905000-0046 SF  Window Blind, LIGht CIEAN..........ccoiiiiiiiiiiccce et 0.69
For Medium Clean, Add 0.29
For Heavy Clean, Add 0.90

02 9050 00-0047 EA Up To 6' Long Drapery (Per Pleat), LIGt CIEAN ..........coiiiiiiiiiiiiee ettt ettt n et e eanenneas 1.41
For Medium Clean, Add 0.59
For Heavy Clean, Add 1.83

02 9050 00-0048 EA Up To 6' Long Lined Drapery (Per Pleat), Light CIEAN........c.cuiiiiiiiiiiieieeieie ettt 1.62
For Medium Clean, Add 0.68
For Heavy Clean, Add 211

02 905000-0049 EA >6'To 8 Drapery (Per Pleat), LIGNE CIE@N ........ooiiiiiiiiiieiiteete ettt ettt ettt e b et et e st et e et e e e e beannenneas 1.49
For Medium Clean, Add 0.63
For Heavy Clean, Add 1.94

02 9050 00-0050 EA >6'To 8' Lined Drapery (Per Pleat), LIGNt CIEAN .........cooiiiiiiiiiieeii ettt ettt et e et e be e e e baennenneas 1.71
For Medium Clean, Add 0.72
For Heavy Clean, Add 2.22

029050 00-0051 EA >8' To 10' Drapery (Per Pleat), LGNt ClEAN ........c.ciiiiiiiiiiiieiieeei ettt ettt ettt eb et anes 1.82
For Medium Clean, Add 0.76
For Heavy Clean, Add 2.37

02 905000-0052 EA >8'To 10' Lined Drapery (Per Pleat), LIGht CIEAN. ........cc.iiiiiiiiiie ettt ettt et nneas 2.10
For Medium Clean, Add 0.88
For Heavy Clean, Add 2.73
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02 Existing Conditions
0290 Disaster Recover
02 90 50 Cleaning And Emergency Clean-up

N
o

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 90 50 00-0053
02 90 50 00-0054

02 90 50 00-0055

02 90 50 00-0056

02 90 50 00-0057
02 90 50 00-0058

02 90 50 00-0059

02 90 50 00-0060

02 90 50 00-0061
02 90 50 00-0062

02 90 50 00-0063

02 90 50 00-0064

02 90 50 00-0065

02 90 50 00-0066

02 90 50 00-0067

02 90 50 00-0068
02 90 50 00-0069

02 90 50 00-0070

02 90 50 00-0071

02 90 50 00-0072

02 90 50 00-0073

02 90 50 00-0074

02 90 50 00-0075

02 90 50 00-0076

02 90 50 00-0077
02 90 50 00-0078

02 90 50 00-0079

02 90 50 00-0080
02 90 50 00-0081
02 90 50 00-0082
02 90 50 00-0083
02 90 50 00-0084

copyright 2018 The Gordian Group

Clean Appliances (02 90 50 00-0008)

EA  Microwave Oven, OutSide, LIGNt CIEAN.........cc.iiiiiiiiitii ettt ettt ettt ettt ee et eees 12.52
For Medium Clean, Add 5.26
For Heavy Clean, Add 16.28

EA  Refrigerator, OULSIAE, LIGNT CEAN.........coiiiiiiieit ittt ettt b e et e e et et e e se et e ebe e b e e be e s eebe e s enbeaneetaan 29.50
For Medium Clean, Add 12.39
For Heavy Clean, Add 38.35

EA  RaANQE, OULSIAE, LIGNT CIEAN ... .ottt ettt ettt h et e bt e e e b e et e bt e st et e ee s et e eae et e e beenseebeeneenbeaneenaan 25.49
For Medium Clean, Add 10.71
For Heavy Clean, Add 33.14

Clean Plumblng (02 90 50 00-0008)

EA  Water HEAEr, LIGNT CIEAN ... .ottt ettt ettt h et e bt et e bt e et et e e es et e ebe e b e e beenteebeennenbeaneenaan 18.12
For Medium Clean, Add 7.61
For Heavy Clean, Add 23.56

EA  PlumbING FiXtUre, LIGNT CIEAN........e ittt ettt e h et e b e e s e bt e st et e e as e b e ese et e e beenteebeeneenbeaneesaans 18.30
For Medium Clean, Add 7.69
For Heavy Clean, Add 23.79

EA  ReStroom ACCESSOTY, LIGNE CIEAN.......c.ci ittt ettt b ettt ettt ettt et et et e e et e nes 8.39
For Medium Clean, Add 3.52
For Heavy Clean, Add 10.91

Clean HVAC (02 90 50 00-0008)

LF  Baseboard Heater, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

LF  Ductwork, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA  Ductwork, Interior (Per Grille/Register), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA  Grille/Register, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA  Air Handling Unit, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA  Furnace, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

Clean Electrical (0290 50 00-0008)

EA  Electric Fan, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA  Ceiling Fan, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA  Ceiling Fan And Light, Light Clean.
For Medium Clean, Add
For Heavy Clean, Add

EA  Ceiling Exhaust Fan, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA  2'x4' Light Fixture, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA  Light Fixture, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA  Smoke Detector, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA  Thermostat, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

Thermal FOg (02 90 50 00-0008)
CF  Clean And Deodorize Building With THEIMAI FOQ.......ccuuiiiiiiiiiiee ettt ettt et e eete e eneean 0.02

Contents Manipulation ez soso

SF  Cover Contents With 6 Mil Plastic Sheeting
SF  Floor Protection - Adhesive Film
SF  Move Contents Out And Later Reset
MO 20' Long Job Site Storage Trailer.
MO 40' Long Job Site Storage Trailer

, Inc. June 2018
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Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 90 50 00-0085 EA  Delivery Or Pickup JOD Sit€ SEOrage TIAIIET. ... ...ccuiiuiiiiiiiit ettt ettt e et e ettt e st e as e e sbeeseenteaneenneanee 140.52

02 90 50 00-0086

02 90 50 00-0087 LF
02 90 50 00-0088 LF

Water Emergency Clean-up e2eoso

Detach Baseboard
Detach And Later Reset Baseboard

02 9050 00-0089 EA Block And Pad Furniture (Per Piece Of Furniture)

02 905000-0090 SF Water Extraction From Floor

02 90 50 00-0091 SF

Gray Water Extraction From Floor

02905000-0092 SF Black Water Extraction From Floor

029050 00-0093 SF  Tear Out Wet Non Salvageable Carpet

02 90 50 00-0094 SF

Tear Out Wet Non Salvageable Carpet, Black Water
Tear Out Wet Non Salvageable Glue Down Carpet.
Tear Out Wet Non Salvageable Glue Down Carpet, Black Water

02 90 50 00-0095 SF
02 90 50 00-0096  SF

02 90 50 00-0097  SF

Tear Out Vinyl Flooring

02 9050 00-0098 SF  Tear Out Vinyl Flooring, Black Water

02905000-0099 SF Tear Out Wood Flooring, Black Water

02 90 50 00-0100  SF
0290 50 00-0101  SF

Tear Out Laminated Wood Flooring
Tear Out Laminated Wood Flooring, Black Water

029050 00-0102 SF  Tear Out Wet Ceiling Tile.

02 905000-0103 SF  Tear Out Batt Insulation

02 9050 00-0104 SF Tear Out Wet Gypsum Board

02 90 50 00-0105 SF  Apply Antimicrobial Agent

0290 5000-0106 SF HEPA Vacuuming

02 90 50 00-0107 Emergency Clean-up Labor c2ss0

Note: Used in the performance of time and material projects. Not to be used in conjunction with tasks in the

Cleaning, Contents Manipulation, and Water Emergency Clean-up sections.

02 9050 00-0108 HR Cleaning And Emergency Clean Up - General Laborer (Unskilled)
02 905000-0109 HR Cleaning And Emergency Clean Up - General Laborer (Skilled)
02 905000-0110 HR Cleaning And Emergency Clean Up - Skilled Tradesman

02 905000-0111 HR Cleaning And Emergency Clean Up - Restoration Laborer

02 905000-0112 HR Cleaning And Emergency Clean Up - Restoration Technician

029050 00-0113 HR

Cleaning And Emergency Clean Up - Restoration Supervisor

02 9050 00-0114 HR Cleaning And Emergency Clean Up - Restoration Project Manager.

02 905000-0115 HR Cleaning And Emergency Clean Up - Assistant Project Manager
02 905000-0116 HR Cleaning And Emergency Clean Up - Project Manager
02 9050 00-0117 HR Cleaning And Emergency Clean Up - Project Director

02 9050 00-0118 HR Cleaning And Emergency Clean Up - Resource Coordinator

02 905000-0119 HR Cleaning And Emergency Clean Up - Project Accountant

02 905000-0120 HR Cleaning And Emergency Clean Up - Corrosion Technician

02 905000-0121 HR Cleaning And Emergency Clean Up - Sr. Corrosion Technician.....

02 905000-0122 HR Cleaning And Emergency Clean Up - Certified Mold Technician....

02 90 50 00-0123 Cleaning And Emergency Clean Up - Certified Mold Supervisor

02 90 50 00-0124

Cleaning And Emergency Clean Up - Clerical
Cleaning And Emergency Clean Up - Biohazard Technician
Cleaning And Emergency Clean Up - Biohazard Supervisor

0290 50 00-0125 HR
0290 50 00-0126 HR

0290 50 00-0127 HR

Cleaning And Emergency Clean Up - Health And Safety Officer
Cleaning And Emergency Clean Up - Resource And Logistics Coordinator
Cleaning And Emergency Clean Up - Restoration Consultant.............

0290 50 00-0128 HR
029050 00-0129 HR

02 90 50 00-0130 Emergency Clean-up Equipment ez soso

Note: Used in the performance of time and material projects. Used in the performance of time and material
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-

up sections.

02 90 50 00-0131 General Emergency Clean-up Equipment ez 50000130

02 90 50 00-0132 DAY Air Compressor

02 90 50 00-0133 DAY Buffer - Floor

02 90 50 00-0134 DAY Carpet Cleaning Machine - Portable

02 90 50 00-0135 DAY Chain Saw.......

02 905000-0136 EA  Cleaning Kit With Mop, Broom And Bucket.
0290 50 00-0137 DAY Cut Off Saw

02 90 50 00-0138 DAY Dry Cleaning Unit - Portable

02 90 50 00-0139 DAY Extension Cords - 220 Volt

02 90 50 00-0140 DAY Extension Cords - 220 Volt Converter Box

02 90 50 00-0141 DAY
02 90 50 00-0142 EA

Demolition Cart, 7 Yard
Demolition Kit With Wheel Barrow, Shovel And Broom

02 90 50 00-0143 DAY
02 90 50 00-0144 DAY

Dry-Ice Blasting System
Fogger - Mist

.28.20

02 90 50 00-0145 DAY Fogger - Electric Thermal

.40.61

02 90 50 00-0146 DAY Fogger - Gas Power Thermal ..101.53
02 90 50 00-0147 JOB Gang Box, Demo/Framing (One Time Per Job) ....73.33
02 90 50 00-0148 DAY Hand Trucks/Dollies 14.95
02 90 50 00-0149 DAY Heat Gun - Shrinkwrap L7774
02 90 50 00-0150 DAY HEPA Negative Air Machine

Note: Includes all filters.
Ladder
Lights - Demo, Drop, Stand, String

02 90 50 00-0151
02 90 50 00-0152

DAY
DAY

.21.18
.20.31

02 90 50 00-0153 DAY

Lights - Wobble

June 2018
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02 Existing Conditions

02 90 Disaster Recover

02 90 50 Cleaning And Emergency Clean-up

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 90 50 00-0154 DAY Moisture Meter
02 90 50 00-0155 DAY Nail Gun
02 90 50 00-0156 DAY Ozone Generator
02 90 50 00-0157 DAY PPE (Personal Protective Equipment) Mold Remediation Related
02 90 50 00-0158 DAY Portable Generator, Up To 7,500 Watts
029050 00-0159 DAY Pressure Washer, Hot

02 90 50 00-0160 DAY Pressure Washer, Cold...
02 90 50 00-0161 DAY Scaffolding - Per Section
02 9050 00-0162 DAY Small Tools - Tool Box
02 90 50 00-0163 DAY Soda Blasting Equipment
02 90 50 00-0164 DAY Sprayer - Hudson
02 90 50 00-0165 DAY Sprayer - Industrial Airless
02 9050 00-0166 DAY Storage Space (Per SF Per Day)
02 90 50 00-0167 DAY Submersible Pump
02 90 50 00-0168 DAY Trash Pump - 2" Gas Powered
02 90 50 00-0169 DAY Vehicle, Pick-up, SUV, Car
02 90 50 00-0170 DAY Vehicle, Van
029050 00-0171 DAY Vehicle, 16' Or 24' Box Truck (Inclusive Of Mileage)
029050 00-0172 DAY Trailer - Refrigerated 40' Storage
02 90 50 00-0173 DAY Trailer - Utility (Inclusive Of Mileage) ...
02 90 50 00-0174 DAY Truck Mount, Per Wand Extraction
02 9050 00-0175 DAY Vacuum - Backpack
02 9050 00-0176 DAY Vacuum - Shop Vacuum
02 9050 00-0177 DAY Vacuum - Commercial ..
029050 00-0178 DAY Vacuum - HEPA Industrial
02 9050 00-0179 DAY Vacuum - Upright
02 90 50 00-0180 DAY Zip Walls (Per 2 Poles)
029050 00-0181 DAY 2 Way Radio

02 90 50 00-0182 Technical/Electronics Restoration Equipment ez soooo1a0)

02 90 50 00-0183 DAY Computer - Diagnostic
02 9050 00-0184 WK Computer - Diagnostic
02 90 50 00-0185 MO Computer - Diagnostic
02 90 50 00-0186 DAY Convection Oven - Large
02 90 50 00-0187 WK Convection Oven - Large
02 90 50 00-0188 MO Convection Oven - Large
029050 00-0189 DAY Convection Oven - Small
029050 00-0190 WK Convection Oven - Small
02905000-0191 MO Convection Oven - Small
029050 00-0192 DAY Convection Oven - Vacuum..
029050 00-0193 WK Convection Oven - Vacuum
02 9050 00-0194 MO Convection Oven - Vacuum..
02 90 50 00-0195 DAY Decontamination Booth
02905000-0196 WK Decontamination Booth
029050 00-0197 MO Decontamination Booth
029050 00-0198 DAY DI Water System
02 905000-0199 WK DI Water System...

02 9050 00-0200 MO DI Water System...

02 90 50 00-0201 DAY ESD Bench Workstation
02 90 50 00-0202 WK ESD Bench Workstation
029050 00-0203 MO ESD Bench Workstation

02 90 50 00-0204 DAY Heater/Enclosure Control System 18.69
02 90 50 00-0205 WK Heater/Enclosure Control System 51.39

02 90 50 00-0206 MO Heater/Enclosure Control System 140.16
02 90 50 00-0207 DAY Hi-Tech Mobile Cart/Workstation .

02 90 50 00-0208 WK Hi-Tech Mobile Cart/Workstation
02 9050 00-0209 MO Hi-Tech Mobile Cart/Workstation
029050 00-0210 DAY Micro-Blaster/Dust Collector
029050 00-0211 WK Micro-Blaster/Dust Collector ..
029050 00-0212 MO Micro-Blaster/Dust Collector ..
02 90 50 00-0213 DAY Mobile Laboratory
02 9050 00-0214 WK Mobile Laboratory
02 9050 00-0215 MO Mobile Laboratory
02 90 50 00-0216 DAY Nitrogen Enclosure Cabinet
02 9050 00-0217 WK Nitrogen Enclosure Cabinet
02 9050 00-0218 MO Nitrogen Enclosure Cabinet
02 90 50 00-0219 DAY Odell Cleaning Station
029050 00-0220 WK Odell Cleaning Station
029050 00-0221 MO Odell Cleaning Station
02 90 50 00-0222 DAY Parts Washer
029050 00-0223 WK Parts Washer
029050 00-0224 MO Parts Washer
02 90 50 00-0225 DAY Ultrasonic Cleaning System
02 9050 00-0226 WK Ultrasonic Cleaning System..
02 90 50 00-0227 MO Ultrasonic Cleaning System..
02 90 50 00-0228 DAY Vacuum - HEPA Technical
02 905000-0229 WK Vacuum - HEPA Technical
02905000-0230 MO Vacuum - HEPA Technical
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Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 90 50 00-0231 Drying/Dehumidification Equipment w2 soso 00130

02 90 50 00-0232 DAY Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM .........c.cciiiiiiiiiieieise ettt eee e 141.02
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.

02 90 50 00-0233 WK Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM ..........ccioiiiiriiiieiee sttt 387.79
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.

02 905000-0234 MO Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM ..........cciiiiiiiiiinieieiiseeeese et 1,057.61
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.

02 9050 00-0235 DAY 2,200 CFM Centrifugal Air Mover

029050 00-0236 WK 2,200 CFM Centrifugal Air Mover

02 90 50 00-0237 MO 2,200 CFM Centrifugal Air Mover

0290 50 00-0238 DAY 3,000 CFM Axial Air Mover

029050 00-0239 WK 3,000 CFM Axial Air Mover

029050 00-0240 MO 3,000 CFM Axial Air Mover

02 90 50 00-0241 DAY Injectidry System

02 90 50 00-0242 WK Injectidry System

02 90 50 00-0243 MO Injectidry System

02 90 50 00-0244 DAY 1200 Drizair Refrigerant Dehumidifier

02 90 50 00-0245 WK 1200 Drizair Refrigerant Dehumidifier

02 9050 00-0246 MO 1200 Drizair Refrigerant Dehumidifier

02 90 50 00-0247 DAY 2000 Drizair Refrigerant Dehumidifier

02 90 50 00-0248 WK 2000 Drizair Refrigerant Dehumidifier

02 90 50 00-0249 MO 2000 Drizair Refrigerant Dehumidifier

02 90 50 00-0250 DAY 2400 Drizair Refrigerant Dehumidifier

02 9050 00-0251 WK 2400 Drizair Refrigerant Dehumidifier

02 9050 00-0252 MO 2400 Drizair Refrigerant Dehumidifier

02 90 50 00-0253 DAY Phoenix 200 Refrigerant Dehumidifier

02 90 50 00-0254 WK Phoenix 200 Refrigerant Dehumidifier

02 9050 00-0255 MO Phoenix 200 Refrigerant Dehumidifier

02 90 50 00-0256 DAY Phoenix 300 Refrigerant Dehumidifier

02 90 50 00-0257 WK Phoenix 300 Refrigerant Dehumidifier

02 90 50 00-0258 MO Phoenix 300 Refrigerant Dehumidifier

029050 00-0259 DAY D-500 Desiccant Dehumidifier

02 9050 00-0260 WK D-500 Desiccant Dehumidifier

029050 00-0261 MO D-500 Desiccant Dehumidifier

029050 00-0262 DAY D-750 Desiccant Dehumidifier

029050 00-0263 WK D-750 Desiccant Dehumidifier

029050 00-0264 MO D-750 Desiccant Dehumidifier

0290 50 00-0265 DAY D-1000 Desiccant Dehumidifier

029050 00-0266 WK D-1000 Desiccant Dehumidifier

0290 50 00-0267 MO D-1000 Desiccant Dehumidifier

02 90 50 00-0268 DAY D-1500 Desiccant Dehumidifier

02 9050 00-0269 WK D-1500 Desiccant Dehumidifier

02 905000-0270 MO D-1500 Desiccant Dehumidifier

029050 00-0271 DAY D-2000 Desiccant Dehumidifier

029050 00-0272 WK D-2000 Desiccant Dehumidifier

029050 00-0273 MO D-2000 Desiccant Dehumidifier

0290 50 00-0274 DAY D-2250 Desiccant Dehumidifier

029050 00-0275 WK D-2250 Desiccant Dehumidifier

029050 00-0276 MO D-2250 Desiccant Dehumidifier

0290 50 00-0277 DAY D-3000 Desiccant Dehumidifier

029050 00-0278 WK D-3000 Desiccant Dehumidifier

029050 00-0279 MO D-3000 Desiccant Dehumidifier

029050 00-0280 DAY D-4500 Desiccant Dehumidifier

029050 00-0281 WK D-4500 Desiccant Dehumidifier

029050 00-0282 MO D-4500 Desiccant Dehumidifier

02 90 50 00-0283 DAY D-5000 Desiccant Dehumidifier

029050 00-0284 WK D-5000 Desiccant Dehumidifier

02905000-0285 MO D-5000 Desiccant Dehumidifier

029050 00-0286 DAY D-9000 Desiccant Dehumidifier

029050 00-0287 WK D-9000 Desiccant Dehumidifier

02 90 50 00-0288 MO D-9000 Desiccant Dehumidifier

02 90 50 00-0289 DAY D-10500 Desiccant Dehumidifier

02905000-0290 WK D-10500 Desiccant Dehumidifier

02905000-0291 MO D-10500 Desiccant Dehumidifier

02 9050 00-0292 DAY DX Unit - Heating / Air Conditioning (3.5 Ton)

02 9050 00-0293 WK DX Unit - Heating / Air Conditioning (3.5 Ton)

02 905000-0294 MO DX Unit - Heating / Air Conditioning (3.5 Ton)

029050 00-0295 DAY DX Unit - Heating / Air Conditioning (5 Ton)

029050 00-0296 WK DX Unit - Heating / Air Conditioning (5 Ton)

029050 00-0297 MO DX Unit - Heating / Air Conditioning (5 Ton)

02 90 50 00-0298 DAY DX Unit - Heating / Air Conditioning (10 Ton)

02 905000-0299 WK DX Unit - Heating / Air Conditioning (10 Ton)

02 90 50 00-0300 MO DX Unit - Heating / Air Conditioning (10 Ton)

02 90 50 00-0301 DAY DX Unit - Heating / Air Conditioning (25 Ton)

029050 00-0302 WK DX Unit - Heating / Air Conditioning (25 Ton)

0290 50 00-0303 MO DX Unit - Heating / Air Conditioning (25 Ton)

0290 50 00-0304 DAY DX Unit - Heating / Air Conditioning (50 Ton)

02 90 50 00-0305 WK DX Unit - Heating / Air Conditioning (50 Ton)

02 90 50 00-0306 MO DX Unit - Heating / Air Conditioning (50 Ton)

02 90 50 00-0307 DAY DX Unit - Heating / Air Conditioning (80 Ton)

02 90 50 00-0308 WK DX Unit - Heating / Air Conditioning (80 Ton)
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02 Existing Conditions

02 90 Disaster Recover

02 90 50 Cleaning And Emergency Clean-up

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 9050 00-0309 MO DX Unit - Heating / Air Conditioning (80 Ton
02 9050 00-0310 DAY Flex Duct - 25' .
02 905000-0311 WK Flex Duct - 25'
02905000-0312 MO Flex Duct - 25'
02 90 50 00-0313 DAY Hygro Thermograph
02 90 50 00-0314 WK Hygro Thermograph
02 9050 00-0315 MO Hygro Thermograph X
029050 00-0316 DAY Dehumidification Trailer With 1,500 CFM DESICCANT UNIt .........uvviiiiiiiiiiieeeeiiieeeeeecetiee e e e eiaeeeeeeeiaeeeeeaseaaaaaeeaeaaaaeeeaaraeaaes 4,935.52
Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited
electrical distribution.
029050 00-0317 WK Dehumidification Trailer With 1,500 CFM Desiccant Unit .............ccccooeevieniccinicinccnne ..13,572.69
Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, an
electrical distribution.
02 9050 00-0318 MO Dehumidification Trailer With 1,500 CFM DESICCANT UNIL .....c..oiuiiiiiiiiiiieie ettt neeas 37,016.44
Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited
electrical distribution.
02 90 50 00-0319 Power Equipment(ozgosooo-omo)
02 90 50 00-0320 WK Generator, Up to 65 KVA
02 9050 00-0321 WK Generator, Up to 125 KVA
02 90 50 00-0322 WK Generator, Up to 250 KVA
02 9050 00-0323 WK Generator, Up to 375 KVA
02 9050 00-0324 WK Generator, Up to 440 KVA
02 9050 00-0325 WK Generator, Up to 625 KVA
02 90 50 00-0326 WK Generator, Up to 800 KVA
029050 00-0327 WK Generator, Up to 1,000 KVA
029050 00-0328 WK Generator, Up to 1,500 KVA
02905000-0329 EA Generator Cable/Pigtails (Per Section)
02 905000-0330 EA Sub-Distribution Panel (Spider Box)
02905000-0331 EA Electrical Distribution Panel
02905000-0332 EA Quad BOX Strings (25' SECHONS) .....cccueiuirieiieiieitieite et
02 9050 00-0333 EA 50' Power Cord For Spider Box
02905000-0334 EA Pig Tails (Per Each)
02 90 50 00-0335 Fr6|ght ChargeS(ozeosooo-msm
02 905000-0336 Ml  Freight Up To 1 Ton Pick Up Truck 1.56
02 9050 00-0337 Ml Freight >1 Ton Pick Up Truck...........cc.....
02905000-0338 Ml Freight 16' Or 24' Box Truck .2.80
02905000-0339 Ml  Freight Tractor Trailer .4.05
02 90 50 00-0340 Emergency Clean-up Personal Protection Equipment czsoso
Note: Used in the performance of time and material projects. Used in the performance of time and material
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections.
02 905000-0341 EA Tyvek Suit
02 9050 00-0342 EA Cartridge - Respirator
02 90 50 00-0343 BOX Dust Mask
029050 00-0344 PR Gloves - Cotton
0290 50 00-0345 BOX Gloves - Latex
02905000-0346 PR Gloves - Leather
02 90 50 00-0347 EA  Gloves - Rubber (Heavy Duty)
02 9050 00-0348 PR Polycarbonate Lens Safety Goggles
02 9050 00-0349 EA Respirator - With One Pair Cartridges
02 905000-0350 PR Safety Gl
02905000-0351 EA Safety Harness (Per Person/Day)
02 90 50 00-0352 Emergency Clean-up Expendables czs0
Note: Used in the performance of time and material projects. Used in the performance of time and material
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections.
02 90 50 00-0353 General MaterialS(ozgosooo-oasz)
02 90 50 00-0354  GAL AdNESIVE REIMOVET ..ottt bbb bbb bbb b e b e b e b b e b e bbb bbb 84.61
029050 00-0355 GAL Bio-HS
029050 00-0356 GAL Biocide
029050 00-0357 EA Box- Book
02 905000-0358 EA Box-Large
02 9050 00-0359 GAL Bleach
029050 00-0360 EA  Brush - StaiNIESS - SMAll..........cciiiiiiiiiiii bbb 5.18
02905000-0361 EA Buckets - 2% Gal 6.58
02905000-0362 EA Buckets - 5 Gallon.... .9.97
02 90 50 00-0363 GAL Carpet Defoamer 25.64
02 90 50 00-0364 GAL Carpet Pre-treal..........cccocuiiiiiiiiiiieiiieeeceeee e 19.18
02 90 50 00-0365 GAL Carpet Spotter. 32.13
02 90 50 00-0366 GAL Carpet/Upholstery Cleaner
02 90 50 00-0367 ROL Carpet Masking/Shield
02 9050 00-0368 EA  Chem Sponge
029050 00-0369 GAL Clear Seal
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Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 90 50 00-0370 GAL Caoil Cleaner 49.49

02905000-0371 EA Comfort Masks, Per Box 50 ....36.37
029050 00-0372 EA Coverall - Bio-Hazard .16.08
02 905000-0373 EA Decon Chamber ..533.80
02 90 50 00-0374 GAL Degreaser, All Purpose .17.62
029050 00-0375 GAL De-Foamer Liquid...........ccccouiuiiiiiiiiiiiiiccccsec s .48.93

02 905000-0376 EA Deodorization Membrane.
02 90 50 00-0377 GAL Deodorizer, 9D9
02 9050 00-0378 LB  Deodorizing Gel
02 90 50 00-0379 GAL Deodorizing Liquid
02 90 50 00-0380  PAIL Deodorizing Block
029050 00-0381 GAL Disinfectant/Antimicrobial
029050 00-0382 GAL Disinfectant, BruClean
02 90 50 00-0383 GAL Dryclene........
02 90 50 00-0384 GAL Duct Sealant Spray
02 90 50 00-0385 GAL Duct Sealant, Antifungal
02 90 50 00-0386 GAL Microbial Encapsulant (Fosters 20 - 40)
02905000-0387 PR Ear Plugs
02 90 50 00-0388 GAL Encapsulant
029050 00-0389 GAL Fiberlocke - Aftershock
029050 00-0390 GAL Fiberlocke - IAQ 2500
029050 00-0391 GAL Fiberlocke - IAS 6000
029050 00-0392 ROL Filter Material
02 9050 00-0393 EA Filter, Blue Paper Collection Bag
02905000-0394 EA Filter, CVAC For HEPA Vacuum
02 905000-0395 EA Filter, Pre-Filter For Negative Air Machine
02905000-0396 EA Filter, Pleated For Negative Air Machine
02 9050 00-0397 EA Filter, Charcoal For Negative Air Machine ..
02 9050 00-0398 EA Filter, HEPA For Negative Air Machine
02905000-0399 EA Filter, Pleated For Dehumidifiers
02 90 50 00-0400 GAL Floor Stripper
029050 00-0401 GAL Floor Wax
02 90 50 00-0402 GAL Fogger (Thermal)
02 90 50 00-0403 BOX Furniture Blocks
02 90 50 00-0404 EA  Furniture Polish, Per Can
02 90 50 00-0405 GAL Glass Cleaner e
02 9050 00-0406 PR Chemical Splash/Impact Resistant, Polycarbonate Lens Safety Goggles
02 90 50 00-0407 EA  GOOf Off SPray, 12 OZ .....ccceeiuiiiiiieiieiieie ettt enes
02 90 50 00-0408 EA Halogen Light Bulbs.
029050 00-0409 QT HANG SANILIZEI c..eeveeiieeieieeieeiesie et te e ee e e e snaeneensaaneensaans
02905000-0410 EA Hard Hats

029050 00-0411 BOX Hog Rings, Box Of 2,500
029050 00-0412 GAL HVAC Coal Cleaner
02 90 50 00-0413 BOX Inventory Tag, Box Of 1,000
029050 00-0414 EA  KNIVES = ULIlILY ....oouiiiiiiiiiceiee e
029050 00-0415 ROL Lay Flat Tubing, 13" (250" Roll)
029050 00-0416 ROL Lay Flat Tubing, 20" (250" Roll)
029050 00-0417 ROL Lay Flat Tubing, 29" (250" Roll)
029050 00-0418 ROL Lay Flat Tubing, 39" (250" Roll)
02 90 50 00-0419 GAL Lemon Oil
02 90 50 00-0420 GAL LPS 1/Mecca Lube
029050 00-0421 GAL LPS2
029050 00-0422 GAL LPS Contact Cleaner
02 90 50 00-0423 GAL Lubricant, Preserver (Light)
02 90 50 00-0424 GAL Lubricant, Preserver (Heavy)
02 90 50 00-0425 GAL Machinery Cleaning Solvent
0290 50 00-0426  GAL Metal Polishing Paste
02 90 50 00-0427 GAL Microban
029050 00-0428 GAL Milgo
029050 00-0429 EA Mop Heads
02905000-0430 EA Nylon Scouring Pads
029050 00-0431 GAL Odor Neutralizer
02 905000-0432 EA Packing Paper, 25 LB Bundle
02 9050 00-0433 EA  PaiNt BrUSNES ....ccuiiiiiiiiiiiee ettt
02 90 50 00-0434 ROL Paper, Corrugated/Craft .....................
02 9050 00-0435 EA Putty Knives
029050 00-0436 ROL Red Resin Paper, 200' Roll
0290 50 00-0437 GAL Reodorant....
029050 00-0438 EA Respirator - N95
02 905000-0439 EA Respirator - N95 With valve
02 9050 00-0440 PR Respirator Cartridges - 3M
02 9050 00-0441 PR Respirator Cartridges -P100
02 9050 00-0442 EA Respirator Cleaning Wipes, Per Box 100
02 90 50 00-0443 GAL Restoracide
02 90 50 00-0444  GAL Rust Remover
02 90 50 00-0445 EA  Saltesmo Test Samples
02 905000-0446 EA Sand Bag, Excluding Sand
02 90 50 00-0447 EA  Scotch-Brite 7447, Per Box 50

02 9050 00-0448 EA Sm. Scrub Brushes ....11.92
02 90 50 00-0449 GAL Soot Sealant, Clear. .45.09
02 90 50 00-0450 GAL Soot Sealant, Pigmented ..246.98
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02

02 90

Existing Conditions
Disaster Recover
02 90 50 Cleaning And Emergency Clean-up

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 9050 00-0451 ROL Shrinkwrap Plastic
02 9050 00-0452 EA Sponges - Dry
02 90 50 00-0453 EA  Spray Adhesive, Per Can
029050 00-0454 EA Spray Bot./Trigger
0290 50 00-0455 GAL Stain Remover
0290 50 00-0456  GAL Stainless Steel Cleaner
02 90 50 00-0457 EA Stainless Steel Polish, Per Can
02 9050 00-0458 LB  Sweeping Compound
02 90 50 00-0459 ROL Tape - Duct
02 90 50 00-0460 ROL Tape - Environmental (Teal)
0290 50 00-0461 ROL Tape - HVAC (Aluminum)
029050 00-0462 ROL Tape - Blue Masking (Painters Tape)
02 90 50 00-0463 ROL Tape - Poly Box
02 9050 00-0464 LB  Terry Towels
02 90 50 00-0465 GAL Thermal Fog
02 90 50 00-0466 ROL Trash Bags - Lawn And Leaf
02 90 50 00-0467 ROL Trash Bags - 6 Mil Heavy Duty (50 Count)
02 90 50 00-0468 EA  Trisodium Phosphaste, 20 LB Pail
02 905000-0469 EA Vacuum Bags - Backpack
02 9050 00-0470 EA Vacuum Bags - Upright
02 90 50 00-0471 GAL Vinyl And Leather Cleaner
02 90 50 00-0472 ROL Visqueen 1 Mil
02 90 50 00-0473 ROL Visqueen 4 Mil
0290 50 00-0474 ROL Visqueen 6 Mil
029050 00-0475 LB  Wipes, Cotton Cloth
029050 00-0476 ROL 12" x 750", Wrap, Bubble / Anti-Static
02 9050 00-0477 EA  Wyp-Alls, Case, 160 Wipes
02 90 50 00-0478 EA Zip Wall Zippers
02 90 50 00-0479 Technical/Electronics Restoration Materials oz s so 00052
029050 00-0480 EA Brush - Brass
0290 5000-0481 EA Brush - Natural Bristle 1"
02 905000-0482 EA Brush - Natural Bristle 1/2"
02 9050 00-0483 EA  Brush - Natural Bristle 1/4"
02 9050 00-0484 EA Brush - Parts
02 9050 00-0485 EA Brush - Plastic
029050 00-0486 EA  Brush - Wire Grout
02 90 50 00-0487 EA  Brushing Tool
029050 00-0488 EA Cleaning Swabs, Cotton
02 9050 00-0489 EA Cleaning Swabs, Foam Tip
02905000-0490 EA Contact Restorer, Per Can
02905000-0491 EA Contact Spray, Per Can
02 90 50 00-0492  UNIT Corrosion Inhibitor Emitter - 1 CF
02 90 50 00-0493  UNIT Corrosion Inhibitor Emitter - 5 CF
0290 50 00-0494  UNIT Corrosion Inhibitor Emitter - 10 CF
02 905000-0495 LB Cotton Cleaning Cloths
02905000-0496 EA 12" x 17" Dust Cloths
029050 00-0497 EA 24" x 24" Dust Cloths
02 9050 00-0498 EA Deoxidizing Agent, Per Can
02 90 50 00-0499 GAL Electronic Grade Detergent
02 90 50 00-0500  SHT Inventory Label
02 90 50 00-0501  GAL Isopropyl Alcohol
02 90 50 00-0502  GAL Lubrication/Penetrating Oil, Per Can
02 90 50 00-0503 GAL PC Board Detergent.
02 90 50 00-0504  GAL RuUSt INNIDItOr, REGUIAI DULY .....c..eiiiiiieiieii ettt ettt ettt e bt ettt et e e e e e s e e e e aseennennes
02 90 50 00-0505 GAL Rust Inhibitor - Moderate Duty
02 90 50 00-0506  GAL Rust Inhibitor - Severe Duty
02 90 50 00-0507 LB  Wipes - Lint Free Cloths
0290 50 00-0508 EA  Wire Marker Card
029050 00-0509 EA Steel Wool, 16 Pad Sleeve
02 90 50 00-0510 Board Up And Tarp Up ezsso
029050 00-0511 SF  Polyethylene Tarp On Roof
02905000-0512 SF Temporary Plywood On ROOf.....................
02 9050 00-0513 SF  Temporary Plywood On Wall Or Windows
02 90 50 00-0514 Minimum Charges 950
0290 5000-0515 EA Minimum For Cleaning
0290 5000-0516 EA  Minimum For Water Extraction
02 9050 00-0517 EA  Minimum For Carpet Cleaning
02 90 50 00-0518 Document Restoration zsoso
02905000-0519 EA Book Rebinding, Each 77.21
029050 00-0520 EA  BOOK RECASING, EACN. .. ..ottt e ettt h bbbt b et et et e et et e bt et e et et 38.60
02 9050 00-0521 EA Boxes-MCS, 1.2 CF 5.22
02 9050 00-0522 EA Boxes-MCS, 2.0 CF 5.76
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Cleaning And Emergency Clean-up 02 90 50

TOTAL DIRECT DEMOLITION

UNIT COST

MINOR
CSI_UOM DESCRIPTION UNIT COST

02 9050 00-0523 EA Boxes Bankers .12.33
02 9050 00-0524 EA Boxes Standard Packout 3.34
02 9050 00-0525 EA Boxes X Ray . 7.72
02 905000-0526 EA CD Scanning and Diagnostics, EACH ..........cccuviiiiiiiiiiiiiciceececee e 7.72
02 90 50 00-0527 EA Cleaning Antique Books, Each
02 9050 00-0528 EA  Cleaning Catheter Roll, Per Roll
02 905000-0529 EA Cleaning CD And DVD, Per Disc
02 9050 00-0530 EA Cleaning Level 1 - Blue Prints, Each
02 905000-0531 CF Cleaning Level 1 - Document Per CF
02 905000-0532 EA Cleaning Level 1 - Linen, Each
02 90 50 00-0533 EA Cleaning Level 1 - Mylar, Each
02 9050 00-0534 EA Cleaning Level 2 - Blue Print, Each
029050 00-0535 CF Cleaning Level 2 - Document Per CF
02 905000-0536 EA Cleaning Level 2 - Linen, Each
02 9050 00-0537 EA Cleaning Level 2 - Mylar, Each
02 9050 00-0538 EA Cleaning Level 3 - Blue Prints, Each
02 905000-0539 CF Cleaning Level 3 - Document Per CF
02 90 50 00-0540 EA Cleaning Level 3 - Linen, Each
02 9050 00-0541 EA Cleaning Level 3 - Mylar, Each
029050 00-0542 EA Cleaning Level 4 - All Fire-Blue Print, EaCh..........cccccveiiiiincinn.
02 9050 00-0543 EA Cleaning Level 4 - All Fire-Linen, Each
02 9050 00-0544 EA Cleaning Level 4 - All Fire-Mylar, Each
02 9050 00-0545 CF Cleaning Level 4 - Light Fire-Document Per CF ...
02 9050 00-0546 EA Cleaning Level 5 - Severe Fire-Blue Print, Each...
02 90 50 00-0547 CF Cleaning Level 5 - Severe Fire-Document Per CF.
02 90 50 00-0548 EA Cleaning Level 5 - Severe Fire-Linen, Each
02 905000-0549 EA Cleaning Level 5 - Severe Fire-Mylar, Each
02 90 50 00-0550 EA Cleaning Microfiche Sheets, Each
02 9050 00-0551 EA Cleaning Microfiche Strips, Each
02 9050 00-0552 EA Cleaning Microfilm Rolls (In House), Per Roll
02 90 50 00-0553 EA Cleaning Microfilm Rolls (Outside), Per Roll
02 90 50 00-0554 EA Cleaning Photographs Negatives, Per Negative
02 90 50 00-0555 EA  Cleaning Photographs, Each
02 90 50 00-0556 EA  Cleaning Record Albums, Each
02 90 50 00-0557 EA Cleaning VHS And Beta Tapes-In House, Each
02 90 50 00-0558 EA Cleaning VHS And Beta Tapes-Outside, Each
029050 00-0559 EA Cleaning X Ray 1-1000, Per Film
02 9050 00-0560 EA Cleaning X Ray 1K-5K, Per Film
02 9050 00-0561 EA Cleaning X Ray 5K-Up, Per Film
02 905000-0562 EA Copying Clean Water, Per Page
02 90 50 00-0563 EA  Copying Greywater Fire, Per Page
02 90 50 00-0564 CF Deodorization, Vapor Tech
02 90 50 00-0565 CF Disinfectant-Fogging.......
02 90 50 00-0566 EA Document Disposal In House No Shredding
02 90 50 00-0567 EA Document Disposal In House With Shredding.
029050 00-0568 CF Up To 150 CF, Drying-MCS Center
02905000-0569 CF >150 To 500 CF, Drying-MCS Center.
029050 00-0570 CF >500 CF, Drying-MCS Center
02 905000-0571 CF >50 To 150 CF, Drying-MCS Center
02 9050 00-0572 CF Up To 500 CF, Drying-Onsite
02 90 50 00-0573 CF >500 CF, Drying-Onsite
02 90 50 00-0574 EA Drying Antique Books, Each
02 90 50 00-0575 EA  Drying Blue Prints, Each
02 9050 00-0576 EA DVD Scanning And Diagnostics, Each
02 90 50 00-0577 EA  Freeze Drying (In House)
02 90 50 00-0578 EA Freeze Drying (Outside)
02 9050 00-0579 EA Up To 48 CF, Irradiation - Gamma (Minimum Charge)
02 9050 00-0580 CF >48 CF, Irradiation - Gamma (Per CF Charge)
02 9050 00-0581 EA  Minimal Drying Jobs
029050 00-0582 EA  Monthly Storage
029050 00-0583 EA Mylar Prints
029050 00-0584 CF Ozoning
02 905000-0585 CF Stabilization Freezer Storage, Per Cubic Foot Per Month
02 9050 00-0586 MO Stabilization Freezer Storage, Per Page-Per Month
029050 00-0587 EA Wood Pallets, Each .............
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02 Existing Conditions
0290 Disaster Recover
02 90 50 Cleaning And Emergency Clean-up

N
o

o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
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Concrete 03

%, Maintenance Of Concrete 03 01
Maintenance Of Cast-In-Place Concrete 03 01 30

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 Concrete

03 01 Maintenance Of Concreteq

03 01 30 Maintenance Of Cast-In-Place Concrete e
03013051 Cleaning Of Cast-In-Place Concrete csoisn
03 01 30 51-0001 Abrasive Blasting esoisosy

Note: Includes containment and clean-up of all material. Includes steel ball media.

03 013051-0002 SF  Concrete Floors, Abrasive Shot BIasting ...........ccccereririreniiinenieiseseeeeeseeeeeeeens

For Up To 100, Add

For >100 To 250, Add

For >250 To 500, Add

For >5,000 To 10,000, Deduct

For >10,000, Deduct
03 013051-0003 SF Concrete Walls, Abrasive Shot Blasting

For Up To 100, Add

For >100 To 250, Add

For >250 To 500, Add

For >5,000 To 10,000, Deduct

For >10,000, Deduct

03013071 Rehabilitation Of Cast-in-Place Concrete esoa0
03 01 30 71-0001 Concrete Resurfacing/Repair oz 307

See CSI section 09 91 43 00-0002 for surface preparation as required.

03 01 30 71-0002 Concrete Repair(o301so 71-0001)
03 01 30 71-0003 Decks Or Floors (0301 30 71-0002)

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.

0301 3071-0004 SF 1/8"To 1/4", Cementitious Mortar Patch, DECKS ANG FIOOIS...........ueiiiiiiieiee ettt eette e e e et e e e e e iaraea e e e eaaaeaeeannaasaaeaanns 5.60
0301 3071-0005 SF 1/8"To 1/4", Epoxy Cementitious Mortar Patch, DeCKS AN FIOOIS. ........ccuiuiiiiiiiiiie ettt 19.45
0301 3071-0006 SF  White Aluminum Oxide Grit (Non Slip Aggregate) Patch, Decks ANd FIOOFS..........cuiiiiiiiiiiiiieeieiee e 0.52

03 01 30 71-0007 Verticals Or Overheads s o130 71.000)

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.
0301 3071-0008 SF 1/8" To 1/4" Cementitious Mortar Patch, Verticals And Overheads
0301 3071-0009 SF 1/8"To 1/4" Epoxy Cementitious Mortar Patch, Verticals And Overheads
0301 3071-0010 SF 1/8"To 1/4" Latex Cementitious Mortar Patch, Verticals And Overheads
03013071-0011 SF 1/8" To 1/4" Elastomeric Compound Patch, Verticals And Overheads ............cccccoveevrinencinnns . X
03013071-0012 SF 1/8" To 1/4" Copolymer Cementitious Compound Patch, Verticals And Overheads..............ccceireniininiiiicneieeseeeees 10.29

Note: Rapid Set - Wunderfixx

03 01 30 71-0013 Brldge Deck Treatment(osolsonroooz)

0301 3071-0014 SF Sweep Bridge Deck
03013071-0015 SF  Clean Bridge DECK........ccuciuiiiiiieiieiieie ettt
03013071-0016 SF Treat Bridge Deck With Methacrylate Resin Sealant

03 01 30 71-0017 Concrete FinisheS(o3013o71-0001)
03 01 30 71-0018 Concrete Patching wso: 0710017

03 01 30 71-0019 Wa”S(oam 30 71-0018)

0301 3071-0020 BAG SiKa TOP 111 PIUS.....ciiiiiiiiiiiicicciiee st b e e s 103.86
Note: SikaTop 111 PLUS is a two-component, polymer-modified, portland-cement, fast-setting, screed mortar.
Yield: Approximately 0.5 cu. ft./unit. Approximately 0.75 cu. ft./unit (SikaTop 111 + 42 Ibs. of 3/8" pea gravel).

For Up To 10, Add 33.91

For >10 To 25, Add 20.35

For >25 To 50, Add 13.56

For >50 To 75, Add 6.78
0301 3071-0021 BAG Sika Grout 212, 50 LB Bag B PP PO PP UPP P PP PUPPPPPPPON 73.00

Note: SikaGrout 212 is a non-shrink, cementitious grout with a unique 2-stage shrinkage compensating
mechanism. It is non-metallic and contains no chloride. Coverage: Approximately 0.44 cu. ft./bag at high flow.

For Up To 10, Add 21.49

For >10 To 25, Add 12.89

For >25 To 50, Add 8.59

For >50 To 75, Add 4.30
03013071-0022 EA  Sika Flex 1A, 10.3 OUNCE TUDE .........ciiiiicii e se s 28.56

Note: Sikaflex-1a is a premium-grade, high-performance, moisture-cured, 1-component, polyurethane-based,
non-sag elastomeric sealant. Coverage: 10.3 fl. 0z. cartridge seals 12.4 lineal ft. of 1/2 x 1/4 in. joint. 20 fl. oz.
uni-pac sausage seals 24 lineal ft. of 1/2 x 1/4 in. joint.

03 01 3071-0023 BAG Pea Gravel

03 01 30 71-0024 Crack Repair For Concrete oso1 30 71.0001)
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03 Concrete

0301 Maintenance Of Concrete

03 01 30 Maintenance Of Cast-In-Place Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 01 30 71-0025 Non Structural Crack Repair For Concrete s oz so.0020)
03 01 30 71-0026 Surface Applied, Non Structural Crack Repair For Concrete s o1 0710025

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing sealer with caulk gun, cartridge gun, squeeze bottle, etc.
Excludes backer rod and sanding.

0301 3071-0027 LF Up To 1/4" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With

Squeeze Tube (Quikrete® Concrete Crack Seal) 4.96
For V-Grooving Crack With Grinder, Add 3.99
03013071-0028 LF >1/4"To 1/2" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With
Squeeze Tube (Quikrete® Concrete Crack Seal) 6.47
For V-Grooving Crack With Grinder, Add 3.91
03013071-0029 LF Up To 1/4" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied
With Caulk Gun (QUIKrete® CONCIEIE REPAIN ......ccuuiiuirueitieteete ettt ettt ettt et e et e st e e e b e e e et e e ae et e eseebeebeeteabeeseaseannennes 5.03
For V-Grooving Crack With Grinder, Add 3.99
03013071-0030 LF >1/4"To 1/2" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface
Applied With Caulk Gun (QUIKrete® CONCIELE REPAIN) .......c.tiuiiiuiitiieiietiteii ettt ettt ettt ettt e eseanens 6.61
For V-Grooving Crack With Grinder, Add 3.91
03013071-0031 LF Up To 1/4" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete,
Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling S€alant) ............ccuuiriiiriiiiceiee e 5.30
For V-Grooving Crack With Grinder, Add 3.99
03013071-0032 LF >1/4"To 1/2" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete,
Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling SEalant) ...........ccooiiiiiiiiirieeieeee e 7.15
For V-Grooving Crack With Grinder, Add 3.91
03 013071-0033 LF Up To 1/4" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For
Concrete, Surface Applied With Cartridge Tool (SikafleX® CONCIete FiX) ........ccuiiiriiiriiiirieeiesieseesee et 5.50
For V-Grooving Crack With Grinder, Add 3.99
03013071-0034 LF >1/4"To 1/2" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For
Concrete, Surface Applied With Cartridge Tool (Sikaflex® CONCIEte FiX) ........c.covririeiririeiiiirieisiesiereiese e 7.55
For V-Grooving Crack With Grinder, Add 3.91

03 01 30 71-0035 Pressure Injected, Non Structural Crack Repair For Concrete s o1 so71.0025)
Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only),
injecting the crack with polyurethane and restoring the sealed surface to flush conditions. Excludes disposal.
0301 3071-0036 LF Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non Structural Crack Repair For Concrete, Installed
With Automated Injection EQUIPMENt (SEAIBOSS 1570) ......ccutiuiruiiuiirieeiieeie et ettt e sse et steeseestease e s esseaseesseeneenseasnenneans 20.49
For Cracks Accessible From Both Sides, Add 4.16

03 01 30 71-0037 Structural Crack Repair For Concrete oso: 3o 71.0020)
03 01 30 71-0038 Surface Applied, Structural Crack Repair For Concrete s o1 071003

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Excludes disposal.
03013071-0039 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,

Surface Applied With Trowel (Sikadur® 35) 5.55
For V-Grooving Crack With Grinder, Add 3.99
03 013071-0040 LF >1/4"To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,
Surface Applied With Trowel (Sikadur® 35) 7.64
For V-Grooving Crack With Grinder, Add 3.91
03 013071-0041 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack
Repair For Concrete, Surface Applied Trowel (SIKAOUI® 52) .........cc.ciiiiiiiiiieieieee ettt 5.73
For V-Grooving Crack With Grinder, Add 3.99
03013071-0042 LF >1/4"To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack
Repair For Concrete, Surface Applied With Trowel (SIKadUI® 52)..........c.ccuiiiiiiiiieieieieieiereetee e 8.01
For V-Grooving Crack With Grinder, Add 3.91
0301 3071-0043 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,
Surface Applied With Caulk Gun (Sikadur® Crack FixX) ..........cccceee. 6.32
For V-Grooving Crack With Grinder, Add 3.99

03 013071-0044 LF >1/4"To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravny Fed Structural Crack Repair For Concrete,

Surface Applied With Caulk Gun (Sikadur® Crack Fix) .. 9.19
For V-Grooving Crack With Grinder, Add 3.91
03 01 30 71-0045 Pressure Injected, Structural Crack Repair For Concrete s oz so71.003,
Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only),
injecting the crack with epoxy and restoring the sealed surface to flush conditions. Excludes disposal.
03 013071-0046 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For Concrete, Installed With
Automated Injection EQUIPMENT (SIKAAUI® 35)........c.uiuiiiiiiiiiiieiieteee ettt ettt ettt ettt ettt et et eteeseraneee 18.39
For Cracks Accessible From Both Sides, Add 4.16
0301 3071-0047 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For
Concrete, Installed With Automated Injection Equipment (SIKQAUI® 52)..........c.cuiiiiiiiniiiiiieisiesieieeseee e seeneeene 18.57
For Cracks Accessible From Both Sides, Add 4.16

03 01 30 71-0048 Pool Deck Texture Repair eso1 so 71000

0301 3071-0049 SF  POOI DECK TEXIUINE REPAIN......cueiutititeutititeatetieteatete et ettt ettt ettt e et et e e es e et eaeebe et e et es e ee et eb e et et eb e et e e ebeeb et ese et eseseeteanenranenne 11.52
Note: Includes surface preparation, cleaning, repair of surface, crack repair, liquid underlayment coat, troweled
top coat and finish.
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Concrete 03

%, Maintenance Of Concrete 03 01
Maintenance Of Cast-In-Place Concrete 03 01 30

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 01 30 71-0050 Carbon Fiber Strengthening System oso: 3o 710001
Note: Includes preparing surface, dust and debris removal by hand, clean and protect adjacent area, fill voids,
primer, fabric substrate layers, final coat of epoxy and finish. Excludes disposal.

03013071-0051 SF Carbon Fiber Strengthening SysStem Beams, PEI LAYET ..........ccoiiiiiiiiiiiieieieeiieeeee ettt 64.30
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.

0301 3071-0052 SF Carbon Fiber Strengthening System Columns, Per Layer BT RRU PP R P PPOURUPPPRUPION 56.13
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.

0301 3071-0053 SF Carbon Fiber Strengthening System Slabs, Per Layer OSSP PP U PPPTTPOION 48.98

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.

03 01 30 71-0054 Corrosive Inhibitor ez z07
03 013071-0055 SF  Corrosive Inhibitor 3.19

03 05 Common Work Results For Concrete
03 05 00 00-0001 Concrete Admixtures wos

03 050000-0002 CY Low Range Water Reducing (LRWR), Type A Concrete Admixture
03 05 0000-0003 CY Set Retarding, Type B Concrete Admixture
03 05 00 00-0004 CY 1% Calcium Chloride Accelerating, Type C Concrete Admixture....
03 0500 00-0005 CY 2% Calcium Chloride Accelerating, Type C Concrete Admixture....
03 05 0000-0006 CY 1% Non-Chloride Accelerating, Type C Concrete Admixture
03 05 00 00-0007 CY 2% Non-Chloride Accelerating, Type C Concrete Admixture
03 0500 00-0008 CY Water Reducing and Retarding (Hydration Stabilizer), Type D Concrete Admixture
03 0500 00-0009 CY 1% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture.....
03 050000-0010 CY 2% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture
03 050000-0011 CY Mid Range Water Reducing (MRWR) Superplasticizer, Type A Or E Concrete Admixture ....
03 050000-0012 CY High Range Water Reducing (HRWR) Superplasticizer, Type F Concrete Admixture
03 050000-0013 CY 1-1/2 LB/CY Polyethylene, Polypropylene, Nylon, Synthetic Plastic Fibers, Concrete Admixture
030500 00-0014 CY 25LB/CY Steel Fibers, Concrete Admixture...............
03 050000-0015 CY 10% Microsilica (Silica Fume), Concrete Admixture
03 0500 00-0016 CY Corrosion Inhibiting Concrete Admixture
03 050000-0017 CY Winter Service Or Heat, Concrete Add
03 050000-0018 CY Chilled Water, Concrete Add
03 050000-0019 CY Subtle Color (See Davis Colors Color Card), Concrete Admixture
03 05 0000-0020 CY Standard Color (See Davis Colors Color Card), Concrete Admixture
03 0500 00-0021 CY Premium Color (See Davis Colors Color Card), Concrete Admixture...
03 0500 00-0022 CY Ultra Premium Color (See Davis Colors Color Card), Concrete Admixture

03 10 Concrete Forming And Accessoriess

03 11 Concrete Forming e

031113 Structural Cast-In-Place Concrete Forming esiy
Note: Per square foot of formwork.

03 11 13 00-0001 Wood Formwork oz 1113

Note: For job built wood and/or plywood form systems where metal framed formwork cannot be used. Includes
erecting, stripping, stacking, plywood, framing lumber, oiling, studs/walers, strongbacks, deadmen, supporting
braces, turnbuckles, ties, and clips.

03 11 13 00-0002 Foundation Wood Formwork(oa 11 13 00-0001)

Note: For foundation work below or at grade.

03 11 1300-0003 SF  Continuous Footings FOUuNdation W00 FOMMWOTK...........cc.tiiieieeiieteeie ettt ettt et e e e beee e beeanenneas 7.10

For <1,000, Add 1.33

For Foundations >8' Below Grade, Add 1.28

For Curved Formwork, Add 2.57
0311 1300-0004 SF Pile Cap, Pier Or Spread Footings Foundation W00d FOMMWOIK............cciriiiiiiiieieiee et 8.46

For <1,000, Add 1.60

For Foundations >8' Below Grade, Add 1.55

For Curved Formwork, Add 3.10
0311 1300-0005 SF Mat Foundation Wood Formwork 9.78

For <1,000, Add 1.87

For Foundations >8' Below Grade, Add 1.83

For Curved Formwork, Add 3.65
031113 00-0006 SF Grade Beams Or Duct Bank Foundation W00d FOrMWOTK ...........cccciiiiiiiiiiiiiiciii s 8.17

For <1,000, Add 1.55

For Foundations >8' Below Grade, Add 151

For Curved Formwork, Add 3.01
031113 00-0007 SF Below Grade Walls Foundation Wood FOIMWOTK .............cciiiiiiiiiiiccic s 11.61

Note: Excludes footing

For <1,000, Add 2.19

For Foundations >8' Below Grade, Add 2.13

For Curved Formwork, Add 4.26

03 11 13 00-0008 Slab Edge And Block-Out Wood Formwork s i1 13 o001

03111300-0009 LF Up To 6" High Slab Edge and BIOCK-OuUt W00 FOMMWOTK ...........ctiiiiiiiiiiiiieiieieieiist ettt 5.48
For Foundations >8' Below Grade, Add 1.02
For Curved Formwork, Add 2.05
For Up To 250, Add 1.05
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03 Concrete

0310 Concrete Forming And Accessories

03 11 Concrete Forming

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0311 1300-0010 LF >6"To 12" High Slab Edge and BIOCK-Out W00 FOIMWOTK .........oiuiiiiiiiiiieiie ittt nnes 7.85
For Foundations >8' Below Grade, Add 1.43
For Curved Formwork, Add 2.86
For Up To 250, Add 1.48
03111300-0011 SF >12"High Slab Edge and BIOCK-Out W00 FOMMWOTK ...........couiuiiiieiitiieieiieee ettt st sn et nneneeneee 10.08
For Foundations >8' Below Grade, Add 1.85
For Curved Formwork, Add 3.70
For <1,000, Add 1.90

03 11 13 00-0012

03 11 13 00-0013
03 11 13 00-0014
03 11 13 00-0015
03 11 13 00-0016
03 11 13 00-0017
03 11 13 00-0018

03 11 13 00-0019
03 11 13 00-0020

03 11 13 00-0021

03 11 13 00-0022

03 11 13 00-0023

03 11 13 00-0024

03 11 13 00-0025

03 11 13 00-0026

03 11 13 00-0027

03 11 13 00-0028

03 11 13 00-0029

03 11 13 00-0030

03 11 13 00-0031

03 11 13 00-0032

03 11 13 00-0033

03 11 13 00-0034

Column Wood FOI’mWOfk(m 11 13 00-0001)

LF  Up To 8" Square Column Wood Formwork
LF  >8"To 12" Square Column Wood Formwork
LF  >12"To 18" Square Column Wood FOIMWOIK ...........cccectririiiniineeieieeiereiesee et
LF  >18"To 24" Square Column Wood Formwork
LF  >24"To 36" Square Column Wood Formwork
LF  >36"To 48" Square Column Wood Formwork

Above Grade Wall Wood Formwork e 11 12 000001

SF  Up To 8 High Above Grade Wall W00 FOMMWOTK .........cc.uiiiiiiii ittt e e steene e 12.99
For Curved Formwork, Add 4.81
For <1,000, Add 2.47

SF  >8' High Above Grade Wall W00d FOMMWOTK ........c.ciiiiiiiiieieiiee ettt ettt et et e e en e e e anene 15.38
For Curved Formwork, Add 571
For <1,000, Add 2.93

Elevated Beam Wood Formwork es 1 13000001
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam.

SF  Bottom of Elevated Beam Wo0od FOrMWOTK ...........c.coiiiiiiiiiiiccc s 16.80
For Curved Formwork, Add 6.25
For <1,000, Add 3.20

SF  Vertical Sides of Elevated Beam Wo0d FOrMWOTK..........c.cciiiiiiiiiiiiii it 10.77
For Curved Formwork, Add 4.00
For <1,000, Add 2.05

Elevated Slab Wood Formwork s 11 15 c00001)
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab.
SF  Elevated Slab Wood Formwork
For <1,000, Add

Metal Framed Formwork es 119
Note: For all metal framed and metal form systems. Includes erecting, stripping, stacking, oiling, studs/walers,
strongbacks, deadmen, supporting braces, turnbuckles, ties, and clips.

Foundation Metal Framed Formwork s 11 13 000027

Note: For foundation work below or at grade.

SF  Continuous Footings Foundation Metal Framed FOMMWOTK ...........cuiiiiiiiiiiiei ettt 5.92
For <1,000, Add 1.15
For Foundations >8' Below Grade, Add 1.13
For Curved Formwork, Add 2.26

SF  Pile Cap, Pier Or Spread Footings Foundation Metal Framed FOrMWOTK ...........cc.cciiiiiiiiniiiiicieeeeee st 6.63
For <1,000, Add 1.29
For Foundations >8' Below Grade, Add 1.27
For Curved Formwork, Add 2.54

SF  Mat Foundation Metal Framed FOMMWOTK ..ot 7.31
For <1,000, Add 1.42
For Foundations >8' Below Grade, Add 1.39
For Curved Formwork, Add 2.79

SF  Grade Beams Or Duct Bank Foundation Metal Framed Formwork . ....6.15

For <1,000, Add
For Foundations >8' Below Grade, Add
For Curved Formwork, Add
SF  Below Grade Walls Foundation Metal Framed Formwork...
Note: Excludes footing.

For <1,000, Add 1.87
For Foundations >8' Below Grade, Add 1.85
For Curved Formwork, Add 3.69

Slab Edge And Block-Out Metal Framed FOrmwork s 1113000029

03111300-0035 LF Up To 6" High Slab Edge and Block-Out Metal Framed FOMMWOTK ............ccuiiiiiiiiiiiiiieiee e 4.62
For Foundations >8' Below Grade, Add 0.92
For Curved Formwork, Add 1.83
For <250, Add 0.92

0311 1300-0036 LF >6"To 12" High Slab Edge and Block-Out Metal Framed FOrMWOTK...........c.coiiiiiiiiiiieiesieei et 5.77
For Foundations >8' Below Grade, Add 1.14
For Curved Formwork, Add 2.28
For <250, Add 1.14
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Concrete

Concrete Forming And Accessories

03

03 10

Concrete Forming

0311

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 11 1300-0037 SF >12" High Slab Edge and Block-Out Metal Framed FOrMWOTK ............oiiiiiiiiiiiee ettt 6.37
For Foundations >8' Below Grade, Add 1.26
For Curved Formwork, Add 251
For <1,000, Add 1.26
03 11 13 00-0038 Column Metal Framed Formwork s 11 1s co00r)
03 11 13 00-0039 Square Columns (s 11 13 00-0039)
03111300-0040 LF Up To 12" Square Column Metal Framed Formwork ....35.42
03111300-0041 LF >12"To 16" Square Column Metal Framed FOrmwOrK ............cceoirioiiinenieininciciseeeees ...4251
0311 1300-0042 LF >16"To 20" Square Column Metal Framed Formwork ....49.60
0311 1300-0043 LF >20"To 24" Square Column Metal Framed Formwork .59.42
0311 1300-0044 LF >24"To 30" Square Column Metal Framed Formwork .. 71.42
03111300-0045 LF >30"To 36" Square Column Metal Framed Formwork ....85.48
03111300-0046 LF >36"To 48" Square Column Metal Framed Formwork ..109.48
0311 1300-0047 LF >48"To 60" Square Column Metal Framed Formwork

03 11 13 00-0048

03 11 13 00-0049
03 11 13 00-0050
03 11 13 00-0051
03 11 13 00-0052
03 11 13 00-0053
03 11 13 00-0054
03 11 13 00-0055
03 11 13 00-0056

03 11 13 00-0057
03 11 13 00-0058

03 11 13 00-0059

03 11 13 00-0060

03 11 13 00-0061

03 11 13 00-0062

03 11 13 00-0063

03 11 13 00-0064

03 11 13 00-0065

03 11 13 00-0066
03 11 13 00-0067

03 11 13 00-0068

03 11 13 00-0069

03 11 13 00-0070

03 11 13 00-0071

03 11 13 00-0072

03 11 13 00-0073

03 11 13 00-0074

June 2018

SF

Round Columns (03 11 13 00-0038)
Up To 12" Diameter Column Metal Formwork

>12" To 16" Diameter Column Metal Formwork
>16" To 20" Diameter Column Metal Formwork

>20" To 24" Diameter Column Metal Formwork

>24" To 30" Diameter Column Metal Formwork

>30" To 36" Diameter Column Metal Formwork

>36" To 48" Diameter Column Metal Formwork

>48" To 60" Diameter Column Metal Formwork

Above Grade Wall Metal Framed Formwork s 11 13 000027

Up to 8' High Above Grade Wall Metal Framed Formwork

For Curved Formwork, Add
For <1,000, Add

SF

>8' High Above Grade Wall Metal Framed Formwork

5.54

For Curved Formwork, Add
For <1,000, Add

SF

Elevated Beam Metal Framed FOrmwork s i1 1s 000021
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam.

Bottom of Elevated Beam Metal Framed Formwork

For Curved Formwork, Add
For <1,000, Add

SF  Vertical Sides of Elevated Beam Metal Framed Formwork

For Curved Formwork, Add
For <1,000, Add

SF

Elevated Slab Metal Framed FOrmwork s 11 13000029
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab.

Elevated Slab Metal Framed Formwork

For <1,000, Add

LF

Fiber Tube Formwork s 113

Note: Includes all supporting braces, erecting, aligning, stripping, turnbuckles, ties and clips.

Round Column Fiber Tube Formwork s 11 13 oo-00s5)

6" Diameter Round Fiber Tube Formwork

16.22

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

8" Diameter Round Fiber Tube Formwork

0.48
1.62
17.05

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

10" Diameter Round Fiber Tube Formwork

0.56
171
18.79

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

12" Diameter Round Fiber Tube Formwork

0.65
1.88
22.01

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

14" Diameter Round Fiber Tube Formwork

0.93
2.20
24.67

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

16" Diameter Round Fiber Tube Formwork

1.26
2.47
26.51

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

18" Diameter Round Fiber Tube Formwork

1.59
2.65
27.79

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

20" Diameter Round Fiber Tube Formwork

1.73
2.78
30.03

For Plastic Lined, Add
For Columns >12' In Length, Add

2.16
3.00
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03 Concrete

0310 Concrete Forming And Accessories

03 11 Concrete Forming

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03111300-0075 LF 22" Diameter Round Fiber Tube Formwork 32.67

For Plastic Lined, Add 2.60

For Columns >12' In Length, Add 3.27
0311 1300-0076 LF 24" Diameter Round Fiber Tube Formwork 35.30

For Plastic Lined, Add 3.05

For Columns >12' In Length, Add 3.53
0311 1300-0077 LF 26" Diameter Round Fiber Tube Formwork 36.68

For Plastic Lined, Add 3.33

For Columns >12' In Length, Add 3.67
0311 1300-0078 LF 28" Diameter Round Fiber Tube Formwork 38.76

For Plastic Lined, Add 3.82

For Columns >12' In Length, Add 3.88
0311 1300-0079 LF 30" Diameter Round Fiber Tube Formwork 41.00

For Plastic Lined, Add 4.35

For Columns >12' In Length, Add 4.10
03111300-0080 LF 36" Diameter Round Fiber Tube Formwork 48.89

For Plastic Lined, Add 6.22

For Columns >12' In Length, Add 4.89
0311 1300-0081 LF 42" Diameter Round Fiber Tube Formwork 64.57

For Plastic Lined, Add 10.57

For Columns >12' In Length, Add 6.46
0311 1300-0082 LF 48" Diameter Round Fiber Tube Formwork 75.93

For Plastic Lined, Add 13.62

For Columns >12' In Length, Add 7.59
0311 1300-0083 LF 54" Diameter Round Fiber TUDE FOMMWOIK .........ccciiiiiiiiiiiiiiiici bbb 122.01

For Plastic Lined, Add 26.87

For Columns >12' In Length, Add 12.20
0311 1300-0084 LF 60" Diameter Round Fiber TUDE FOMMWOIK ............ciuiiiiiiiiiiiiiisccc i 135.11

For Plastic Lined, Add 30.36

For Columns >12' In Length, Add 13.51

03 11 13 00-0085 Accessories For Formwork ez 1113

03 11 13 00-0086 Keyway Forms, All MaterialS os 11 13 co00ss)
03111300-0087 LF 2"x4"To2"x6"Keyway Forms for Concrete FOrmwork, All MaterialsS..............ccueiririiiiiriiiiieieeiseseee e 2.02

03 11 13 00-0088 Chamfer Strips, All MaterialS(os 11 13 00-0085)

03111300-0089 LF 1/2"Wide Chamfer Strips for Concrete Formwork, All Materials... .2.14

03111300-0090 LF 3/4"Wide Chamfer Strips for Concrete Formwork, All Materials... .2.47

03111300-0091 LF 1"Wide Chamfer Strips for Concrete FOrmwork, All MatErIalS. ...........coviiiiriiiiiiniiieiieieieieet et 2.86
03 11 13 00-0092 Strip Out Reglets For Concrete FOrmwork s 11 13 oo00s5)

03111300-0093 LF 24 To 26 Gauge Galvanized Steel, Strip Out Reglets For Concrete FOrmwork .............cccocvvevveianne .9.83

03 11 13 00-0094 Sleeves And Chases, Plastic Or Sheet Metal s 11 13 00.0085)

031113 00-0095 EA 2" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
0311 1300-0096 EA 4" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
0311 1300-0097 EA 6" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
0311 1300-0098 EA 8" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
0311 1300-0099 EA 12" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
031113 00-0100 EA 18" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal

031116 Architectural Cast-In-Place Concrete Forming es
0311 16 00-0001 Concrete Form Liners e
0311 16 00-0002 SF Various Patterns And Textures, 1 Use, Concrete Form Liner, Add To Formwork 5.15
0311 16 00-0003 SF  Rusticated Concrete Finish, Beveled Edge, 1 Use, Concrete Form Liner, Add TO FOrMWOTK ...........ccccoviiniiinenciinencieens 6.63
0311 16 00-0004 SF Rusticated Concrete Finish, Square Edge, 1 Use, Concrete Form Liner, Add To FOrMWOIK............cccoioiiiniiineneinencieens 8.68
031123 Permanent Stair Forming e
03 11 23 00-0001 Stairway Wood Formwork s 11 2
0311 2300-0002 SF Cast On Grade Stairway WO FOMMWOTK ........cuiitiiiitiatiet ettt ettt ettt es e e st e e e et e aaeebeese et e abeeneeabeanseaseannanteas 16.44
For Curved Formwork, Add 6.34
For <1,000, Add 3.21
03112300-0003 SF  Elevated Stairway W00O FOMMWOTK ..........cuiiiiiitei ittt ettt ettt et s et e b bt ea e e eb e et et ese et e e eseebeeneneanene 32.52
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.
For Curved Formwork, Add 12.40
For <1,000, Add 6.30
03 11 23 00-0004 Stairway Metal Framed Formwork s 112
03112300-0005 SF Cast On Grade Stairway Metal Framed FOMMWOTK ........c.couiiiiiiiiiiiiieee sttt e et e e e e eneee 13.15
For Curved Formwork, Add 5.16
For <1,000, Add 2.60
copyright 2018 The Gordian Group, Inc. June 2018
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Concrete 03

%, Concrete Forming And Accessories 03 10
Concrete Forming 0311

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0311 2300-0006 SF Elevated Stairway Metal Framed FOMMWOTK ..........ooutiiiiiit ittt ettt e et e e e e st et e et e et e ebeaseesteaseeebeaseenseans 24.58
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.
For Curved Formwork, Add 9.59
For <1,000, Add 4.83

03 15 Concrete Accessories ey
031513 Waterstops s
03151313 Non-Expanding Waterstops ws:s1s

03 1513 13-0001 Polyvinyl Chloride (PVC) Waterstops esis 13

03151313-0002 LF  3/16" Thick x 4" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop
031513 13-0003 LF 3/16" Thick x 6" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop
031513 13-0004 LF 3/16" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb
03151313-0005 LF  3/8" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb
03151313-0006 LF  1/2" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop
03 151313-0007 LF  3/16" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop
03151313-0008 LF  3/8" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop
031513 13-0009 LF  3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop ..........ccccueeeerenieneenennenneans
031513 13-0010 LF  3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop With Center Bulb

03 1513 13-0011 Rubber Waterstops es 5113

031513 13-0012 LF  3/8" Thick x 6" Wide Rubber Dumbbell Waterstop.
031513 13-0013 LF  3/8" Thick x 9" Wide Rubber Dumbbell Waterstop...
03151313-0014 LF  1/4" Thick x 6" Wide Rubber Waterstop, With Center Bulb
03151313-0015 LF  1/4" Thick x 9" Wide Rubber Waterstop, With Center Bulb
03151313-0016 LF  3/8" Thick x 6" Wide Rubber Waterstop, With Center Bulb
03151313-0017 LF  3/8" Thick x 9" Wide Rubber Waterstop, With Center Bulb

03151316 Expanding Waterstops w1
03 15 13 16-0001 Bentonite Waterstops es s

031513 16-0002 LF  3/4" X 3/8" BENIONITE WALEISIOP ... e..eeutiiutitieiteteettet ettt ettt et s e se et e e st e bt e s e e s e e s e e e e bt e m e e bt e e s e b £ e se e bt e et e s e es e enbeebeenneebeannenneas 6.90
03 151316-0003 LF 1-1/4" x 1/2" Bentonite Waterstop ....10.46
031513 16-0004 LF 1"x 3/4" Bentonite Waterstop .11.73
03151316-0005 LF 1"x 1" Bentonite Waterstop ..13.22

031516 Concrete Construction Joints ez
03 15 16 00-0001 Poured Expansion Joint es1s 1

031516 00-0002 LF  1/2"x 1" Plain Asphalt Expansion Joint, Poured BTSSP P PP PR URPPPUPTPPOPPIPPTPNY 211 0.69
For Installation In Walls, Add 1.16

031516 00-0003 LF 1" x 2" Plain Asphalt EXpansion JOINt, POUIEM............c.ciiiiiiiiiiiiiiteeeee sttt ettt 3.76 0.69
For Installation In Walls, Add 131

031516 00-0004 LF  1/2"x 1" Liquid Neoprene Expansion Joint, Poured, Cold APPIEd ...........ccuiiiuiiiiiiiiiseceie s 2.65 0.69
For Installation In Walls, Add 1.16

031516 00-0005 LF 1" x 2" Liquid Neoprene Expansion Joint, Poured, Cold APPlIEA ..........ccoiiiiiiiiiiiiiieei s 6.20 0.69
For Installation In Walls, Add 131

031516 00-0006 LF  1/2"x 1" Polyurethane Expansion JOint, POUMEM, 2 PAIS ..........cccoiiiiiiiiinieieieeeeieiesee ettt ee et 3.80 0.69
For Installation In Walls, Add 131

031516 00-0007 LF 1" x 2" Polyurethane Expansion Joint, Poured, POUred, 2 PartS...........ccceeruruiriiriiiiienieieieseet ettt 6.92 0.69
For Installation In Walls, Add 212

03 1516 00-0008 LF  1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Or Cold APPlEd...........cooueiiiiiriiiieieiee e 1.73 0.69
For Installation In Walls, Add 1.16

031516 00-0009 LF  1/2"x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel ReSIStant ............ccoooveririerenieiesiceceeeseeeeea 1.94 0.69
For Installation In Walls, Add 1.16

031516 00-0010 LF 1" x 2" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel ReSIStaNt ............c.coiriiriiiinieieeceee e 2.46 0.69
For Installation In Walls, Add 131

03 15 16 00-0011 Premolded Expansion Joints cs1s 1
03 15 16 00-0012 Asphalt Saturated Fiber, Premolded Expansion Joints s s s o001

031516 00-0013 LF  1/4" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint 1.01
031516 00-0014 LF  1/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint 1.07
031516 00-0015 LF  1/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint 1.12
031516 00-0016 LF  1/4" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint 117
031516 00-0017 LF  3/8"x 3" Asphalt Saturated Fiber, Premolded Expansion Joint 1.01
031516 00-0018 LF  3/8"x 4" Asphalt Saturated Fiber, Premolded Expansion Joint 1.07
031516 00-0019 LF  3/8"x 5" Asphalt Saturated Fiber, Premolded Expansion Joint 1.12
031516 00-0020 LF  3/8"x 6" Asphalt Saturated Fiber, Premolded Expansion Joint 1.17
031516 00-0021 LF  1/2"x 2" Asphalt Saturated Fiber, Premolded Expansion Joint 0.96
031516 00-0022 LF  1/2"x 3" Asphalt Saturated Fiber, Premolded Expansion Joint 1.01
031516 00-0023 LF  1/2" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint 1.07
031516 00-0024 LF  1/2" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint 1.12
031516 00-0025 LF  1/2"x 6" Asphalt Saturated Fiber, Premolded Expansion Joint 1.17
031516 00-0026 LF  1/2"x 8" Asphalt Saturated Fiber, Premolded Expansion Joint 1.22
03 1516 00-0027 LF  1/2"x 10" Asphalt Saturated Fiber, Premolded Expansion Joint 1.27
June 2018 copyright 2018 The Gordian Group, Inc.
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0310 Concrete Forming And Accessories
03 15 Concrete Accessories

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 1516 00-0028 LF  1/2"x 12" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.32
031516 00-0029 LF  3/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.07
031516 00-0030 LF  3/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint. 112
031516 00-0031 LF  3/4" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint 122
031516 00-0032 SF 1" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.68
03 15 16 00-0033 Cork, Premolded Expansion Joints s 1s 1 os-001y)
03 1516 00-0034 LF  1/2"x 4" Cork, Premolded Expansion Joint .. 1.07
031516 00-0035 LF  1/2"x 6" Cork, Premolded Expansion Joint .. 117
031516 00-0036 LF  1/2"x 8" Cork, Premolded Expansion Joint .. . 1.22
031516 00-0037 LF  1/2" x 10" Cork, Premolded EXpansion JOINt...........cceveuririiieinineeineseeneeeseeneeeees 1.27
031516 00-0038 LF  1/2"x 12" Cork, Premolded EXpansSion JOINt............cceoirieriirienenieesieeeesie e 1.32
031516 00-0039 SF  1/2" Cork, Premolded Expansion Joint. 1.68
03 1516 00-0040 SF  3/4" Cork, Premolded Expansion Joint. 1.68
031516 00-0041 SF 1" Cork, Premolded Expansion Joint 1.68
03 15 16 00-0042 Flexible Polyethylene Foam, Premolded Expansion Joints s s 1s oo
03 1516 00-0043 LF  1/4" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint 1.07
03 1516 00-0044 LF  1/4" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint 1.12
031516 00-0045 LF  1/4"x 6" Flexible Polyethylene Foam, Premolded Expansion Joint 117
031516 00-0046 LF  1/4" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint 122
03 1516 00-0047 LF  1/2" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint 1.07
031516 00-0048 LF  1/2" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint 1.12
03 1516 00-0049 LF  1/2"x 6" Flexible Polyethylene Foam, Premolded Expansion Joint 1.17
03 1516 00-0050 LF  1/2" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint 1.22
03 15 16 00-0051 Zip Strip, Premolded Expansion Joints es s s ccoon
031516 00-0052 LF 1" Zip Strip, Premolded EXPANSION JOINT........c.oiuiiiiiiiiietiat ettt ettt se e e te e s e e b e s e e s e e s e e b e abe et eeteasseabeannenbeaneenneanes 2.31 1.07
03 1516 00-0053 LF  1-1/2" Zip Strip, Premolded Expansion Joint 2.49 1.12
031516 00-0054 LF 2" Zip Strip, Premolded EXPANSION JOINT.........oiutiitiiiitietieteete ettt ettt es e te e e beea e e b e es e e s e e s e e s e ebe e b eabeasseabeannenbeaneenneanns 2.75 1.22
03 15 16 00-0055 Sponge Rubber, Premolded Expansion Joints os s s cooon
031516 00-0056 LF  1/2"x 4" Sponge Rubber, Premolded Expansion Joint .4.14 1.01
03 1516 00-0057 LF  1/2"x 6" Sponge Rubber, Premolded Expansion Joint .4.96 1.01
03 15 16 00-0058 Asphalt Felt Control Joints Or Bond Breaker cs:s16
031516 00-0059 SF  Asphalt Felt Control Joint, 30 LB Felt BONG BrE@KET ...........ccuiuiiiiiiiiiiiiiieieict ettt 1.07 0.76
>1,250, Deduct -0.05
031516 00-0060 SF  Asphalt Felt Control Joint, 15 LB Felt BONG BrE@KET ..........ccuiuiiiiiiiiiiiiiiieieeet ettt 1.04 0.76
>1,250, Deduct -0.05
03 15 16 00-0061 Keyed Cold Expansion And Control Joints 151
03 15 16 00-0062 24 Gauge Galvanized Steel With Stakes es 15 1 coooen)
03 1516 00-0063 LF 24 Gauge Galvanized Steel Keyed Joint, 3-1/2" Cold Expansion Or CONtrol JOINE........c..cecuiiiiieriiiieinieeiesieeeesee e eeenees 5.83
03 1516 00-0064 LF 24 Gauge Galvanized Steel Keyed Joint, 4-1/2" Cold Expansion Or CONrol JOINE........c..eecuiiirieniiieneeiesie s eeeees 5.95
03 1516 00-0065 LF 24 Gauge Galvanized Steel Keyed Joint, 5-1/2" Cold Expansion Or Control Joint ....6.17
031516 00-0066 LF 24 Gauge Galvanized Steel Keyed Joint, 7-1/2" Cold Expansion Or Control Joint.. ....6.54
03 1516 00-0067 LF 24 Gauge Galvanized Steel Keyed Joint, 9-1/2" Cold Expansion Or CONtrol JOINt..........cc.coueirierieirenieineseeeseseeeseeseeeeeees 8.26
031519 Cast-In Concrete Anchors e
03 15 19 00-0001 Cast In Place Anchors s
Note: For cast in place installations. Includes nut and washer.
03 15 19 00-0002 J-Type Anchor Bolts (03 15 19 00-0001)
See CSl section 03 11 13 00-0002 for template.
03 15 19 00-0003 1/2" And 5/8" Diameter(os 15 19 00-0002)
03 1519 00-0004 EA 1/2" Diameter x 6" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ...........coooviiiiiiiiiiiieeceesee e 7.35
For Galvanized, Add 0.79
For Stainless Steel, Add 553
For >10 To 50, Deduct -0.29
For >50 To 100, Deduct -0.62
For >100, Deduct -1.23
03 1519 00-0005 EA 1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt .........c.cooiiiiiiiiiiieieeee s 8.22
For Galvanized, Add 1.01
For Stainless Steel, Add 7.04
For >10 To 50, Deduct -0.31
For >50 To 100, Deduct -0.67
For >100, Deduct -1.34
copyright 2018 The Gordian Group, Inc. June 2018
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 1519 00-0006 EA 1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt ...........ccuiiiiiiiiiiiiieiee e 9.50
For Galvanized, Add 1.39
For Stainless Steel, Add 9.70
For >10 To 50, Deduct -0.34
For >50 To 100, Deduct -0.74
For >100, Deduct -1.48
03 1519 00-0007 EA 5/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt ...........ccoiiiiiiiiiiiiieeeee e 10.35
For Galvanized, Add 1.81
For Stainless Steel, Add 12.67
For >10 To 50, Deduct -0.34
For >50 To 100, Deduct -0.76
For >100, Deduct -1.53
03 1519 00-0008 EA 5/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ..........cccciiiiiiiiiiiiiccieeeeceeeeee 12.17
For Galvanized, Add 2.42
For Stainless Steel, Add 16.91
For >10 To 50, Deduct -0.37
For >50 To 100, Deduct -0.85
For >100, Deduct -1.71
031519 00-0009 EA 5/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ..........cccciiiiiiiiiiiiicicieeeeeeseeeee 13.59
For Galvanized, Add 2.76
For Stainless Steel, Add 19.32
For >10 To 50, Deduct -0.40
For >50 To 100, Deduct -0.95
For >100, Deduct -1.89

03 15 19 00-0010 3/4" And 7/8" Diameter(os 15 19 00-0002)

03 151900-0011 EA 3/4" Diameter x 8" Length, Plain Steel, J-Type Cast In Place Anchor Bolt............cccccevveennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 151900-0012 EA 3/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0013 EA 3/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0014 EA 3/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0015 EA 7/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0016 EA  7/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0017 EA 7/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0018 1" And 1-1/8" Diameter(oals 19 00-0002)

031519 00-0019 EA 1" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0020 EA 1" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

June 2018 copyright 2018 The Gordian Group, Inc.
County of San Mateo, General Construction Page 03 -9




03 Concrete
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

031519 00-0021 EA 1" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0022 EA 1" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0023 EA 1-1/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........cccccceeveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0024 EA 1-1/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..........cccccoceeveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0025 EA 1-1/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........ccccoeeveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0026 EA 1-1/8" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........ccccoeevvinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0027 1-1/4" And 1-1/2" Diameter(omsmooroooz)

031519 00-0028 EA 1-1/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..............ccccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0029 EA 1-1/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........cccccoceeveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0030 EA 1-1/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........cccccceeveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0031 EA 1-1/4" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........cccccceeveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0032 EA 1-1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........ccccceeveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0033 EA 1-1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..............ccccceevenene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0034 EA 1-1/2" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..............ccccceeuenene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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031519 00-0035 EA 1-1/2" Diameter x 36" Length, Plain Steel, J-Type Cast In Place ANChor BOlt............ccoooiiiiiiiniiiiisieesieeeseeesee e 62.42
For Galvanized, Add 17.46
For Stainless Steel, Add 122.19
For >10 To 50, Deduct -1.38
For >50 To 100, Deduct -3.62
For >100, Deduct -7.25

03 15 19 00-0036 L-Type Anchor Bolts (03 15 19 00-0001)

See CSl section 03 11 13 00-0002 for template.
03 15 19 00-0037 3/4" And 7/8" Diameter(o3 15 19 00-0036)

03 1519 00-0038 EA 3/4" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0039 EA 3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0040 EA 3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0041 EA 3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0042 EA 3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0043 EA  7/8" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0044 EA 7/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0045 EA 7/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0046 EA 7/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0047 EA 7/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0048 1" And 1-1/8" Diameter(oms 19 00-0036)

031519 00-0049 EA 1" Diameter x 12" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............occoiiiiiiriiiiiniiecieeseeeee e 18.20
For Galvanized, Add 3.34
For Stainless Steel, Add 23.35
For >10 To 50, Deduct -0.58
For >50 To 100, Deduct -1.32
For >100, Deduct -2.64
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031519 00-0050 EA 1" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............ccccceeveiienenns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0051 EA 1" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............cccccoeverienenns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0052 EA 1" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .............cccccoveviiinns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0053 EA 1" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccceveieinnns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0054 EA 1" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .............ccccceveieiiens
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0055 EA 1" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccceveiiiinns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0056 EA 1-1/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccccvevennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0057 EA 1-1/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccveienene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0058 EA 1-1/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccccveiennnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0059 1-1/4" And 1-3/8" Diameter(oa 15 19 00-0036)

031519 00-0060 EA 1-1/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0061 EA 1-1/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0062 EA 1-1/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccceeiennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0063 EA 1-1/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccveieene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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03 1519 00-0064 EA 1-1/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccerveiene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0065 EA 1-1/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0066 EA 1-1/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccceevnnns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0067 EA  1-1/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccceinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0068 EA  1-3/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccceeinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0069 EA 1-3/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccceevnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0070 EA 1-3/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.cccceeiennenn
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0071 EA 1-3/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceeveniene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0072 EA 1-3/8" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.cccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0073 EA 1-3/8" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.cccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0074 EA 1-3/8" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccceinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0075 EA 1-3/8" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevvens
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0076 1'1/2", 1'3/4", And 2" Diameter(oalsmoo-ooae)

03 1519 00-0077 EA 1-1/2" Diameter x 18" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt...........cccoiiiiiiiiiiiieiseee e 36.72
For Galvanized, Add 9.19
For Stainless Steel, Add 64.30
For >10 To 50, Deduct -0.92
For >50 To 100, Deduct -2.29
For >100, Deduct -4.59
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03 1519 00-0078 EA 1-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccveienene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0079 EA 1-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccveiennnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0080 EA 1-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0081 EA 1-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0082 EA 1-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccoveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0083 EA 1-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0084 EA 1-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccveiennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0085 EA 1-3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccveiennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0086 EA 1-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccceeieene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0087 EA 1-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccvevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0088 EA  1-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt........